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GENERALGUIDELINES 
 

1. This book of “Standard Bid Document for Department of Agriculture & Farmer’s 

Welfare, Tripura-2021”is applicable to both types open tenders i .e ”Percentage rate 

tenders and Item rate tenders”. Accordingly, alternative provisions are given in Para 

No. 12.1 & 16.7of the ‘Special Instruction to Bidder (S.I.T.B.)’and 

inconditionsNo.4&6of the ‘General Rules and Directions’ of this book. The 

appropriate alternatives will be applicable in specific cases depending on whether this 

is used for percentage rate tender (Tripura PWD Form-7) or item rate 

tender(Tripura PWD Form-8). 

2. NIT, Tripura PWD Form-6, Special Instruction to Bidder (S.I.T.B.), Forms of 

Qualification, Schedules- A to F, Additional/Special Conditions/Specifications 

and Drawings and General Conditions of Contract, Standard Tender Tripura PWD 

Form -7/8 will be uploaded in the e-procurement portal (i.e. 

https://tripuratenders.gov.in) for viewing & downloading by the intending 

bidders. All the documents shall form a part of the agreement to be drawn and 

signed by both parties after acceptance of tender. 

3. All blanks are confined to Notice Inviting Tender (NIT), Tripura PWD Form -6 and 

Schedules - A to F. 

4. Tender Inviting Authority (TIA) shall fill up all the blanks (or,strike out/include 

the unrelated/related words respectively, as the case may be) in Tripura PWD 

Form -6 and in Schedules- B to F and Integrity Pact/Agreement before approval 

and uploading of Tender documents. TIA/Executive Engineers shall take special 

care regarding the inclusion of the Schedules- B to F in correct form before it is 

ready for agreement. 

5. The intending bidders shall write their name and quote their percentage/item rates 

(in figures only) in Schedule-A of uploaded BOQ Sheet (in Macro Enabled Excel 

format) in e-procurement portal. 

6. The proforma for Annexures and Schedules- A to F are only for information and 

guidance. These are not to be filled in the Standard Form. The Schedules with all 

blanks, duly filled, shall be uploaded to the e-procurement portal. 
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(TECHNICAL BID) 
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NOTICE INVITING TENDER  
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INSTRUCTIONS TO BIDDERS 
  



Standard Bid Document for Agriculture & Farmers Welfare, Tripura-2021 Page 5 

BIDDER / CONTRACTOR   EXECUTIVE ENGINEER (SOUTH) 

 
GOVERNMENT OF TRIPURA 

DEPARTMENT OF AGRICULTURE &FARMER’S WELFARE 

NOTICE INVITING TENDER (NIT) 
 

PNIT No.: 18/EE(AGRI)/S/2024-25 

The Executive Engineer, South, Department of Agriculture & Farmers Welfare, 

Udaipur, Gomati Tripura on behalf of the ‘Governor of Tripura’, invites online 

percentage / item rate e-tender for the following work:  

1.  Name of work: Setting up of New Agri. Development Research cum 
Training Centre with IT facilities in Matabari, under Matabari 
Agri. Sub-Division Re-Tender.      
 
2. Estimated Cost: Rs. 2,21,12,979.00 

3. Bid Fee: Rs. 8,000.00  

4. Last date & time for online Bidding:  06/01/2025  upto 4:00 PM 

 
Note: The bid forms and other details including online activities should be done in 
the e-procurement portal https://tripuratenders.gov.in 
 
                                                                                                 
                                                                                                  

Executive Engineer (South) 
Deptt. of Agri & F.W. 

Udaipur, Gomati Tripura. 
 

 

  

https://tripuratenders.gov.in/
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Memo No……………*………………….Dated…………*…………… 
 
1. The Director of Information and Cultural Affairs, Government of Tripura, 

Agartala for arranging publication of PNIT in 3 (three) widely published 

Local newspapers [Enclo-6(six) copies] for bids costing below` 25.00 Crore 

and publication of PNIT in 1(one) widely published National newspapers[in 

addition to 3 (three) Local newspaper] for bids costing ` 25.00Crore and 

above [Enco-2(two) copies]. 

2. The Nodal Officer, I.T Application (Agriculture & Farmers Welfare), O/O the 
Directorate Of Agriculture & Farmers Welfare), Govt. of Tripura, Agartala, 
West Tripura for information please. 

3. The Resident Commissioner, Tripura Bhawan, Kautilya Marg, Chanakyapuri, 
New Delhi – 21. 

4. The Joint Resident Commissioner, Tripura Bhawan, 1, Pretoria Street, Kolkata 
– 700071. 

5. The Joint Resident Commissioner, Tripura Bhawan, Ajanta Path, Baishisthya 
Road, PO: Beltala, Guwahati – 781028. 

 

6-7.  The District Magistrate, South / Gomati District, Tripura. 

8.        The Sub-Divisional Officer. 

9.        The Sub-Regional Employment Exchange.  

10-13.   Divisional Accountant / Cashier / Notice Board / Office Copy.  

14.        The Secretary, All Tripura Contractor(s) Association, Agartala. 

15.        The Secretary, All Tripura Contractor(s) Association, Udaipur. 

 
 

 
Executive Engineer (South) 

Deptt. of Agri & F.W. 
Udaipur, Gomati Tripura. 
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LIST OF IMPORTANT DATES IN CONNECTION WITH THE TENDER FOR THE WORK, 

(FORMING PART OF NIT AND TO BE POSTED IN e-PROCUREMENT PORTAL) 

Name of Work: - Setting up of New Agri. Development Research cum 
Training Centre with IT facilities in Matabari, under Matabari 
Agri. Sub-Division Re-Tender.        
 

1. Completion period for the work: 540 days.  

2. Date of Publishing of Bid:  26/12/2024  

3. 
Bidding Documents 
Downloading Start Date:  

26/12/2024 

4. 
Bidding Documents 
Downloading End Date:  

06/01/2025 

5. Seeking Clarification Start Date:   26/12/2024 

6. Seeking Clarification End Date:   31/12/2024 

7. 
Date and Time of Pre-Bid 
Meeting / Conference: 

30/12/2024 
Time11.00 A.M. 

8. 
Place of Pre-Bid Conference/ 
Meeting: 

Office of the  
Executive Engineer(South),Udaipur*  

9. Bid Submission Start Date:  26/12/2024 

10. 
Bid Submission End Date and 
Time: 

06/01/2025                                                                                                           

Time 4.00 P.M. 

11. 
Date and Time of Opening 
Technical Bid: 

07/01/2025                                                                                                              

Time 11.00 A.M. 

12. 
Date and Time of Opening 
Financial Bid: 

To be notified after Technical Bid 

Evaluation 

13. Place of Opening Bid: 
Office of the  

Executive Engineer(South),Udaipur * 

14. Last date of Bid Validity: 180 Days  

15. 
Officer inviting Bid/ Tender 
Inviting Authority (TIA):                                    

Executive Engineer (South), Deptt of Agri & 
F.W. Udaipur, Gomati Tripura.    

Notes:-  
1. All the above-mentioned online activities should be done in the e-procurement portal 

https://tripuratenders.gov.in 

2. All the above-mentioned date & time are as per server clock date & time of e-
procurement portal https://tripuratenders.gov.in  

3. Strike out which is not required. 

                                                                                    

Executive Engineer (South) 
Deptt. of Agri & F.W. 

                                                                                             Udaipur, Gomati Tripura 
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INSTRUCTIONS TO BIDDERS(ITB) 

(FORMING PART OF NIT AND TO BE POSTED IN e-PROCUREMENT PORTAL) 

1. The intending bidder must carefully read and accept the terms and conditions 

carefully. Bidder should only submit his bid if he considers himself eligible and he 

is in possession of all the documents required. 

2. Information and Instructions to bidders for e-tendering forming part of bid 

document and to be posted on e-procurement portal. 

3. Eligible bidders shall participate in online bidding only through e-procurement 

portal https://tripuratenders.gov.in.Bidders are allowed to bid 24x7 until the 

time of Bid closing, with option for Re-Submission & withdrawal, wherein only 

their latest submitted Bid would be considered for evaluation. The e-procurement 

portal will not allow any Bidder to attempt bidding, after the scheduled date and 

time. Submission of hardcopy of bid document physically, is not permitted. If 

any hardcopy of bid document submitted physically by the bidder then these 

documents will not be considered & will not be processed for evaluation. 

4. In e-procurement portal ,bid shall be uploaded in single/Two Bid System, with all 

other required details by the Tender Inviting Authority (TIA). 

5. The bid document consisting of plans, specifications, the schedule of quantities 

of various types of items to be executed and the set of terms and General 

Conditions of Contract to be complied with and other necessary documents can be 

seen and downloaded from e-procurement portal https://tripuratenders.gov.in 

at free of cost. 

6. The amount of Bid Fee is equal to (based on estimated cost put to tender) `1000 

(upto `50 Lakh),`4000 (above `50 Lakh - upto `150 Lakh),`8000 (above `150 Lakh - 

upto `600 Lakh ) &`10,000 (above `600 Lakh).  

7. The Bid Fee to be paid electronically over the online payment facility provided 

in the e-procurement portal any time after start date of bid submission and 

before bid submission end date using Net Banking facility by the bidders, is Non-

Refundable (except in case of cancellation of tender before opening of technical 

bid, Bid Fee is Refundable) and to be deposited to the Government account 

automatically as revenue. Payment of Bid Fee is mandatory. 

8. The amount of Earnest Money (EM) is equivalent to @ 2% (two percent) of the 

estimated cost put to tender. Payment of Earnest Money is mandatory. 

9. Earnest Money for an amount upto `25.00 lakh, is to be paid electronically over 

the online payment facility provided in the e-procurement portal any time after 

start date of bid submission and before bid submission end date using Net 

Banking facility by the bidders. 

10. Earnest Money for an amount more than `25.00 lakh, is to be paid through 

offline mode using any of the offline payment instrument like “Deposit at Call 

receipt or, Demand Draft or, Banker’s Cheque or, Bank Guarantee” drawn in 

favour of the Tender Inviting Authority (TIA) from a well-recognized 

scheduled/commercial Bank guaranteed by the Reserve Bank of India having 

branch at Agartala, Tripura. 

The Bidders will have to upload the scan copy of the drawn offline payment 

instrument (as a single PDF file of 75-100 dpi resolution), against the related 
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Earnest Money, along with the bid/technical bid documents in the time of real 

time bidding.  

The Bidders will also have to submit (to be delivered in person or by post) the 

original copy(physical form) of the offline payment instrument related to the 

Earnest Money as stated above, in a Sealed Envelope super-scribing the DNIT 

No., & Tender ID, at the office of the Tender Inviting Authority (TIA), positively 

before the Technical Bid opening time & date as mentioned in the NIT. 

Offline payment instrument of earnest money as submitted by the bidder, shall 

be valid for a period of 45 (forty-five) days beyond the bid validity period. 

While submitting the bid online (for earnest money amount more than `25.00 

lakh), the bidder will find that the “EMD Amount” is showing as “0” (zero) in 

the payment window of e-procurement portal. The bidder shall ignore this “0” 

(zero) EMD Amount in the e-procurement portal &pay the full amount of earnest 
money(using any of the offline payment instrument as permitted) amount as 

indicated in Tripura PWD Form-6.   

11. The full amount of the Earnest Money of all bidders (technically responsive & 

non-responsive) including L1 (lowest rate quoting bidder) will automatically be 

returned back to their respective bank account (in case of online payment 

mode) or, will be released individually by the Tender Inviting Authority 

(TIA)(in case of offline payment mode), once online process of “Award of 

Contract” (AOC) has been completed or tender process has been cancelled in e-

procurement portal. 

12. Detailed information regarding Earnest Money is given in Para No. 14 of “Special 

Instructions to Bidders (S.I.T.B.)”. 

13. Detailed information regarding payment of Bid Fee (online mode only)& Earnest 

Money (online or offline mode)has been summarized in Para No. 16.9.2 of 

“Special Instructions to Bidders (S.I.T.B.)”. 

14. Pre-Bid Conference/ Meeting will be held for clarification of any doubts of the 

prospective Bidders on any condition of the contract, specification etc. 

15. Bids/ Technical bids (for Two Bid System) shall be opened through online by the 

respective Bid openers[minimum 2 (two) in numbers out of 4(four) bid opener 

(as assigned at time of online tender creation)].If the office happens to be closed 

on the date of opening of the bids as specified, the bids will be opened on the next 

working day at the same time and venue. 

16. For Two Bid System, technical bids shall be opened first and after completion of 

technical evaluation, financial bids in respect of technically acceptable offers only 

shall be opened. 

17. To participate in bid, the bidder shall have a valid Class3 Digital Signature 

Certificate (DSC), obtained from the available vendor as certified by the certifying 

authorities enlisted by Controller of Certifying Authorities (CCA) at 

http://cca.gov.in. 

18. Then the bidder has to register (registration is free of cost) himself in the e-

procurement portal mentioned above. 

19. After registration, bidder can participate any active tender available in the 

portal by submitting all required document as mentioned in the tender document. 

20. The bidder can quote his bid offer in the following process: 
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(i) For Percentage Rate tender (Tripura PWD Form-7), Bidder shall write his name 

and quote rate in percentage excess (+) / less (-)  in figures only in the Bill of 

Quantity (BOQ) [downloaded from the e-procurement application 

https://tripuratenders.gov.in] which is in MS-Excel (macro enabled) format and 

the same saved BOQ should be uploaded to the portal as a part of bid with 

digital signing. 

(ii) For Item Rate tender (Tripura PWD Form-8), Bidder shall write his name and 

quote rate in figures only for each item in the Bill of Quantity (BOQ) 

[downloaded from the e-procurement application https://tripuratenders.gov.in] 

which is in MS-Excel (macro enabled) format and the same saved BOQ should be 

uploaded to the portal as a part of bid with digital signing. 

21. On opening date, after logging in the portal, the participating bidder can view the 

bid opening process LIVE online in the portal. After final opening of bids 

(financial bid in case of two bid tender), bidder can view the ‘BOQ Comparative 

Chart’ generated online & displayed by the system through the e-procurement 

portal. However, participating bidders and other Bidders may be present 

physically at the bid opening place at the date & time online Bid opening. 

22. Bidder can view & download the softcopy of “Letter of commencement of work” 

after Tender Inviting Authority (TIA) completed “Award of Contract” (AOC) 

process through online in e-procurement portal.   

23. For any enquiry related to e-tender, bidder can seek “Clarification ”online 

through e-procurement portal. 

24. Bidder can upload documents [as mentioned in the “Special Instruction to Bidder 

(S.I.T.B.)”] in various standard format (jpg/pdf /xls etc.) as desired by the Tender 

Inviting Authority (TIA) in the portal. 

 

 

 

 

 

                                                                            

Executive Engineer (South) 
Deptt. of Agri & F.W. 

Udaipur, Gomati Tripura. 
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Tripura PWD Form -6  

The Executive Engineer(South),Department of Agriculture & Farmers Welfare, 

Udaipur, Gomati Tripura on behalf of the ‘Governor of Tripura’, invites online 

percentage / item rate e-tender in single/Two Bid System from the eligible Central & 

State public sector undertaking / enterprise and eligible Contractors/Firms/Private 

Ltd. Firm /Agencies of Appropriate Class registered with PWD/ TTAADC /MES /CPWD 

/Railway/Govt. Organization of other State& Central for the following work:-  
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1. The enlistment of the contractors should be valid on the last date of 

submission of bids. In case the last date of submission of tender is extended, 

the enlistment of contractor should be valid on the original date of submission 

of bids. 

1.1 This estimate, however, has been prepared by this PWD Office based on the 

tentative quantity and scheduled rate set by the PWD. The quantity may vary 

based on the requirement during actual execution but the scheduled rates 

which are the firm base rates of this tender document, based on which the 

tenderer shall calculate his own rate so as to complete the work and quote in 

the BID document. 

2. Agreement shall be drawn with the successful bidder on prescribed Tripura PWD 

Form -7 / Tripura PWD Form -8(or other Standard Form to be mentioned) with 

up to date amendments, which is available as a Govt. of Tripura Publication and 

also available on website www.pwd.tripura.gov.in. Tenderer shall quote his rates 

as per various terms and conditions of the said form which will form part of the 

agreement. 
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3. The time allowed for carrying out the work will be 540 Days from the date of 

start as defined in ‘Schedule-F’ or from the first date of handing over of the site, 

whichever is later, in accordance with the phasing, if any, indicated in the tender 

documents. 

Note: The site for the work shall be made ready before issuing of work order. 

The handing over of site to the contractor shall be recorded in the site order 

book with date.  

4. Bid documents consisting of plans, specifications, the schedule of quantities of 

the various types of items to be executed and the set of terms and conditions of 

the contract to be complied with and other necessary documents except Standard 

General Conditions of Contract Form that can be seen and downloaded from e-

procurement portal https://tripuratenders.gov.in free of cost. 

5. The required documents as specified in the bid document shall be scanned and 

uploaded to the e-procurement portal within the period of bid submission. Online 

bid documents submitted by intending bidders shall be processed only of those 

bidders, who has successfully submitted Bid Fee (online payment mode only) 

& Earnest Money (online or offline payment mode) in e-procurement portal 

and other documents scanned and uploaded are found in order. 

Physical submission(except in case of offline payment mode, the original copy 

of earnest money for offline payment instrument) of any document will not be 

considered & shall not be processed for bid evaluation. 

6. After successful bid submission, the bidder can re-submit the revised bid any 

number of times or withdraw the bid before last time and date of submission of 

bid as per bid document. 

7. The bid(s) submitted shall be opened through online in e-procurement portal. 

8. The bid submitted shall become invalid if: 

8.1 The bidder is found Ineligible as per ‘Special Instructions to Bidders’ 

(S.I.T.B.) Para No. 1.2. 

8.2 The bidder does not upload all the documents as stipulated in the bid 

documents. 

8.3 If any discrepancy  has been noticed between the documents as uploaded at 

the time of online submission of bid and original copies[if asked to submit by 

Tender Inviting Authority (TIA) for document verification purpose]as submitted 

by the bidder. 

8.4 If a Bidder quotes nil rates or does not quote rate against each item or any 

item in item rate tender or does not quote any percentage above/ below /at 

par on the total amount of the tender or any section/ sub head in percentage 

rate tender, the tender shall be treated as invalid. 

9. The bidder, whose bid has been accepted, shall be required to submit the 

following documents within the time period specified in ‘Schedule-F’:  

9.1. Performance Guarantee of 5% (Five percent) of the Contract Amount. This 

guarantee shall be in the form of “Deposit at Call receipt or, Demand Draft 

or, Banker’s Cheque or, Bank Guarantee” drawn in favour of the Tender 

Inviting Authority (TIA) from a well-recognized scheduled/commercial Bank 

guaranteed by the Reserve Bank of India having branch at Agartala, Tripura. 

In case the bidder fails to deposit the said performance guarantee within the 

period as indicated in Schedule-F, including the extended period if any, the 
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Earnest Money deposited by the bidder shall be forfeited automatically 

without any notice to the bidder. The earnest money deposited along with 

bid shall be returned after receiving the aforesaid performance guarantee. 

9.2. Proposed methodology and program of construction, supported with 

equipment planning and deployment, duly supported with broad calculations, 

justifying their capability of execution and completion of the work as per 

technical specifications within the stipulated period of completion as per 

milestones.  

9.3. Copy of valid Labour License or, proof of applying for obtaining Labour 

License regarding engagement of workers in the contract works from Labour 

Department, Government of Tripura. 

9.4. Copy of certificate regarding registration of employee/workers with EPFO 

(Employees' Provident Fund Organization) including Provident Fund Code No. 

(applicable for Class-I Contractor). 

9.5. Copy of certificate regarding registration of employee/workers with ESIC 

(Employees' State Insurance Corporation) (applicable for Class-I Contractor). 

9.6. Copy of certificate regarding registration of employee/workers with BOCW 

(Building and Other Construction Workers) Welfare Board (applicable for 

Class-I Contractor). 

10. Intending bidders are advised to inspect and examine the site and its 

surroundings and satisfy themselves before submitting their tenders as to the 

nature of the ground and sub- soil, the form and nature of the site, access to the 

site, the accommodation they may require and in general shall themselves obtain 

all necessary information as to risks, contingencies and other circumstance which 

may influence or effect their tender.  

A bidder shall be deemed to have full knowledge of the site whether he inspects 

it or not and no extra charges consequent on any misunderstanding or otherwise 

shall be allowed. The costs of visiting the site shall be at the Bidder’s own 

expense and the bidder shall submit the Bid on being satisfied by his inspection 

of the existing site condition including facilities/ hurdles. 

11. The bidder shall be responsible for arranging and maintaining at his own cost 

all materials, tools and plants, water, electricity access, facilities for workers 

and all other services required for executing the work unless otherwise 

specifically provided for in the contract documents. Submission of bid by a 

bidder implies that he has read all contract documents and made himself aware 

of the scope and specifications of the work to be done and or conditions and 

rates at which stores, tools and plants etc., will be issued to him by the 

Government and local conditions and other factors having a bearing on the 

execution of the work. 

12. The competent authority on behalf of the ‘Governor of Tripura’ does not bind 

himself to accept the lowest or any other tender. The authority reserves the right 

to reject any or all the tenders received without the assignment of any reason. All 

tenders in which any of the prescribed condition is not fulfilled or any condition 

including that of conditional rebate is put forth by the tenderer shall be 

summarily rejected. 

13. Canvassing whether directly or indirectly, in connection with bidders is strictly 

prohibited and the bids submitted by the bidders who resort to canvassing will 

be liable for rejection. 
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14. The competent authority on behalf of Governor of Tripura reserves the right of 

accepting the whole or any part of the bid and the bidder shall be bound to 

perform the same at the rate quoted. 

15. Bidder shall not be eligible to bid for works in the Division / Circle where any of 

his ‘near relatives’ are employed in the rank of Assistant Engineer and above on 

the Engineering side and Divisional Accounts Officer and above on the 

Administrative side. He shall also intimate the names of persons who are working 

with him in any capacity or are subsequently employed by him and who are near 

relatives to any Gazette officer in the Department of Agriculture & Farmer’s 

Welfare. Any breach of this condition by the bidder would render him liable to be 

removed from the approved list of contractors of this Department. 

16. No Engineer of Gazette rank or other Gazetted officer employed in Engineering or 

Administrative duties in an Engineering Department of the Government of 

Tripura is allowed to work as a contractor for a period of 2(two) year after his 

retirement from Government service, without the previous permission of the 

Government of Tripura in writing. This contract is liable to be cancelled if either 

the contractor or any of his employees is found any time to be such a person who 

had not obtained the permission of the Government of Tripura as aforesaid 

before submission of the tender or engagement in the contractor’s service. 

17. The bid for the works shall remain open for acceptance for a period of one 

hundred and eighty (180) days from the date of opening of bids. If any bidders 

withdraws his bid before the said period or issue of letter of acceptance, 

whichever is earlier, or makes any modifications in the terms and conditions of 

the bid which are not acceptable to the department, then the Government shall, 

without prejudice to any other right or remedy, be at liberty to forfeit 50% of the 

said earnest money as aforesaid. Further the bidders shall not be allowed to 

participate in the rebidding process of the work. 

18. This Notice Inviting Tender shall form a part of the contract document. The 

successful Bidder/Tenderer/contractor, on acceptance of his tender/bid by the 

Tender Accepting Authority, shall start of the work & sign the agreement 

(within the time period as mentioned in Schedule-F) consisting of:- 

18.1 The Notice Inviting Tender, all the bid documents including additional 

conditions, specifications and drawings, if any, forming part of the tender as 

uploaded at the time of invitation of tender and hardcopy of MS Excel BOQ 

sheet in which rates quoted online at the time of submission of bid and 

acceptance thereof together with any correspondence/tender corrigendum 

leading thereto including Pre-Bid Conference record note (if any). 

18.2 Standard Tripura PWD Form-7/ Tripura PWD Form-8 (or other Standard 

P.W.D. Form as applicable) (strike out or include as the case may be). 

 

 

                                                               

Executive Engineer (South) 
Deptt. of Agri & F.W. 

Udaipur, Gomati Tripura. 
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GLOSSARY 

In this document, unless the context otherwise requires: 

1. “Bid” (including the term ‘tender’, ‘offer’, ‘quotation’ or ‘proposal’ in certain 
contexts) means an offer to supply goods, services or execution of works made in 
accordance with the terms and conditions set out in a document inviting such 
offers; 

2. “Bidder” (including the term ‘tenderer’, ‘consultant’ or ‘service provider’ in certain 
contexts) means any eligible person or firm or company, including a consortium 
(that is an association of several persons, or firms or companies), participating in a 
procurement process with a procuring entity; 

3. “Bid Opener(s)” means Engineering officers or Divisional Accounts Officers or any 
officials who are nominated/selected by the TIA at the time of tender creation for 
opening/decryption of technical & financial bid in e-procurement portal. 

4. “e-Procurement” means the use of information and communication technology 
(specially the internet) by the procuring entity in conducting its procurement 
processes with bidders for the acquisition of goods (supplies), works and services 
with the aim of open, non-discriminatory and efficient procurement through 
transparent procedures; 

5. “Notice Inviting Tenders (NIT)” (including the term ‘Invitation to bid’ or ‘request 
for proposals’ in certain contexts) means a document and any amendment thereto 
published or notified by the procuring entity, which informs the potential bidders 
that it intends to procure goods, services and/ or works.; 

6. “NIT Approving Authority” means Engineering Officer who approves the NIT as 
per latest Delegation of Financial Power Rules, Tripura (DFPRT) and general 
guidelines of the department in force. 

7. “Procurement Process” means the process of procurement extending from the 
assessment of need; issue of invitation to pre-qualify or to enlist or to bid, as the 
case may be; the award of the procurement contract; execution of contract till 
closure of the contract; 

8. “Procuring Entity” (including Procuring Authority or Employer) means any 
Department of the State Government or a unit thereof or its attached or 
subordinate office to which powers of procurement have been delegated; 

9. “Standard Bid Document (SBD)” (including the term ‘tender (enquiry) documents’ 
in certain contexts) means a document issued by the procuring entity, including 
any amendment thereto, that sets out the terms and conditions of the given 
procurement and includes the invitation to bid. A Standard (Model) Bidding 
Document is the standardized template to be used for preparing Bidding 
Documents after making suitable changes for specific procurement; 

10. “Tender Accepting Authority (TAA)”means Engineering Officer or Administrative 
Department, who accept the Tender as per latest Delegation of Financial Power 
Rules, Tripura (DFPRT) in force. 

11. “Tender Evaluation Committee (TEC)” means a committee constituted by the 
department for evaluating technical & financial bid; shall decide the responsiveness 
of bidder (in case of technical bid); and shall decide the reasonableness of quoted 
rate & recommend the bid rank (in case of financial bid) to TAA.  

12. “Tender Inviting Authority (TIA)” means Engineering officer who shall invites NIT, 
create & publish bid, upload document related to pre-bid conference/meeting& 
bidder’s clarification, open & prepare comparative statement of technical & 
financial bid and upload documents related to technical/financial bid evaluation & 
Award of Contract in e-procurement portal with the help of Bid Openers. TIA shall 
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also write & send official letter to bidder for submission of shortfall document and 
other documents as required as per tender/bid document.  

SPECIAL INSTRUCTIONS TO BIDDERS(S.I.T.B.) 

A. GENERAL 

1. Eligibility Criteria of Bidders to Bid: 

1.1 Bidders Eligible to bid: 

i) Who possess the valid registration in the class and category mentioned in 

the NIT and satisfy all the conditions therein. 

ii) Who are not blacklisted or debarred or suspended or disqualified by the 

Government for whatever the reason, prohibiting them not to continue in 

the contracting business. 

iii) Have complied with the eligibility criteria specified in the NIT, are the 

eligible bidders. 

1.2 Bidders Ineligible to bid: 

i) A retired officer of the Govt. of Tripura or Govt. of India and it’s 

Undertaking, executing works, is disqualified from bidding for a period of 

2(two) years from the date of retirement without the prior permission of the 

Government. 

ii) The Bidder who has employed any retired officer as mentioned above shall 

be considered as an ineligible bidder. 

iii) The Bidder himself or any of his employees is found to be Gazetted Officer 

who retired from Government Service and had not obtained permission 

from the Government for accepting the Bidder’s employment within a period 

of 2(two) years from the date of his retirement. 

iv) The Bidder or any of his employees is found at any time after award of 

contract, to be such a person who had not obtained the permission of the 

Government as aforesaid before submission of the bid or engagement in the 

Bidder’s service. 

v) Bidder shall not be eligible to bid for works in the Division / Circle where 

any of his ‘near relatives’ are employed in the rank of Assistant Engineer 

and above on the Engineering side and Divisional Accounts Officer and 

above on the Administrative side.  The Bidder shall intimate the names of 

persons who are working with him in any capacity or are subsequently 

employed.  He shall also furnish a list of Gazetted /Non-Gazetted, State 

Government Employees related to him. Failure to furnish such information 

bidder is liable to be removed from the list of approved Bidders and his 

contract is liable for cancellation. 

Note:  Near relatives include 

a) Sons, step sons, daughters, and step daughters. 

b) Son-in-law, and daughter-in-law. 

c) Brother-in-law, and sister-in-law. 

d) Brothers and sisters. 

e) Father and mother. 

f) Wife and Husband. 

g) Father-in-law and Mother- in- law. 

h) Nephews, nieces, uncle and aunties. 
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i) Cousins and 

j) Any person residing with or dependent on the Bidder. 

2. Qualification data of the Bidders: 

2.1 The bidder should satisfy the qualification criteria as fixed here under. 

However, in case of any ‘discrepancy’ and ‘minor infirmity/ irregularity / 

non-conformity’ as laid down in Para. No. 29&30 of ‘Special Instructions to 

Bidders’ (S.I.T.B.), the bidder shall be allowed to rectify their regularity/ 

discrepancy etc. and submit the required valid shortfall document (as per 

Para. No. 31 of S.I.T.B.)to satisfy his/her qualification criteria within 10(ten) 

days’ time from the date of issue of letter from the Tender Inviting 

Authority (TIA). The Bidder shall submit/upload the following 

particulars/documents as a proof of qualification criteria. 

i) Documents relating to the (a) Registration of the firm/Registration as 

Civil Contractor/Partnership deed/Articles of Association, (b) GST 

registration certificate.Contractor who has not registered GST with 

Tripura State, have to submit the same within 30 (thirty) days from the 

date of issuing the “Letter of Commencement of Work”. The GSTIN should 

registered against the State Tripura for making any payment, otherwise no 

running account bill shall be paid to the contractor for the work. 

Note: The Partnership firms, which are registered as Contractors shall intimate 

the change in partnership deed, if any, within 30(thirty) days of such 

change. Failure to notify the change to the registration authority in time 

will entail the firms to forfeit their registration and their bid will be 

rejected.  The intimation of change of partners if any and the acceptance 

by the Registration authority may be enclosed. 

ii) Details of value of Civil Engineering works executed in each year during 

the last five financial years by the bidder duly supported with work done 

certificates (Statement-I). 

iii) Details of the existing commitments i.e., work on hand and, yet to be 

completed as on the date of submission of the bid (duly supported with 

balance work to be done certificates) and works for which bids are 

submitted (Statement No-II). 

iv) Availability of Key Technical Personnel for administration / site 

management and execution viz., technical personnel required for the work 

(Statement-III). 

v) Availability of working capital for the work in the form of Bank 

Solvency(Annexure –IV). 

Note: The bidder, whose bid has been accepted, shall be required to submit 
documents related to(i) Programme Chart (Time and progress), (ii) Valid 
Labour License or, proof of applying for obtaining Labour License, 
(iii)Registration of employee/workers with EPFO (Employees' Provident Fund 
Organisation) including Provident Fund Code No.(applicable for Class-I 
Contractor), (iv)Registration of employee/workers with ESIC (Employees' 
State Insurance Corporation) (applicable for Class-I 
Contractor)and(v)Registration of employee/workers with BOCW (Building 
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and Other Construction Workers) Welfare Board(applicable for Class-I 
Contractor)within the time period specified in ‘Schedule-F’. 

2.2 Bids from Joint Ventures are not acceptable unless specifically stated 

otherwise. 

2.3 QUALIFICATION CRITERIA FOR OPENING OF THE FINANCIAL BID. 

A) To qualify for opening the Financial Bid each firm/contractor in its name, 

should have, during the last 5 (five) financial years (financial years are 

those immediately preceding the financial year in which the bids are invited) 

-- 

(i) Satisfactorily completed as a Prime Contractor, civil engineering works of 

value not less than 60% of the amount put to Bid [at current price level] at 

least in any one year. 

Note: - The cost of completed works of previous years shall be given 

weight age of 6.50% per year to bring them to current price level, 

(the financial year in which bids are invited). 

B) Each bidder should further ensure-- 

(i) Availability of the Key Technical Personnel: 

SL. 

No. 

Agreement 

Amount 

Minimum Number, Qualification 

&minimum Experience of Key 

Technical Personnel required to be 

Employed by the contractor as a full-

time site engineer for the worksite 

Recovery rate in 

case non–

Employment of 

Key Technical 

Personnel 

1. 

Above Rs. 

100.00 lakh to 

Rs.150.00 lakh 

1(one) No. of Engineer on specific 

field related to the work [diploma 

or degree] 

Rs. 10,000/- per 

month per person 

2. 

Above Rs. 

150.00 lakh to 

Rs.600.00 lakh 

1(one) No. of Engineer on specific 

field related to the work[Diploma 

having 2(two) years’ experience or 

Degree having 1(one) years’ 

experience] 

Rs. 15,000/- per 

month per person 

3. 

Above Rs. 

600.00 lakh 

 

2(two) No. of Engineer on specific 

field related to the work[Diploma 

having 4(four) years’ experience or 

Degree having 2(two) years’ 

experience] 

Rs. 20,000/- per 

month per person 

Note:  
(i) Site Engineer shall give an undertaking below his Self-Attested 

degree/diploma certificate clearly mentioning that he/she is not employed 
with in any other contractor/agency/firm other than this particular bidder 
for the work site only(Mandatory requirement). 

(ii) Presence of Full-time Site Engineer during execution of work is 
mandatory. 

(iii) Assistant Engineers retired from Government services that are holding 
Diploma will be treated at par with Graduate Engineers. 

(iv) Diploma holder with minimum 10(ten) year relevant experience with a 
reputed construction co. can be treated at par with Graduate Engineers for 
the purpose of such deployment subject to the condition that such diploma 
holders should not exceed 50% of requirement of degree engineers. 
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(ii) Solvency certificate: 

Solvency certificate to be produced by the Bidder / Agency for an 

amount equal to @ 25% of the estimated cost put to tender. 

This solvency certificate should not be older than 180 (one hundred 

and eighty) days(i.e. Validity of Bank Solvency) ending on the start date 

for download of tender documents. The Solvency Certificate should be 

verified by the concerned Executive Engineer with Banker before 

acceptance of the tender or, forwarding the tender to the TAA. Solvency 

certificate of enlistment class upto Class IV B does not required. 

C) Bid capacity. 

The Bidder who meets the above qualification criteria and whose available 

bid capacity is more than the estimated contract value will be qualified for 

opening of Financial bid.  The available bid capacity will be calculated as 

under: 

Available Bid Capacity =3AN-B. 

Where, 

A = Maximum value of civil engineering works executed in Bidder’s name 

in any 1(one) financial year during the last 5(five) financial years 

(updated to current Price level) taking into account the works completed 

as well as works in progress. 

N = Number of years prescribed for completion of the work for which Bids 

are invited [months / 12]. 

B = Updated value (at current Price level), of all existing Commitments i.e., 

ongoing works, works likely to be awarded to be executed during the 

Period of completion of the work for which Bids are invited. 

Annual turnover cost of completed works and balance works on hand 

etc., shall be updated by giving weight age of 6.50%per year to bring 

them to current price level. 

No relaxation will be given to any of the qualification criteria. 

2.4 The Bidder is liable to be disqualified for 1(one)year if he/she has; 

2.4.1 Furnished false / fake / fabricated particulars in the forms, statements and / 
annexures submitted in proof of the qualification requirements and/or  

2.4.2 Not turned up for entering into agreement, when called upon. 

2.4.3 Even while execution of the work, if found that the work was awarded to the 
Contractor based on false / fake / fabricated certificates of experience, action 
will be taken as per latest Tripura PWD Enlistment Rule in force. 

2.4.4 The Bidder is liable to be Blacklisted if he/she repeats the process of 
submitting/ furnishing false/ fake/fabricated documents.  

3. Number of Bid per Bidder: 

3.1 Each Bidder shall submit only one Bid for the work.  A Bidder who submits 

more than one Bid will cause disqualification of all the Bids submitted by the 

Bidder. 

4. Cost of Biding: 

4.1 The Bidder shall bear all costs associated with the preparation and submission 
of his Bid and the tender inviting authority will in no case be responsible and 
liable for those costs. 
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5. Site Visit: 

5.1 The Bidder, at the Bidder’s own responsibility and risk is advised to visit and 
examine the Site of Work and its surroundings and obtain all information that 
may be necessary for preparing the Bid for entering into a contract, for 
construction of the work.  The costs of visiting the site shall be at the Bidder’s 
own expense and the bidder shall submit the Bid on being satisfied by his 
inspection of the existing site condition including facilities/ hurdles. 

B. BID DOCUMENT 

6. Contents of Bid document: 

6.1 One set of Bid document, comprises of the following: 

Technical bid  

(i) Notice Inviting Tender (NIT) 

(ii) Instruction to Bidders (ITB) 

(iii) Tripura PWD Form-6 

(iv) Special Instruction to Bidders (S.I.T.B.) 

(v) Form of Qualification 

(vi) General Conditions of Contract 

(vii) Specifications 

(viii) Drawings 

(ix) Forms of Securities 

(x) Integrity Pact & Integrity Agreement 

(xi) Schedule – B to F 

(xii) Any addendum/amendment/corrigendum issued by the Tender Inviting Authority 

Financial bid 

(i) Bill of Quantities (BOQ)– Schedule-A. 

(ii) Tender Form: Tripura PWD Form-7/ Form-8. 

7. Clarification on Bid Documents: 

7.1 A prospective Bidder requiring any clarification on Bid documents may seek 

clarification through online in the e-procurement portal. The Tender Inviting 

Authority (TIA) shall respond to such clarification through online in the portal. 

The process of seeking clarification through online is given below: 

7.1.1 All tenders available on the e-procurement portal can be searched by using 

the “Search Active Tenders” menu under “Bid Management” in Bidder’s 

profile. Use any of the searching criteria to search your tender. For a refined 

search, enter e-Tender ID under “Tender ID” or enter Work Title under 

“Work/Item Title” and click Submit. The intended tender(s) should be 

selected by clicking on the check box & then “Set Open Tender as Favorite” 

to set tender as Favourite. 

7.1.2 The seek clarification process will start by clicking the “Clarification” menu. 

To submit clarification, bidder has to click “Click here to Post Clarification” 

and then fill the necessary field & attach required document. Now bidder 

has to click “Proceed”& again click “Send for Clarification” to post the 

clarification. 

7.1.3 Generally, a time period of 7(seven) days for seeking clarification may be 

given from the date of publication bid in the portal. 

7.2 However, Bidder may contact the Tender Inviting Authority physically at the 

address indicated in the NIT, for clarification on the bid document. 
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8. Pre-bid Conference: 

8.1 Generally in case of tenders wherever felt necessary, a suitable provision may 

be kept for inviting the bidders or their official representatives to attend pre-

bid conference/meeting at a specified place and time (as mentioned in NIT), 

for clarifying issues and clearing doubts, if any, about the specifications/ Terms 

of Reference and other allied technical/ commercial details of the work, 

services, plant, equipment and machinery etc. 

8.2 Bidders are requested to submit written queries in advance of the scheduled 

conference. After the conference, Minutes of the pre-bid meeting(including all 

questions & answers, and needed amendments in the sequence of clauses in the 

bidding document in a consolidated form) shall be prepared and approved by 

the “NIT Approving Authority”. The approved ‘minutes of meeting’, shall be 

uploaded in the e-procurement portal (by TIA) under “Pre-bid Meeting” menu.  

8.3 If no/nil queries received with or without the presence of bidders in pre-bid 

meeting, then minutes of meeting stating ‘NIL Queries’, shall be uploaded in 

the e-procurement portal (by TIA) under “Pre-bid Meeting” menu. 

8.4 The approved ‘minutes of meeting’ of the pre-bid conference/meeting shall 

form part of tender document.  

8.5 Date of pre-bid conference/meeting should be at least 10(ten) days before the 

last date of online submission of bids. 

9. Amendment to Bid Documents: 

9.1 At any time before the last date& time for submission of Bids, the Tender 

Inviting Authority (TIA) may, whether at his own initiative or in response to a 

clarification sought by a prospective bidder, modify any of the contents of the 

Tender Notice &bid documents by issuing amendment/addendum/ 

corrigendum. 

9.2 Any addendum/amendment/corrigendum issued by the Tender Inviting 

Authority shall be part of the bid document and it shall be published in the e-

procurement portal at https://tripuratenders.gov.in. Registered Bidders shall be 

notified of the related Corrigendum(s) by automated e-mail/SMS by the portal.  

9.3 Bidders to note that who have downloaded the tender documents from the e-

procurement portal at https://tripuratenders.gov.in, shall have to download all 

such amendment/addendum/ corrigendum/clarification which may be issued 

prior to the last date & time for online Bidding of the tender to clarify issues 

arising out of various queries/ clarifications relevant to the tender documents 

from bidders or to reflect modification in the design or tender terms and 

conditions, which shall form part of tender document. Before uploading the 

final bid offer, all such amendment/addendum/corrigendum/clarification 

must be considered by the bidder. TIA shall not be held responsible on this 

account of non-viewing or non-consideration of 

amendment/addendum/corrigendum/clarification by the bidder. 

9.4 To give prospective Bidders reasonable time to take an 

addendum/amendment/corrigendum into account in preparing their bids, the 

Tender Inviting Authority may extend if necessary, the last date for 

submission & opening of bids. 

9.5 However, Tender Inviting Authority shall bear no responsibility or liability 

arising out of non-receipt of the same in time or otherwise. Bidders are 

https://tripuratenders.gov.in/
https://tripuratenders.gov.in/
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requested to visit the e-procurement portal frequently to check whether there 

is any related addendum/amendment/corrigendum or not. 

9.6 If a bidder does not view / fails to view the amendment/addendum/ 

corrigendum/clarification hosted on the e-procurement portal at 

https://tripuratenders.gov.in on any accounts whatsoever and their offer is 

without considering the amendment/addendum/ corrigendum/clarification, 

then Tender Accepting Authority (TAA) may reject the offer. 

 

C. PREPARATION OF BIDS 

10. Language of the Bid: 

10.1 All documents relating to the bid shall be in the English Language only. Any 

document submitted in any other languages is not permitted and shall not be 

considered for bidder qualification and tender evaluation purpose. 

11. Documents comprising of the Bid: 

11.1 The bid comprises the following documents: 

a) Technical Bid, Drawings, General Conditions of Contract & Specifications etc. 

b) Qualification information and supporting documents of the bidder. 

c) Financial Bid containing Bill of Quantities (BOQ) and Bid Offer. 

12. Bid Offer: 

12.1 Bill of Quantities (BOQ)for bid offer accompanies in the bid document in 

Schedule- A.  It shall be explicitly understood that the Tender Inviting 

Authority (TIA) does not accept any responsibility for the correctness or 

completeness of this Tripura PWD Form-7/8 and this form is liable for 

alterations by omissions, deductions or additions at the discretion of the DNIT 

approving authority or as set forth in the conditions of the contract.  

12.1.1 For percentage rate tender, the Bill of Quantities (BOQ) contains the 

quantities & rates worked out by the Department and the amount for each 

item and total value of the estimated contract.  The bidder should workout 

his own rates keeping in view the work, site conditions including 

facilities/hurdles and quote his overall bid percentage (in figures only) in 

Macro  enabled MS Excel BOQ sheet with which he intends to execute the 

work.Thus, the total amount (for overall quoted bid percentage) as 

computed through Macro Enabled MS Excel BOQ Sheet would be the quoted 

offered amount for the work, which will be shown in figures & words 

automatically. 

12.1.2 For item rate tender, the Bill of Quantities (BOQ) contains only the 

quantities & units of each items worked out by the Department and total 

value of the estimated cost.  The bidder should workout his own rates 

carefully keeping in view the work, site conditions including 

facilities/hurdles and quote his rate for each item (in figures only) inMacro 

enabled MS Excel BOQ sheet, which he intends to execute the work.BOQ (in 

MS-Excel format) sheet shall be open with Macro Enabled for automatic 

conversion from figures to words. Thus, the total amount (for all the quoted 

items) as computed through MS-Excel Sheet would be the quoted offered 

amount for the work, which will be shown in figures & words automatically. 

12.2 The bid offer shall be for the whole work and not for individual items / part of 

the work. 
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12.3 All duties, taxes, and other levies payable by the Bidder as per State / 

Central Government rules/ GST, shall be included in the bid percentage / 

item rate quoted by the bidder. 

12.4 The bided contract amount as computed based on quoted rate for each item, is 

subject to variation during the performance of the Contract in accordance with 

variation in quantities etc. 

13. Validity of bids: 

13.1 The bid for the works shall remain open for acceptance for a period of one 

hundred and eighty (180) days from the date of opening of bids. 

13.2 During the above-mentioned period, no plea by the Bidder for any sort of 

modification of the bid based upon or arising out of any alleged 

misunderstanding of misconceptions or mistake or for any reason will be 

entertained. 

13.3 In exceptional circumstances, prior to expiry of the original time limit, the 

Tender Inviting Authority may request the bidders to extend the period of 

validity for a specified additional period.  Such request to the Bidders shall be 

made in writing. A Bidder may refuse the request without forfeiting his Earnest 

Money.  A Bidder agreeing to the request will not be permitted to modify his bid 

but will be required to extend the validity of his Earnest Money for a period of 

the extension. 

14. Earnest Money:  

14.1 Earnest Money will not be a part of Security Deposit. 

14.2 The bidders shall pay the amount of Earnest Money equivalent to 2% (two 

percent) of estimated cost put to tender as specified in the NIT. 

14.3 Earnest Money for an amount upto `25.00 lakh, is to be paid electronically 

over the online payment facility provided in the e-procurement portal any 

time after start date of bid submission and before bid submission end date 

using Net Banking facility by the bidders.  

14.4 (i)Earnest Money for an amount more than `25.00 lakh, is to be paid through 

offline mode using any of the offline payment instrument like “Deposit at  

Call receipt or, Demand Draft or, Banker’s Cheque or, Bank Guarantee” drawn 

in favour of the Tender Inviting Authority (TIA) from a well-recognized 

scheduled/commercial Bank guaranteed by the Reserve Bank of India having 

branch at Udaipur/Agartala, Tripura. 

(ii)  The Bidders will have to upload the scan copy of the drawn offline 

payment instrument (as a single PDF file of 75-100 dpi resolution), against the 

related Earnest Money, along with the bid/technical bid documents in the time 

of real time bidding.  

The Bidders will also have to submit (to be delivered in person or by post)the 

original copy (physical form) of the offline payment instrument related to 

the Earnest Money as stated above, in a Sealed Envelope super-scribing the 

DNIT No., & Tender ID, at the office of the Tender Inviting Authority (TIA) , 

before the date of technical bid evaluation,  failing which, the bid will not be 

considered for evaluation. 

On receipt the original copy (physical form)of the offline payment 

instrument related to the Earnest Money from all participating Bidders, the 

concerned TIA/ Executive Engineer shall verify these document’s 
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authenticity, validity period and amount from the issuing bank immediately 

before acceptance.  

(iii)Offline payment instrument of earnest money as submitted by the bidder 

shall be valid for a period of 45 (forty-five) days beyond the bid validity 

period. 

(iv)  While creating tender for offline payment method for earnest money, the 

“Fee Payment Mode” shall be selected as “online”. The “EMD Amount” (i.e. 

earnest money) shall be selected as “0” (zero) in the tendering template.  

So, while submitting the bid online(for earnest money amount more than 

`25.00 lakh), the bidder will find that the “EMD Amount” is showing as “0” 

(zero) in the payment window of e-procurement portal. The bidder shall 

ignore this “0” (zero) EMD Amount in the e-procurement portal &pay the full 
amount of earnest money(using any of the offline payment instrument as 

permitted) amount as indicated in Tripura PWD Form-6.  

14.5 In case of lowest rate quoting bidder (i.e. L1 bidder), the bidder has to submit 

a “Performance Guarantee”equivalent amount @ 5% (five percent) of the 

contract amount in the form of “Deposit at Call receipt or, Demand Draft or, 

Banker’s Cheque or, Bank Guarantee” drawn in favour of the Tender Inviting 

Authority (TIA) from a well-recognized scheduled/commercial Bank 

guaranteed by the Reserve Bank of India having branch at Udaipur / Agartala, 

Tripura and to be deposited within time period as specified in Schedule - F 

from the date of issue of “Letter of Acceptance (LOA)” to the bidder. 

14.6 On receipt of “Performance Guarantee” from the L1 Bidder, the concerned 

TIA/ Executive Engineer shall verify these document’s authenticity, validity 

period and amount from the issuing bank immediately before acceptance. 

14.7 The full amount of the Earnest Money of all bidders (technically responsive & 

non-responsive)including L1 (lowest rate quoting bidder) will automatically be 

returned back to their respective bank account (in case of online payment 

mode) or, will be released individually by the Tender Inviting Authority 

(TIA)  (in case of offline payment mode), once the online process of “Award 

of Contract” (AOC) has been completed or tender process has been cancelled 

in e-procurement portal. 

14.8 In case of failure to submit the“Performance Guarantee”by the L1 within the 
prescribed time (as mentioned in Schedule-F), including the extended period if 

any, the full amount of earnest money so deposited online or offline during 

the bid submission, will be forfeited to the Government account without any 

notice to the bidder.    

14.9 Earnest Money so deposited by the bidders will not carry any interest and it 

will be dealt with as provided in the condition stipulated in the bid. 

14.10 The Earnest Money shall also be forfeited as follows: 

14.10.1 If the Bidder withdraws the Bid during the validity period of Bid, the full 

(100%) amount of the earnest money so deposited online or offline, will be 

forfeited by TIA to the Government account without any notice to the 

bidder. Also, the bidder shall be liable to suspend from taking part/ 

submission of bid, in any bidding process of the Department for 180 (one 

hundred eighty) days starting from the date of withdrawn of bid by the 

bidder and the same information shall be recorded in his/her enlistment 

upgradation or revalidation process document.  
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14.10.2 In case of minor infirmity / shortfall documents (as mentioned in Para. No.  

30 & 31 of S.I.T.B.), Tender Inviting Authority (TIA) may, at his discretion, ask 

the bidder to respond within 10(ten) days from the date of issue of letter and 

also mentioning therein that, if the bidder does not comply or respond by the 

date, his/her tender will be liable to be rejected. Also, if it is found that the 

same minor infirmity / shortfall documents had been submitted by the 

bidder in earlier cases of bid submission, then this act shall be considered 

as fraudulent practice by the bidder and the full (100%) amount of the 

earnest money so deposited online or offline during the bid submission, will 

be forfeited by TIA to the Government account without any notice to the 

bidder. 

14.10.3 In case the Bidder fails to start/commence the work within the time period 

as mentioned in Schedule- F or “Letter of Commencement of Work”, from the 

date on which the Engineer-in-Charge issues written orders to commence the 

work or, from the date of handing over the site, whichever is later, the 

performance guarantee (PG) amount [already submitted by the bidder in the 

form of offline payment instrument] shall be forfeited by TIA in aggraded 

way as follows: 

14.10.3.(i) 40% (forty percent) of the PG shall be forfeited [rate of forfeiture/ 

deduction @ 1.33% (one point three three percent) of the PG per day of 

delay to start the work, to be computed on per day basis based on number 

of days of  delay on the part of Contractor] if the bidder fails to start the 

work within 30(thirty) days from the date as mentioned in above 

condition no. 14.10.3. 

14.10.3.(ii) 60% (sixty percent)of the PG shall be forfeited [rate of forfeiture 

/deduction @ 2.00% (two percent) of the PG per day of delay to start the 

work, to be computed on per day basis based on number of days of  delay 

on the part of Contractor]  if the bidder fails to start the work for next 

30(thirty) days starting from next day of the ending date of above 

condition no. 14.10.3.(i) and the contract shall be closed by the 

Department. 

14.10.3.(iii) In the meantime, if the bidder wants to start the work within 60(sixty) 

days [forfeiture period] as mentioned above in para. 14.10.3.(i) & 

14.10.3.(ii); after procuring entity already deducted part amount of 

his/her PG, then he/she shall submit the equal amount of the deducted 

PG in the form of “Deposit at Call receipt or, Demand Draft or, Banker’s 

Cheque or, Bank Guarantee” drawn in favour of the Tender Inviting 

Authority (TIA), so that full amount (100%) of PG shall remain with TIA.      

14.11 A Bid could be Rejected at any Stage (i.e. "Bid Opening", "Technical 

Evaluation", "Financial Opening", "Financial Evaluation" & “AOC”), with or 

without invoking the Forfeiture Option in case of online payment mode of 

earnest money.  

If Tender Inviting Authority (TIA) decided to forfeit Earnest Money of any 

bidder through online in e-procurement portal, it is required to invoke the 

Forfeiture Option for that bidder on the same day[ i.e. within the banking 

hour (on bank working day) of same day in which rejection/cancellation of 

tender has been completed]of rejection only.If this procedure of forfeiture has 

not been done in same day within banking hour, the forfeiture of earnest 

money cannot be completed & earnest money will automatically be refunded 

by the e-procurement portal to the Bidder's Account. 



Standard Bid Document for Agriculture & Farmers Welfare, Tripura-2021 Page 26 

BIDDER / CONTRACTOR   EXECUTIVE ENGINEER (SOUTH) 

15. Alteration:  

15.1 No alteration which is made by the Bidder in the contract form, the conditions 

of the contract, the drawings, specifications or statements / formats or 

quantities accompanying the same will be recognized; and, if any such 

alterations are made, the bid will be void. 

D. SUBMISSION OF BIDS 

16. Submission of Bids: 

16.1 Registration of Bidders on e-Procurement Portal: 

All the bidders intending to participate in the tenders processed online are 

required to get registered (which is free of cost) on the centralized e-

procurement portal https://tripuratenders.gov.in. For online enrolment for e-

Procurement as a bidder, the bidder has to go to tender home page, click 

on “Online Bidder Enrolment” link and just fill up the registration form online. 

On successful submission, the registered login ID can be used to login. Then 

login again and map the Digital Signature Certificate (DSC) with bidder’s 

account, which complete the online enrolment process. Please visit the portal 

for more details. 

16.2 Obtaining a Digital Signature Certificate (DSC): 

16.2.1 The Bids submitted online should be encrypted and signed electronically 

with a DSC to establish the identity of the bidder bidding online. These DSC 

are issued by an Approved Certifying Authority, by the Controller of 

Certifying Authorities, Government of India. 

16.2.2 The bidders may obtain Class3 DSC from any Certifying Authority or Sub-

certifying Authority authorized by the Controller of Certifying Authorities 

(CCA). 

16.2.3 Bid for a particular tender must be submitted online using the DSC(Signing 

&Encryption). In case, during the process of a particular tender, if the user 

loses his DSC(due to virus attack, hardware problem, operating system or 

any other problem), he/she will not be able to submit the bid online. Hence, 

the users are advised to keep a backup of the certificate and also keep the 

copies at safe place under proper security (for its use in case of 

emergencies). 

16.2.4 In case of online tendering, if the DSC ,issued to the authorized user of a 

firm, is used for signing and submitting a bid, it will be considered 

equivalent to a no objection certificate/power of attorney /lawful 

authorization to that User. The firm has to authorize a specific individual 

through an authorization certificate signed by all partners to use the DSC 

as per Indian Information Technology Act, 2000. Unless the certificates are 

revoked, it will be assumed to represent adequate authority of the user to 

bid on behalf of the firm in the department tenders as per Information 

Technology Act, 2000. The DSC of this authorized user will be binding on 

the firm. 

16.2.5 In case of any change in the authorization, it shall be the responsibility of 

management / partners of the firm to inform the certifying authority about 

the change and to obtain the digital signatures of the new person / user on 

behalf of the firm / company. The procedure for application of a digital 

certificate however will remain the same for the new user. 
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16.2.6 The same procedure holds true for the authorized users in a private/Public 

limited company. In this case, the authorization certificate will have to be 

signed by the directors of the company. 

16.2.7 In case of a Consortium or Joint Venture (JV), if a company has authorized 

an individual as one of their DSC holders to submit bid on their behalf, the 

same is allowed. However, the bidder should submit an authorization, 

signed by both parties as part of the bid document indicating the 

permission to participate in the Consortium or Joint Venture tender as a 

participant. 

16.2.8 DSC of one company or agency cannot be used for uploading of bid 

documents by another company or agency. If it is used, the same is illegal 

under Indian Information Technology Act, 2000 (IT ACT) and will attract 

offenses as per the provisions of the IT ACT& rejection of bid/tender.  

16.2.9 Bidders participating in online tenders shall check the validity of his/her 

DSC before participating in the online Tenders at the e-procurement portal 

https://tripuratenders.gov.in. 

16.3 The Bidders, who are desirous of participating, shall submit their Technical 

bids, Financial bids etc., in the Standard formats prescribed in the bid 

documents through the e-procurement portal https://tripuratenders.gov.in .  

16.4 The Technical as well as Financial Bid, with all necessary softcopies of 

certificates, documents, BOQ  are to be submitted by the bidder through e-

procurement portal https://tripuratenders.gov.in . before the last date and time 

of bidding. 

If any of the certificates, documents, etc., submitted by the Bidder is found to 

be false / fabricated / bogus, the bidder will be disqualified for 1(one)year and 

the Earnest Money will be forfeited. The Bidder is liable to be Blacklisted if 

he/she repeats the process of submitting/ furnishing false/ fake/fabricated 

documents. 

16.5 List of documents to be scanned and uploaded: 

16.5.1 Documents to be kept in “My Document” folder of Bidder:  The following 

documents, as per standard format detailed in bid document, or as per 

standard dictated by Regulatory/ Statutory bodies, shall be scanned and 

uploaded along with the bid document as per requirements.  

For ease of biding, the bidders shall scan the following documents at 75-100 

dpi resolution and upload them as per the folder structure provided in 

his/her “My Document”, which is provided free of cost to all bidders, post 

his/her registration in the e-procurement portal  

https://tripuratenders.gov.in. This operation is expected to be completed, 

before commencement of actual biding by the bidder. 

Provision of “My Documents” is available to bidders for uploading frequently 

required documents in advance. However, uploading of any document in 

“My Documents” does not imply that the same is submitted along with any 

tender. 

 

 

 

https://tripuratenders.gov.in/
https://tripuratenders.gov.in/
https://tripuratenders.gov.in/
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An indicative organization of ‘My Document’ folder and the related documents is 

indicated here under. 

Note:  
The bidder, whose bid has been accepted, shall be required to submit 
documents related to (i) Programme Chart (Time and progress), (ii) Valid 
Labour License or, proof of applying for obtaining Labour License, 
(iii)Registration of employee/workers with EPFO (Employees' Provident Fund 
Organisation) including Provident Fund Code No.(applicable for Class-I 
Contractor), (iv)Registration of employee/workers with ESIC (Employees' 
State Insurance Corporation) (applicable for Class-I Contractor)and 
(v)Registration of employee/workers with BOCW (Building and Other 
Construction Workers) Welfare Board(applicable for Class-I 
Contractor)within the time period specified in ‘Schedule-F’. 

During actual bidding, the bidder shall select/ check these documents from 

his/ her “My Document”, which will ensure completion of biding within the 

same session, even if the bidder is connecting to the e-procurement portal 

over a slow speed network. 

16.5.2 Documents required during actual Bidding: In addition to the documents 

kept in “My Document” folder, the following documents are also to be 

uploaded to the e-Procurement portal during actual biding.  

Technical Bid 

I. Checklist as per Annexure-I. 

II. Tenderer’s / Contractor’s Certificate as per Annexure-II. 

III. Bidder’s Declaration as per Annexure-III. 

IV. Integrity Pact as per Annexure-V 

V. Integrity Pact as per Annexure-VII  

Sl. 

No 

Folder 

Name 

Documents to be uploaded 

1. BIS/Mfg. 

lic/ 

Dealership 

I. Registration of the firm/Registration as Civil Bidder/ 

Partnership deed/ Articles of Association & Labour License   

2. DNIT 

Documents 

II. Downloaded DNIT as a proof of acceptance of all term’s 

conditions in the DNIT. 

3. Experience

/mfg. 

capacity 

III. Details of value of Civil Engineering works executed in each 

year during the last five financial years by the bidder duly 

supported with work done certificates (Statement-I). 

IV. Details of the existing commitments i.e., work on hand and, 

yet to be completed as on the date of submission of the bid 

(duly supported with balance work to be done certificates) 

and works for which bids are submitted (Statement No-II ). 

4. Misc. 

document 

V. Annexure I,II,III,V & VI / Power of attorney/Authorization, 

if applicable 

5. Financial 

details 

VI. Bank Solvency Certificate from a scheduled bank as per 

Annexure-IV 

6. Tax related 

document 

VII. GST registration certificate  / PAN Card / PTAX 

7. Technical 

details 

VIII. Availability of Key Technical Personnel (Statement-III). 
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VI. Scan copy of the drawn offline bank payment instrument (as a single PDF 
file of 75-100 dpi resolution), against the related Earnest Money (for 

earnest money amount more than `25.00 lakh) 

Financial Bid 

I. Bill of Quantity (BOQ) - Schedule-A. 

II. Tender Form: Tripura PWD Form-7/ Tripura PWD Form- 8. 

Note:  Bidder shall take separate printout of the formats of Checklist (Annexure-I), 

Tenderer’s / Contractor’s Certificate (Annexure-II), Bidder’s Declaration 

(Annexure-III), Bank Solvency (Annexure-IV), Integrity Pact (Annexure-V), 

Integrity Agreement (Annexure-VI) and Statement- I to IV (as mentioned 

above). He / She shall fill the necessary information &put his/her physical 

signature with stamp/seal (mandatory), and then scan them into PDF (in 75-

100 dpi resolution). Finally, those documents should be uploaded (with digital 

signing using DSC) either in Bidder’s “My Document” or actual bidding, as the 

case may be.  

16.6 If any of the certificates/documents submitted by the Bidder, found to be 

false / fabricated / bogus, the bidder will be disqualified for 1(one)year and 

their Earnest Money will be forfeited. The Bidder is liable to be Blacklisted if 

he/she repeats the process of submitting/ furnishing false/ fake/fabricated 

documents.  

16.7 Procedure for filling MS Excel BOQ Sheet: 

Bidders are advised to fill the Macro enabled MS Excel BOQ sheet as per 

following instructions. 

16.7.1 The bidder has to download the B O Q / Financial Bid ( Macro enabled MS 

Excel BOQ sheet) containing rates (including Goods and Services Tax) along 

with tender documents and subsequent Addendum/ Corrigendum/ 

Clarifications, if any, issue data later stage.Bidders shall fill the required 

details/prices in BOQ, save it and upload the filled-in BOQ in the portal. 

16.7.2 Bidder to note that there are ‘White’ cells in the BOQ excel sheet (which is 

locked),which should not be modified by the bidder. 

16.7.3 BiddersareadvisedstrictlynottoalterorchangetheBOQformat/contents.Biddersar

ealso advised not to paste any image file in the BOQ work sheet. 

16.7.4 For Percentage Rate Tender, the bidder shall quote his “Excess (+)/ Less(-)” 
overall bid percentage (in figures only and limited to a maximum of 2 
decimal places) in Macro enabled MS Excel BOQ sheet with which he intends 
to execute the work. Thus, the total amount (for overall quoted bid 
percentage) as computed through Macro Enabled MS Excel BOQ Sheet would 
be the quoted offered amount for the work, which will be shown in figures & 
words automatically. In case rates are quoted to more than 2 decimal places 
then, the amount quoted towards the tender shall be worked out for the 
rates quoted to first 2 decimal points without rounding off. The 
“Percentage” quoted by the Bidder shall be applicable uniformly to all the 
rates of the items indicated in BOQ Sheet. 

 "Excess(+)"or"Less(-)”canbeselectedfromthedropdownmenubyclickingon the 
cell. 

 If any bidder wants to quote At Par i.e. 0.00%, the bidder may select 
"Excess (+)" or "Less (-)” from the dropdown menu by clicking on the cell and 
then he can enter 0.00% in quoted percentage cell. Then the total amount 
as computed through Macro Enabled MS Excel BOQ Sheet would be the 
quoted offered amount for the work which will be equal to total amount of 
cost put to tender i.e. At Par. 
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16.7.5 For Item Rate Tender, the bidder shall quote his rate for each item (in figures 
only and limited to a maximum of 2 decimal places) in Macro enabled MS 
Excel BOQ sheet, which he intends to execute the work. BOQ (in MS-Excel 
format) sheet shall be open with Macro Enabled for automatic conversion 
from figures to words. Thus, the total amount (for all the quoted items) as 
computed through MS-Excel Sheet would be the quoted offered amount for 
the work, which will be shown in figures & words automatically.In case 
ratesfor each item are quoted to more than 2 decimal places then, the 2 
decimal point will be taken as it is or adding 1 point in 2 decimals depending 
upon whether the number in 3 decimals is “upto 5 numeral” or “5 or higher 
numeral” respectively. 

16.7.6 Only “Bidder’s Name” and “Excess (+)/Less(-)Percentage(for percentage rate 

tender)”or“ Rate for each item (for item rate tender)”are to be filled by 

the bidder in the designated"SkyBlueCells". 

16.7.7 If a Bidder quotes nil rates against each item in item rate tender or does not 

quote any percentage above/ below /at par on the total amount of the tender 

or any section/ sub head in percentage rate tender, the tender shall be 

treated as invalid and will not be considered as lowest tenderer. 

16.7.8 Do not insert any additional sheet and any condition in BOQ excel sheet 

.Please do not temper the BOQ excel sheet. 

16.8 Tampering of Financial Bid (BOQexcel sheet) Documents: 

The following shall be considered as Tampering of BOQ documents:  

i) Submission of Scanned copy or Photocopy of Financial Bid (BOQ). 

ii) Submission of any file other than original Financial Bid (BOQ). 

iii) Insertion of additional sheet(s) in BOQ Excel Sheet. 

iv) Change in content or context of the original file. 

v) ‘Hacking’ or ‘Corrupting’ or‘ Change or Removal of password 

protection’ of BOQ sheet. 

Such Tempered BOQ will be summarily rejected at the time of Tender 

Evaluation. 

16.9 Online Bid Submission and Confirmation:  

16.9.1 Tender Search & Selection: 

 All tenders available on the e-procurement portal can be searched by using 
the “Search Active Tenders” under “Bid Management” menu in Bidder’s 
profile. Use any of the searching criteria to search your tender. For a refined 
search, enter e-Tender ID under “Tender ID” or enter Work Title under 
“Work/Item Title” and click Submit. The intended tender(s) should be 
selected by clicking on the check box & then “Set Open Tender as Favorite” 
to set tender as Favorite. The bid submission process will start by clicking the 
menu “My Tenders”. 

16.9.2 Payment of Bid Fee & Earnest Money: 

 The online bid submission process will start by clicking the menu “My 
Tenders”. In this menu, the bidder has to click “Proceed for Bid Submission” 
to enter the next stage “Online Payment” page. The “Online Payment” page 
will display the total Tender Fee (i.e. Bid Fee) & EMD Fee (i.e. Earnest Money). 
Then the bidder has to click “Submit” for submission of Tender Fee(online 
mode only)& EMD Fee (online or offline mode);and the system will redirect to 
“Online Payment Gateway”>>SBI Bank MOPS Window. SBI MOPS will have 
two option for Net Banking – “SBI” & “Other Banks”. Bidder can choose any 
of the options as desired and can complete the Online Payment Process. 
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 While creating tender for offline payment method for earnest money, the 
“Fee Payment Mode” shall be selected as “online”. The “EMD Amount” (i.e. 
earnest money) shall be selected as “0” (zero) in the tendering template.  

 So, while submitting the bid online (for earnest money amount more than 

`25.00 lakh), the bidder will find that the “EMD Amount” is showing as “0” 

(zero) in the payment window in e-procurement portal. The bidder shall 
ignore this “0” (zero) EMD Amount in the e-procurement portal &pay the full 
amount of earnest money(using any of the offline payment instrument as 
permitted) amount as indicated in Tripura PWD Form-6.   

16.9.3 After completion of payment of Bid Fee(online mode only)& Earnest 
Money(online or offline mode), the bidder has to submit the Technical & 
Financial Bid along with all the copies of documents in the electronic form 
only through e-procurement portal https://tripuratenders.gov.in. Bidder has 
to ensure that their bid submission is complete in all respect by clicking on 
the “Freeze Bid” button. The uploaded documents would not be saved in 
the portal until “Freeze Bid” button is clicked. For bids in which “Freeze 
Bid” button has not been clicked, will be considered as bid not submitted 
and hence not appear during tender opening stage. 

16.9.4 Any revision/amendment (i.e. resubmission)of bid or withdrawal of bid, 
after successful bid submission, shall be possible only up to the due date 
and time of submission of bid. If bidder fails to complete the Online Bid 
Submission/Re-encryption stage on the stipulated date and time, his/her bid 
will be considered as bid not submitted, and hence not appear during tender 
opening stage. 

16.9.5 Bidder in turn will receive a bid submission confirmation as “Bid 
Acknowledgement” against every Successful Bid Submission or 
Resubmission in ‘Bid Acknowledgement Page’. Bidder shall take printout of 
the “Bid Acknowledgement” as a proof of successful bid submission& keep it 
in a file for future reference. Successful submission of bid can also be 
verified under “My Bids” section. 

16.9.6 Successful bid submission in the e-procurement portal means, the bids as 
uploaded by the bidder has been received and stored in the portal. Portal 
does not certify for its correctness. 

16.9.7 The bidder should also ensure that the bid documents submitted should be 
free from virus or non-corrupt and if the documents could not be opened, 
due to virus/corruption, during Bid opening, the bid is liable to be rejected. 

16.9.8 The Tender Inviting Authority (TIA) will not be held responsible for any 
sort of delay or the difficulties faced during the submission of bids online 
by the bidders due to any local/internet/banking/financial/other issues etc. 
Bidders are advised to submit the bid well advance before the last date & 
time for bid submission. 

16.9.9 The time displayed in the Server Clock at the top of the e-procurement 
portal, will be valid for all actions of bid submission, bid opening etc. The 
Time followed in this portal is as per Indian Standard Time (IST) which is 
GMT+5:30. The bidders should adhere to this time during bid submission. 

16.9.10 Bidders participating in online tenders shall check the validity of his/her 
Digital Signature Certificate before participating in the online Tenders at 
the e-procurement portal  https://tripuratenders.gov.in. 

17. Last date / time for Submission of the Bids: 

17.1 Bids must be submitted before the last date and time of bidding as specified 

in NIT. 

https://tripuratenders.gov.in/
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17.2 The Tender Inviting Authority may extend the dates for receipt of bids by 

issuing an amendment/corrigendum through online process of “Create 

Corrigendum” tool ine-procurement portal, in which case all rights and 

obligations of the Executive Engineer and the Bidders will remain same as 

previously. 

18. Late Bids: 

18.1 The e-pprocurement portal https://tripuratenders.gov.inwill not allow any 

Bidder to attempt bidding, after the scheduled date and time prescribed in 

NIT. 

E. BID OPENING AND EVALUATION 

19. Technical Bid opening: 

19.1 The Technical bids will be opened online by the pre assigned Bid openers 

[minimum 2(two) in numbers  out of 4(four) bid opener (as assigned at time 

of online tender creation)]on behalf ofthe concerned Tender Inviting 

Authority (TIA),at the time and date as specified in the bid documents.  All the 

Statements, documents, certificates, Demand Draft / Bank Guarantee etc., as 

submitted/uploaded by the Bidders through online, will be downloaded, 

printed and verified for technical evaluation.  The clarifications, particulars, if 

any, required from the bidders, will be obtained by addressing the bidders.  

The technical bids will be evaluated against the specified parameters / criteria 

same as in the case of conventional bids and the technically qualified bidders 

will be identified. The result of Technical bids evaluation will be displayed 

in the e-procurement portal https://tripuratenders.gov.in and all the 

Bidders who participated in the Bids can access the same. 

 The Bidders or their authorized representatives can be present at the time of 

opening of the bids.  Either the Bidder himself or one of his representatives 

with proper authorization only will be allowed at the time of bid opening.  If 

any of the Bidder is not present at the time of opening of bids, the Tender 

Inviting Authority will, on opening the bid of the absentee Bidder, reads out 

and record the deficiencies if any, which shall be binding on the Bidder.  

The bidder can view online bid opening LIVE in the e-procurement portal 

from anywhere. 

19.2 The Minutes of the Technical bid opening shall be recorded and signed by the 

Tender Inviting Authority (TIA) as well as Bidders or their Authorized 

Representatives present and the same shall be uploaded and can be accessed 

in the e-procurement portal. 

20. Clarification on the Technical Bid: 

20.1 The Tender Inviting Authority (TIA) may call upon any Bidder for clarification 

on the statements, documentary proof relating to the technical bid.  The 

clarification called for from the Bidders (through official letter) shall be 

furnished within the stipulated time, which shall not be more than 10(ten) 

days. 

20.2 The Bidder if so desirous, shall agree in writing to furnish the clarification 

called for within the stipulated time and, for disqualification and rejection of 

his bid in the event of failure to do so. 

21. Evaluation of Technical Bids and Determination of Responsive/Non-

Responsive Bid: 

https://tripuratenders.gov.in/
https://tripuratenders.gov.in/
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21.1 The “Tender Inviting Authority (TIA)” will examine/evaluate the technical 

bids (on the basis of guidelines & conditions given anywhere in the tender/bid 

documents) submitted by each bidder by making detailed “Comparative 

Statement (CS)” and determine whether each Bidder is satisfying or non-

satisfying the eligibility criteria as prescribed in the bid document. Based on 

technical bid documents & CS as submitted by TIA, the “Tender Evaluation 

Committee (TEC)” will decide and declares the bidder as 

technicallyresponsive or non-responsive. 

21.2 If the technical bid of a Bidder is not satisfying any of the eligibility criteria as 

prescribed in the bid document, the TEC will reject it.  However, the “Tender 

Accepting Authority (TAA)” detects any error in the evaluation of technical 

bids done by TEA, the TAA while returning the bids may direct the TEC as the 

case may be, to re-evaluate the bids. 

21.3 If any alteration is made by the Bidder in the bid documents, the conditions of 

the contract, the drawings, specifications or statements / formats or 

quantities the bid will be rejected. 

21.4 Details of Tender Evaluation Committee (i.e. chairperson & members)& the 

“Minutes of Meeting”[of technical bid evaluation by the “Tender Evaluation 

Committee”]shall be uploaded in the e-procurement portal 

https://tripuratenders.gov.inand all the bidders can access the same. 

21.5 Responsive Bid: 

Some important points on the basis of which a technical bid may be declared 
as Responsive are given below:  

21.5.1 The technical bid submitted by the bidder, is in the prescribed format & 

satisfying the eligibility & other criteria as per guidelines & conditions given 

anywhere in the tender/bid documents. 

21.6 Non-Responsive Bid: 

Tenders that do not meet the basic requirements specified in the bid 
documents are to be treated as non-responsive and ignored. Some important 
points on the basis of which a technical bid may be declared as Non-
Responsive are given below:  

21.6.1 The technical bid submitted by the bidder, is not in the prescribed format, 

or is not having the required documents as mentioned in Para. No. 2 of 

S.I.T.B. as qualification criteria, or is unsigned or not signed as per the 

stipulations in the bid document; 

21.6.2 If any alteration is made by the Bidder in the submitted bid documents, the 

conditions of the contract, the drawings, specifications or statements / 

formats or quantities. 

21.6.3 The required Bid Fee & Earnest Money has not been provided; 

21.6.4 The bidder is not eligible to participate in the bid as per laid down eligibility 

criteria (example: the tender enquiry condition says that the bidder has to be 

an enlisted contractor but the tenderer is not an enlisted contractor); 

21.6.5 The tenderer has quoted for goods manufactured by a different firm 

without the required authority letter from the proposed manufacturer; 

21.6.6 The bid departs from the essential requirements specified in the bidding 

document (for example, the tenderer has not agreed to give the required 

performance guarantee); or 

https://tripuratenders.gov.in/
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21.6.7 Against a schedule in the list of requirements in the tender enquiry, the 

tenderer has not quoted for the entire requirement as specified in that 

schedule (example: in a schedule, it has been stipulated that the tenderer 

will supply the equipment, install and commission it and also train the 

purchaser’s operators for operating the equipment. The tenderer has, 

however, quoted only for supply of the equipment). 

22. Financial Bid Opening: 

22.1 Only the Financial Bids of qualified bidders, whose technical bids are found 

responsive, will be opened online by the authorized Bid openers[minimum 

2(two) in numbers  out of 4(four) bid opener (as assigned at time of online 

tender creation)] on behalf of the concerned Executive Engineer at the time, 

date and venue as specified in the bid documents. The result will be seen in 

the e-procurement portal https://tripuratenders.gov.in by all the bidders 

who participated in the bids. However, qualified bidders or their 

authorized representatives may remain present at the Financial Bid 

opening place. The bid offers are read out, minutes recorded, and the 

signatures of the Bidders present are taken in the minutes. 

22.2 The Financial Bid of the Bidders, whose technical bids has been found Non-

Responsive, will not be opened and ignored. 

22.3 Bids shall be scrutinized in accordance with the conditions stipulated in the 

Bid document.  In case of any discrepancy of non-adherence Conditions the 

Tender Accepting Authority shall communicate the same which will be 

binding on both the bid Opening authority and the Bidder.  In case of any 

ambiguity, the decision taken by the Tender Accepting Authority on bids shall 

be final. 

 

 

23. Evaluation of Financial Bid and Comparison of Financial Bids: 

23.1 After opening of financial bid, the “Tender Inviting Authority (TIA)”will 

examine/evaluate the financial bids (on the basis of guidelines & conditions 

given anywhere in the tender/bid documents) submitted by each bidder by 

making detailed “Comparative Statement (CS)”. Based on financial bid 

documents &CS as submitted by TIA, the “Tender Evaluation Committee 

(TEC)”will decide the reasonableness of quoted percentage/item rates and 

the Bid Rank of the bidder such as lowest rate quoted bidder (L1), 2nd lowest 

rate quoted bidder (L2), 3rd lowest rate quoted bidder (L3) etc. based on online 

quoted amount of bidder in BOQ sheet. 

23.2 TEC has to make formal recommendation for Award of Contract to the 

bidder whose bid has been determined to be responsive and the lowest (L1) 

evaluated bid. These recommendations are submitted for approval to the 

“Tender Accepting Authority (TAA)”.TAA shall approve and accept the 

tender in accordance with the latest Delegation of Financial Power Rules, 

Tripura (DFPRT) in force. 

23.3 However, the TAA detects any error in the evaluation of financial Bids done 

by TEC, the TAA while returning the bids may direct the TEC as the case may 

be, to re-evaluate the bids. 

24. Discrepancy in Quoted Bid Percentage/Item Rate: 

https://tripuratenders.gov.in/
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24.1 Bids shall be scrutinized in accordance with the conditions stipulated in the Bid 

document. For Percentage Rate Tender, the bidder shall quote his “Excess (+) / 

Less (-)” overall bid percentage (in figures only) in Macro enabled MS Excel BOQ 

sheet. Thus, the total amount (for overall quoted bid percentage) as computed 

through Macro Enabled MS Excel BOQ Sheet would be the Quoted Amount for 

the work, which will be shown in figures & words automatically. For Item Rate 

Tender, bidder shall quote rate for each item in figures only. BOQ (in MS-Excel 

format) sheet shall be open with Macro Enabled for automatic conversion from 

figures to words. Thus, the total amount (for all the quoted items) as computed 

through MS-Excel Sheet would be the Quoted Amount for the work, which will 

be shown in figures & words automatically. 

24.2 The quoted percentage/item rate and automatically calculated quoted total 

amount through Macro Enabled MS Excel BOQ Sheet can be verified by the 

bidder before uploading the BOQ in the portal using digital signing. Generally, 

in online e-tender, chances of discrepancy in quoted bid percentage/item 

rates are NIL.In case of any ambiguity, the decision taken by the Tender 

Accepting Authority on Bidders shall be final. 

25. Non-conformities between Figures and words: 

Generally, this situation normally does not arise in case of online e-tender. 

Sometimes, non-conformities/errors are also observed in responsive tenders 

between the quoted prices in figures and in words. This should be taken care of 

in the manner indicated below: 

25.1 If, in the price structure quoted for the required goods, there is discrepancy 

between the unit price and total price (which is obtained by multiplying the 

unit price by the quantity), the unit price shall prevail and the total price 

corrected accordingly; 

25.2 If there is an error in a total corresponding to the addition or subtraction of 

sub-totals, the sub-totals shall prevail and the total shall be corrected; and 

25.3 If there is a discrepancy between words and figures, the amount in words 

shall prevail; 

Such a discrepancy in an offer should be conveyed to the tenderer asking him 

to respond by a target date and if the tenderer does not agree to Procuring 

Entity’s observation, the tender is liable to be rejected. 

26. Financial Bid Evaluation Result: 

26.1 The ‘BOQ Comparative Chart’ generated online & displayed by the system 

through the e-procurement portal, after the opening of Financial Bid, will 

show the amount calculated based on percentage/item rate quoted by the 

bidders. The bidder shown as lowest (L1) in the bid rank of the ‘BOQ 

Summary Details’, may not be the lowest always. TIA will prepare a 

“Comparative Statement (CS)” considering all parameters as per conditions 

given in the bid document.TEC will decide the bid rank in the CS. This CS, 

declaring lowest bidder (L1) and “Minutes of Meeting” [of Financial Bid 

Evaluation by the “Tender Evaluation Committee”] will be displayed in the e-

procurement portal subsequently.  

26.2 Details of Tender Evaluation Committee (i.e. chairperson & members)& the 

“Minutes of Meeting” [of financial bid evaluation by the “Tender Evaluation 

Committee”]shall be uploaded in the e-procurement portal 

https://tripuratenders.gov.inand all the bidders can access the same. 

https://tripuratenders.gov.in/
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26.3 It is advisable that TIA, while completing the online process of Financial 

Evaluation, should select the “Status” from the list as “Accept” in “Bid List” 

section for all bidder. This process gives wider choice to TIA for selecting 

lowest accepted rate quoted bidder (L1 bidder) in “Award of Contract 

(AOC)”stage in case L1/L2 bidder withdraws his bid before finishing the 

online AOC. 

27. Selection of Bidder among the Lowest & Equally Quoted Bidders: 

Selection of Bidder among the lowest & equally quoted Bidders will be done in 

the following process: 

27.1 The Bidder whose Bid Capacity is Higher will be selected. 

27.2 In case the bid capacity is also same, the Bidder whose Annual Turnover is 

Higher will be selected. 

27.3 Even if the criteria incidentally become the same, the higher turnover on 

similar works and thereafter more machinery available for the work and 

then the clean track record including litigation aspects will be considered 

for selection. 

Note: Above method can be applied for Two Bid System of tendering with the 
support of available online submitted documents. But for Single Bid Tender, 
the supporting documents which are not available with the “Tender Evaluation 
Committee” for calculation/representation of Bid Capacity, Annual Turnover / 
machinery available for the work, track record regarding litigation aspects etc., 
shall be asked to the bidder by TIA to submit within a fixed time through 
official letter. 

28. Process to be Confidential: 

28.1 Information relating to the examination, clarification, evaluation and 

comparison of bids and recommendations for the award of a contract shall 

not be disclosed to Bidders or any other persons not officially concerned with 

such process until the award to the successful Bidder has been announced by 

the Tender Accepting Authority (TAA).Any effort by a Bidder to influence the 

processing of Bids or award decisions may result in the rejection of his Bid. 

28.2 No Bidder shall contact the TAA or any authority concerned with finalization 

of bids on any matter relating to its Bid from the time of the Bid opening to 

the time the Contract is awarded. If the Bidder wishes to bring additional 

information to the notice of the TAA, it should do so in writing. 

28.3 Before recommending / accepting the bid, the Tender Evaluation Committee 

(TEC) /Tender Accepting Authority (TAA) shall verify the correctness of 

certificates submitted to meet the eligibility criteria and specifically 

experience.  The authenticated agreements of previous works executed by the 

lowest Bidder may be called for. 

29. Discrepancies between original and additional/scanned/uploaded copies of a 

Tender: 

Discrepancies can be observed in responsive tenders between the original 

copy[if asked to submit by Tender Inviting Authority (TIA) for document 

verification purpose]and additional/scanned/uploaded copies of the same 

tender. In such a case, the text, and so on, of the original copy will prevail. 

Such a discrepancy in an offer should be conveyed to the tenderer asking him 

to respond by a target date and if the tenderer does not agree to TIA’s 

observation, the tender is liable to be rejected. In e-Procurement there could be 
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discrepancies between the uploaded scanned copies and the Originals 

submitted by the bidder. However normally no submission of original 

payment documents in physical format, should be asked for in e-

Procurement with online payment facility. 

30. Minor Infirmity/Irregularity/Non-conformity: 

During the preliminary examination, some minor infirmity and/or irregularity 

and/or non- conformity may also be found in some tenders. Such minor issues 

could be a missing pages/ attachment or illegibility in a submitted document; 

non-submission of requisite number of copies of a document. There have been 

also cases where the bidder submitted the amendment Bank Guarantee, but 

omitted to submit the main portion of Bid Document.  

The court ruled that this is a minor irregularity. Such minor issues may be 

waived provided they do not constitute any material deviation and financial 

impact and, also, do not prejudice or affect the ranking order of the tenderers. 

Wherever necessary, observations on such ‘minor’ issues (as mentioned above) 

may be conveyed to the bidder by the Tender Inviting Authority (TIA) through 

registered letter/ speed post, and so on, asking him to respond by a within 

10(ten) days from the date of issue of the letter, also mentioning therein that, if 

the bidder does not conform TIA’s view or respond by that specified date, 

his/her tender will be liable to be rejected. Depending on the outcome, such 

tenders are to be ignored or considered further. 

31. Clarification of Bids/ Shortfall Documents: 

During evaluation and comparison of bids, the Tender Inviting Authority (TIA) 

may, at his discretion, ask the bidder for clarifications on the bid. The request 

for clarification letter shall be given in writing by registered/ speed post by the 

Tender Inviting Authority (TIA), asking the bidder to respond within 10(ten) 

days from the date of issue of the letter, and also mentioning therein that, if 

the bidder does not comply or respond by the date, his/her tender will be 

liable to be rejected. Depending on the outcome, such tenders are to be 

ignored or considered further. No change in prices or substance of the bid 

including specifications, shall be sought, offered or permitted. 

No post-bid clarification at the initiative of the bidder shall be entertained. 

The shortfall information/ documents should be sought only in case of 

historical documents which pre-existed at the time of the tender opening and 

which have not undergone change since then. These should be called only on 

basis of the recommendations of the “Tender Evaluation Committee”. (Example: 

if the Permanent Account Number, GSTN number has been asked to be 

submitted and the tenderer has not provided them, these documents may be 

asked for with a target date as above).  

So far as the submission of documents is concerned with regard to qualification 

criteria, after submission of the tender, only related shortfall documents should 

be asked for and considered. (For example, if the bidder has submitted a 

contract without its completion/ performance certificate, the certificate can be 

asked for and considered.) However, no new contract should be asked for so 

as to qualify the bidder. 

 

F. AWARD OF CONTRACT 

32. Award Criteria: 
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32.1 The Tender Accepting Authority (TAA)will award or recommend for award 

of the contract to the Bidder who has been found Technically qualified (i.e. 

responsive) as per the bid conditions and whose Financial Bid Rate is lowest 

(L1), unless there is some valid objection. 

32.2 TAA shall accept the tenders in accordance with the latest Delegation of 

Financial Power Rules, Tripura (DFPRT)in force. 

33. Tender Accepting Authority’s (TAA)reserves the right to Accept any Bid and 

to Reject any or all Bids: 

33.1 Notwithstanding Para32 above, the Tender Accepting Authority (TAA) 

reserves the right to accept or reject any Bid, and to cancel the Bidding 

process and reject all Bids, at any time prior to the Award of Contract, 

without thereby incurring any liability to the effected Bidder or Bidders or any 

obligation to inform the affected Bidder or Bidders of the reasons for such 

action. 

33.2 The Bidderis liable to be disqualified for 1(one)year if he/she has; 

33.2.1 Furnished false / fake / fabricated particulars in the forms, statements and 

/annexures submitted in proof of the qualification requirements and/or  

33.2.2 Not turned up for entering into agreement, when called upon in other works 

in the Department. 

33.2.3 Even while execution of the work, if found that the work was awarded to the 

Contractor based on false / fake / fabricated certificates of experience, 

action will be taken as per latest Tripura PWD Enlistment Rule in force. 

33.3 The Bidder is liable to be Blacklisted if he/she repeats the process of 

submitting/ furnishing false/ fake/fabricated documents in future. 

34. Notification of Award, Award of Contract and Signing of Agreement: 

34.1 The Bidder, whose Bid has been accepted, will be notified by the TAA prior to 

expiration of the Bid validity period. After the Bid for the work has been 

accepted, the same shall be communicated to the contractor by the TIA in a 

prescribed format in Appendix-I for submission of the Performance Guarantee 

(PG) by the contractor. The time allowed for submission of performance 

guarantee within a period of10(ten) days from the date of issue of Letter of 

Acceptance (LOA) (time period as mentioned in Schedule-F), [however, 

depending upon the magnitude and / or urgency of the work, TAA can reduce 

this period]. This period can further be extended at the written request of the 

contractor by the Engineer-in-charge for a maximum periodof7(seven) days 

with a Late Fee @ 0.1% per day of performance guarantee amount. 

The date of start/commencement of the work may accordingly be fixed 

reckoning it after 7 to 21 days from the date of issue of Letter of Acceptance, 

depending upon the magnitude and / or urgency of the work as per Schedule- 

F. 

34.2 After submission of the performance guarantee by the contractor in the 

prescribed format in Appendix-III, an intimation letter to commence the work 

&Signing of Agreement (i.e. “Letter of commencement of Work”)shall be 

communicated to the contractor by TIA in prescribed format in Appendix-II. 

34.3 The said copy of “Letter of Commencement of Work” shall be uploaded in e-

procurement portal to complete the online process of “Award of Contract 

(AOC)”. While completing the online AOC process, the ‘Radio Button’ against 
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thebidder’s name whose bid has been accepted, shall be ‘selected’ with other 

necessary data in relevant field. The bidder will get notified regarding AOC 

through auto-generated e-mail/SMS via. e-procurement portal. 

34.4 The full amount of the Earnest Money of all bidders (technically responsive & 

non-responsive)including L1 (lowest rate quoting bidder) will automatically be 

returned back to their respective bank account (in case of online payment 

mode) or, will be released individually by the Tender Inviting Authority 

(TIA)  (in case of offline payment mode), once the online process of “Award 

of Contract” (AOC) has been completed or tender process has been cancelled 

in e-procurement portal. 

35. Corrupt or Fraudulent or Anti-competitive or Coercive Practices: 

35.1 The Procuring Entity require that the bidders / tenderers / suppliers, should 

observe the highest standard of ethics and should not indulge in the following 

prohibited practices, either directly or indirectly, at any stage during the 

procurement process or during execution of resultant contracts.  In pursuance 

of this policy, the Procuring Entity 

(a) Define for the purposes of the provision, the terms set forth below as 

follows: 

(i) “Corrupt practices” means making offers, solicitation or acceptance of 

bribe, rewards orgifts or any material benefit, in exchange for an unfair 

advantage in the procurement process or to otherwise influence the 

procurement process or contract execution; and 

(ii) “Fraudulent practice” means any omission or misrepresentation that 

may mislead or attempt to mislead so that financial or other benefits 

may be obtained or an obligation avoided. This includes making false 

declaration or providing false information for participation in a tender 

process or to secure a contract or in execution of the contract; and 

(iii) “Anti-competitive practice” means any collusion, bid rigging or anti-

competitive arrangement, or any other practice coming under the 

purview of The Competition Act, 2002, between two or more 

bidders(prior to or after Bid submission), with or without the 

knowledge of the procuring entity, that may impair the transparency, 

fairness and the progress of the procurement process or to establish 

bid prices at artificial, non-competitive levels and to deprive the 

Procuring Entity of the benefits of free and open competition; and 

(iv) “Coercive practice” means harming or threatening to harm, persons or 

their property to influence their participation in the procurement 

process or affect the execution of a contract; 

(b) Will reject a proposal for award of contract if it determines that the Bidder 

recommended for award has engaged in ‘corrupt or fraudulent or anti-

competitive or coercivepractices’ in competing for the contract in question. 

(c) Will disqualify the agency/firm for 3(three)year, if at any time determines 

that the agency/firm has engaged in ‘corrupt or fraudulent or anti-

competitive or coercivepractices’ in competing for, or in executing a 

Contract. 

(d) Furthermore, Bidders shall be aware of the provisions stated in the General 
Conditions of Contract (GCC). 
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FORMS OF QUALIFICATION 
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Annexure –I 

CHECKLIST TO ACOMPANY THE BID 

Sl. 
No. 

Description 
Whether 

Submitted 
(Yes/No) 

Whether Required to be 
submitted 

In case of 
Single Bid 

Tender  

In case of 
Two Bid 
Tender  

1. 

Documents relating to the Registration of the 
firm, Registration as Civil Contractor, 
Partnership deed, Articles of Association under 
appropriate class & Labour License 

Yes / No Yes  Yes  

2. GST registration certificate / PAN Card / P.Tax Yes / No Yes  Yes 

3. 
Downloaded DNIT as a proof of acceptance of 
all term’s conditions in the DNIT. 

Yes / No Yes  Yes 

4. 

Details of value of Civil Engineering works 
executed in each year during the last five 
financial years by the bidder duly supported 
with work done certificates (Statement-I ). 

Yes / No No Yes 

5. 

Details of the existing commitments i.e., work 
on hand and, yet to be completed as on the date 
of submission of the bid (duly supported with 
balance work to be done certificates) and works 
for which bids are submitted (Statement No-II ). 

Yes / No No Yes 

6. 
Availability of Key Technical Personnel 
(Statement-III ). 

Yes / No 
As per 

S.I.T.B Para. 
2.3.B.(i) 

Yes 

7. 
Tenderers / Contractor’s Certificate as per 
Annexure-II. 

Yes / No Yes  Yes 

8. Declaration of the Bidder as per Annexure-III. Yes / No Yes  Yes 

9. Bank Solvency Certificate as per Annexure-IV. Yes / No 
As per 

S.I.T.B Para. 
2.3.B.(ii) 

Yes 

10. Integrity Pact as per Annexure-V. Yes / No Yes  Yes 

11. Integrity Agreement as per Annexure-VI. Yes / No Yes  Yes 

12. 
Power of attorney/Authorization (including the 
authorization of DSC user), if applicable. 

Yes / No Yes  Yes 

13. 

Scan copy of the drawn offline bank payment 
instrument, against the related Earnest Money  

(for earnest money amount more than `25.00 lakh) 
Yes / No No 

Yes  
(as the case 

may be) 

14. Corrigendum, if any. Yes / No Yes Yes 

 
Note: 
1.  The bidder, whose bid has been accepted, shall be required to submit documents related to 

(i) Programme Chart (Time and progress), (ii) Valid Labour License or, proof of applying 
for obtaining Labour License, (iii)Registration of employee/workers with EPFO 
(Employees' Provident Fund Organisation) including Provident Fund Code No.(applicable 
for Class-I Contractor), (iv)Registration of employee/workers with ESIC (Employees' State 
Insurance Corporation) (applicable for Class-I Contractor) and (v)Registration of 
employee/workers with BOCW (Building and Other Construction Workers) Welfare 
Board(applicable for Class-I Contractor)within the time period specified in ‘Schedule-F’. 

Signature of the Bidder 
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Annexure –II 

TENDERERS / CONTRACTOR’S CERTIFICATE 

 

1. I/We hereby declare that I/We have perused in detail and examined closely the 

Standard Specifications of Government of Tripura, all clauses of the preliminary 

specifications with all amendments and have either examined all the standards 

specifications or will examine all the standard specifications for items for which 

I/We tender, before I/We submit such tender and agree to be bound and comply 

with all such specifications for this agreement.   

2. I/We certify that I/We have inspected the site of the work before quoting my 

“percentage rate on estimated cost put to tender in BOQ sheet (for percentage rate 

tender)” or, “item rate against each item in BOQ sheet (for item rate tender)”. I /We 

have satisfied about the availability of working & storage space at site and 

transport facilities for materials. 

3. I/We am/are prepared to furnish detailed data in support of all my quoted rates, if 

and when called upon to do so without any reservations. 

4. I/We hereby declare that I/We will not claim during pendency of the contract or 

in arbitration for idle labour and/or idle machinery etc. Similarly, no claim shall 

be entertained for business loss or any such loss. 

5. a) I/We declare that I/We will procure the required construction materials and use 

for the work after approval of the Engineer-in-Charge.  The responsibility for 

arranging and obtaining the land for borrowing or exploitation in any other way 

shall rest with me/us for the materials for construction, I/WE shall ensure 

smooth and un-interrupted supply of materials. 

b) I/We declare that the responsibility for arranging and obtaining the land for 

disposal of spoil/soil not useful for construction purposes shall rest with 

me/us. 

c) I/We declare that I/We shall not claim any compensation or any payment for 

the land so arranged for disposal of soil and the land for borrow area.  My/our 

quoted “percentage rate on estimated cost put to tender in BOQ sheet (for 

percentage rate tender)” or, “item rate against each item in BOQ sheet (for item 

rate tender)”, are inclusive of the land so arranged and I/We will hand over the 

land so arranged for disposal of soil to; the department after completion of 

work. 

6. I/We declare that I/We will execute the work as per the milestone programme, and 

if I/We fail to complete the work as per the mile stone programme I shall abide by 

the condition to recover liquidated damages as per the tender conditions. 

7. I/We declare that I/We will abide by the mechanism for settlement of disputes as 

per the tender conditions. 

 

 
Signature of the Bidder 
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Annexure-III 
 

DECLARATION 
 
 

 I / we,  have gone through carefully all the Bid conditions and solemnly declare 

that  I / we will abide by any penal action such as disqualification or black listing or 

termination of contract or any other action deemed fit, taken by, the Department 

against us, if it is found that the statements, documents, certificates produced by us 

are  false / fabricated. 

 
 I / we hereby declare that, I / WE have not been blacklisted / debarred / 

Suspended / demoted in any department in Tripura or in any State of India due to any 

reasons. 

 

 
 

 
Signature of the Bidder 
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Annexure-IV 
 

FORM OF SOLVENCY CERTIFICATE FROM A SCHEDULED BANK 
 
  

This is to certify that to the best of our knowledge and information Mr./Sri 

……………………………………………………………….……………having marginally 

noted address, a customer of our bank are/is respectable and can be treated as 

good for any engagement up-to a limit of 

Rs………………………………(Rupees…………………………………………............................

............................................…).  This certificate is issued without any guarantee or 

responsibility on the Bank or any of the officers. 
 
Ref. No:                                                                                Date of Issue: 

 
 
 

(Signature) 
for the Bank 

With Name of officer & official seal 
with contact No. 

 
 

 
NOTE:- 

1. In case of partnership firm, certificate to include names of all partners as 
recorded with the Bank. 

2. Bank solvency should not be older than 180 (one hundred and eighty) 
days(i.e. Validity of Bank Solvency) ending on the start date for download of 
tender documents. 
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STATEMENT – I 
 

Details of value of “Civil Engineering Works Executed”in each year during the last 
five financial years by the Bidder. 

 

Sl. 
No. 

Financial Year 
Value of Civil Engineering 

Works (in Rs.) 
   

 
Note: Attach certificate(s) issued by the Executive Engineer/Employer concerned 

or Chartered Accountant showing work wise /year wise value of work done 
in respect of all the works executed by the Bidder during last five financial 
years.  

 
 

Signature of the Bidder 
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Supporting Work Wise / Year Wise Breakup Calculation Sheet for "Statement-I". 
 

 
 

Note:    1.   "Civil Engineering Works Executed" includes "works completed" as well 
as "works in progress" by the Bidder during last five financial years. 

 2. Attach certificate(s) issued by the Executive Engineer/Employer 
concerned or Chartered Accountant. 

 
 

Signature of the Bidder 

Sl. 
No. 

Name of 
Work 

Breakup of Value of Civil 
engineering Works for the last 

Five ( 5 ) Financial Year Total Value 
of Work 

 

Work 
Full/Part 

Work 
Completion 
Certificate 
attached 
(Yes/No) 

1st 
Year 

2nd 
Year 

3rd 
Year 

4th 
Year 

5th 
Year 

        
 

 

TOTAL 
        



Standard Bid Document for Agriculture & Farmers Welfare, Tripura-2021 Page 47 

BIDDER / CONTRACTOR   EXECUTIVE ENGINEER (SOUTH) 

 
 

STATEMENT – II 
Details of Existing Commitments. 

Details of works on hand and, yet to be completed as on the date of submission of 
the Bid and works for which Bids have been submitted are to be furnished. 
 
A) Existing Commitments on ongoing works: 

Sl. 
No. 

Name of 
work 
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1 2 3 4 5 6 7 8 9 

         

 
Note: Attach certificates issued by the Executive Engineer/Employer concerned, 

indicating the balance work to be done, and likely period of completion. 
 
 

Signature of the Bidder 

B) Details of works for which Bids are submitted [awarded / likely to be awarded] 

Sl. 
No. 

Name of work 

Address of 
Agreement 
Concluding 
authority 

Estimated 
value of 

work 

Stipula
ted 

period 
of 

compl
etion 

Date 
on 

which 
bid 
was 

submit
ted 

Present 
stage 
of Bid. 

1 2 3 4 5 6 7 

       

 

Signature of the Bidder 
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STATEMENT – III 

[Must be complied with Schedule- F, Para. No. 2.3.B.(i) of S.I.T.B. & Clause 35(i), GCC] 

Availability of Key Technical Personnel 

Qualification and experience of Key Technical Personnel proposed to be deployed for 
execution of the Contract. 

Sl. 
No 

Name Designation Qualification 
Total 

Experience 

Working 
with the 
Bidder 
since. 

1 2 3 4 5 6 

      

 

Notes:  

(i)  Site Engineer shall give an undertaking below his Self-Attested 

degree/diploma certificate clearly mentioning that he/she is not employed 

with in any other contractor/agency/firm other than this bidder for the 

particular work site only at………………. The certificate is to be 

countersigned by the Bidder. 

(ii)  Presence of Site Engineer during execution of work is mandatory. 

  
 

Signature of the Bidder 
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SECTION-II:  

GENERAL CONDITIONS OF CONTRACT (GCC) 
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TENDER: TRIPURA PWD FORM – 7/8 

GOVERNMENTOFTRIPURA 

PUBLICWORKSDEPARTMENT 
 

Percentage Rate Tender/ Item Rate Tender & Contract for Works 
 

To, 

The Executive Engineer, 

Department of Agriculture & Farmers Welfare, 

South Tripura, Udaipur.  

Tender for the work of :- Setting up of New Agri. Development Research 
cum Training Centre with IT facilities in Matabari, under 
Matabari Agri. Sub-Division Re-Tender.       
 

TENDER 
 

I/WehavereadandexaminedtheNoticeInvitingTender,ScheduleA,B,C,D,E&F,Specif

ications applicable, Drawings & Designs, General Rules and Directions, Conditions of 

Contract, Clauses of contract, Special conditions, Schedule of Rate & other documents 

and Rules referred to in the conditions of contract and all other contents in the 

tender document for the work: 

(a)  For percentage Rate Contract (Tripura PWD Form-7), I / We undertake to 

execute the work at the same rate as filled up /quoted online by me/us in Bill 

of Quantity (in downloaded macro enabled MS-Excel Sheet) of the same bid as 

referred to “General Rules & Direction” of this tender document. In addition, 

the total amount as computed in macro enabled MS-Excel Sheet through online 

would be the quoted offered amount by me/us for the same bid as referred 

above.   

(b)  For Item Rate Contract (Tripura PWD Form-8), I / We undertake to execute the 

work at the same item rate as filled up /quoted online by me/us for each item 

in Bill of Quantity (in downloaded macro enabled MS-Excel Sheet) of the same 

bid as referred to “General Rules & Direction” of this tender document. In 

addition, the total amount as computed in macro enabled MS-Excel Sheet 

through online would be the quoted offered amount by me/us for the same 

bid as referred above. 

[strike out (a) or (b), as the case may be] 

I/We here by tender for the execution of the work specified for the Governor of 

Tripura within the time specified in Schedule- F viz., schedule of quantities and in 

accordance in all respect with the specifications, designs, drawing and instructions in 

writing referred to in Rule-1 of General Rules and Directions and in Clause11 of the 

Conditions of Contract and with such materials as are provided for, by, and in 

accordance with, such conditions so far as applicable. 

I / We agree to keep the tender open for one hundred and eighty (180) days 

from the due date of its opening and not to make any modification in its terms and 

conditions. 
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I/We have paid Bid Fee (online payment mode only)& Earnest Money (online 

or offline payment mode)provided in the e-procurement portal and this Earnest 

Money will not bear any interest. 

If I/ We, fail to submit the prescribed Performance Guarantee within 

prescribed time period, I/ We agree that the Governor of Tripura or his successors, in 

office shall without prejudice to any other right or remedy, beat liberty to forfeit the 

full (100%) amount of the earnest money so deposited by me/us in the form of online or 

offline payment mode during bid submission. 

IfI/We,withdraw the Bid during the validity period of Bid,I/We agree that the 

Governor of Tripura or his successors, in office shall without prejudice to any other right or 

remedy, be at liberty to forfeit the full (100%) amount of the earnest money so deposited 

by me/us in the form of online or offlinepayment mode during bid submission,without any 

information notice sent to me/us. Further, I/We shall be liable to be suspended from 

taking part/ submission of bid, in any bidding process of the Department for 180(one 

hundred eighty) days starting from the date of withdrawn of bid by me/us. 

If I/We, fails to start/commence the work within the time period as mentioned in 

Schedule- F or “Letter of Commencement of Work”, from the date on which the Engineer-in-

Charge issues written orders to commence the work or, from the date of handing over the 

site, whichever is later;I/We agree that the Governor of Tripura or his successors, in office 

shall without prejudice to any other right or remedy, be at liberty to forfeit the performance 

guarantee (PG) amount in a graded way as prescribed in the relevant Para.No. 14.10.3 of 

S.I.T.B .of this NIT document. 

I/ We hereby declare that I/ We shall treat the tender documents drawings and 

other records connected with the work as secret/confidential documents and shall not 

communicate information / derived there from to any person other than a person to 

whom I/ We am / are authorized to communicate the same or use the information in 

any manner prejudicial to the safety of the State. 

 
Dated:    

 

Witness: Signature of Contractor 
 

Postal Address for communication: 

 

 

Telephone No: 

Mobile No: 

Email ID: 

Occupation: 
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A C C E P T A N C E 

 
The above tender (as modified by you as provided in the letters mentioned here 

under) is accepted by me for and on behalf of the Governor of Tripura for a sum 

of`…………….............................  ( Rupees ..................................................................... 

..................................................................................................................................................) 

The letters referred to below shall form part of this contract agreement: - 

(a) 

(b) 
 
(c) 
 
 

For & on behalf of Governor of Tripura. 
 
 

Signature………………………………….. 
 
 

Designation……………………………….. 
Dated: 
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GOVERNMENTOFTRIPURA 

PUBLICWORKSDEPARTMENT 

GENERAL RULES & DIRECTIONS 

1. All work proposed for execution by contract will be notified in a form of invitation to 

tender Notice Board and signed by the officer inviting tender or by publication in 

Newspapers or posted on website as the case may be. 

This form will state the work to be carried out, as well as the date for submitting and 

opening tenders and the time allowed for carrying out the work, also the amount of 

earnest money to be deposited with the tender, and the amount of the Performance 

Guarantee to be deposited by the successful tenderer and the percentage (i.e. Security 

Deposit), if any, to be deducted from bills. Copies of the specifications, designs and 

drawings and any other documents required in connection with the work signed for the 

purpose of identification by the officer inviting tender shall also be open for inspection 

by the contractor at the office of inviting tender during office hours. 

2. In the event of the tender being submitted by a firm, it must be signed separately by 

each partner thereof or in the event of the absence of any partner, it must be signed on 

his behalf by a person holding a power-of attorney authorizing him to do so, such 

power of attorney to be produced with the tender, and it must disclose that the firm is 

duly registered under the Indian Partnership Act,1932. 

3. Receipts for payment made on account of work, when executed by a firm, must also 

be signed by all the partners, except where contractors are described in their tender as 

a firm, in which case the receipts must be signed in the name of the firm by one of the 

partners, or by some other person having due authority to give effectual receipts for 

the firm. 

Applicable for Percentage Rate Tender Only (Tripura PWD Form-7):  

4. Applicable for Percentage Rate Tender only (Tripura PWD Form -7).  

In case of Percentage Rate Tenders, contractor shall fill up the uploaded BOQ sheet [in 

macro enabled MS-Excel format], stating at what percentage less/excess/at par (in 

figures) on the total estimated cost given in Schedule of Quantities at Schedule-A, he 

will be willing to execute the work. The tender submitted shall be treated as invalid 

if:- 

(i) The contractor does not quote percentage less/excess on the total amount of 
tender or any section/ sub head in percentage rate tender, the tender shall be 
treated as invalid. 

(ii) Tempering the uploaded BOQ sheet / DNIT conditions 
 

5. Tenders, which propose any alteration in the work specified in the said form of 

invitation to tender, or in the time allowed for carrying out the work, or which contain 

any other conditions of any sort including conditional rebates, will be summarily 

rejected. 

In case the lowest tendered amount (estimated cost + amount worked on the basis of 

percentage excess/less) of two or more contractors/bidders is same, then selection of 

contractor/bidder will be done in the following process: 
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(i) The Bidder whose Bid Capacity is Higher will be selected. 
(ii) In case the bid capacity is also same, the Bidder whose Annual Turnover is Higher 

will be selected. 
(iii) Even if the criteria incidentally become the same, the higher turnover on similar 

works and thereafter more machinery available for the work and then the clean 
track record including litigation aspects will be considered for selection. 

Note: Above method can be applied for Two Bid System of tendering with the support 

of available online submitted documents. But for Single Bid Tender, the 

supporting documents which are not available with the “Tender Evaluation 

Committee” for calculation/representation of Bid Capacity, Annual Turnover for 

the work etc., shall be asked to the bidder by TIA to submit within a fixed time 

through official letter. 

Applicable for Item Rate Tender Only (Tripura PWD Form-8):  

6. Applicable for Item Rate Tender only (Tripura PWD Form -8).  

Any person who submits a tender shall fill up the uploaded BOQ sheet [in macro 

enabled MS-Excel format], stating at what rate he is willing to undertake each item of 

the work. Tenders, which propose any alteration in the work specified in the said form 

of invitation to tender, or in the time allowed for carrying out the work, or which 

contain any other conditions of any sort, including on additional rebates, tempering 

the uploaded BOQ sheet / DNIT conditions will be summarily rejected. 

The rate(s) must be quoted in decimal coin age. 

In case the lowest tendered amount (worked out on the basis of quoted rate of 

Individual items) of two or more contractors/bidders is same, then selection of 

contractor/bidder will be done in the following process: 

(i) The Bidder whose Bid Capacity is Higher will be selected. 
(ii) In case the bid capacity is also same, the Bidder whose Annual Turnover is Higher 

will be selected. 
(iii) Even if the criteria incidentally become the same, the higher turnover on similar 

works and thereafter more machinery available for the work and then the clean 
track record including litigation aspects will be considered for selection. 

Note: Above method can be applied for Two Bid System of tendering with the support 

of available online submitted documents. But for Single Bid Tender, the 

supporting documents which are not available with the “Tender Evaluation 

Committee” for calculation/representation of Bid Capacity, Annual Turnover / 

machinery available for the work, track record regarding litigation aspects etc., 

shall be asked to the bidderby TIA to submit within a fixed time through official 

letter. 

7. If a Bidder quotes nil rates or does not quote rate against each item or any item in 

item rate tender the tender shall be treated as invalid.  

8. The Tender Inviting Authority (TIA)will enter the amounts of the several tenders in a 

comparative statement in a suitable form after on-line opening of Financial Bid 

through e-procurement portal. In the event of a tender being accepted, a letter for 

Acceptance [LOA] will be issued for submission of Performance Guarantee and also a 
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letter for commencement of work will be issued for complete the formal agreement. 

On receipt of Performance Guarantee Fee, the earnest money shall thereupon be 

returned on-line to the successful bidder without any interest after completing the 

online process of Award of Contract (AOC). In the event of a tender being rejected, 

the earnest money shall thereupon be returned to the contractor remitting the same, 

without any interest. 

9. The Tender Inviting Authority (TIA) shall have the right of rejecting all or any of the 

tenders and will not be bound to accept the lowest or any other tender. 

10. The receipt of an accountant or clerk for any Documents by the contractor will not be 

considered as any acknowledgment or payment/submission of documents to the 

Tender Inviting Authority (TIA) and the contractor shall be responsible for seeing that 

he procures a receipt signed by the Tender Inviting Authority (TIA). 

11. The memorandum of work tendered for and the schedule of materials to be supplied 

by the department and their issue-rates, shall be filled and completed in the office of 

the Tender Inviting Authority (TIA)before the tender form is uploaded.  

12. The tenderers shall sign a declaration under the Official Secret Act 1923, for 

maintaining secrecy of the tender documents drawings or other records connected 

with the work given to them. The unsuccessful tenderers shall return all the drawings 

given to them. 

13. Use of correcting fluid / tempering of uploaded documents [softcopies], anywhere in 

tender document is not permitted. Such tender is liable for rejection. 

14. In the case of any tender where unit rate of any item/items appear unrealistic, such 

tender will be considered as unbalanced and in case the tenderer is unable to provide 

satisfactory explanation, such a tender is liable to be disqualified and rejected. 

15. (i) The Contractor whose tender is accepted, will be required to submitperformance 

guarantee of 5% [Five Percent]of the Contract Amountwithin the period specified in 

Schedule - F. This guarantee shall be in the form of “Deposit at Call receipt or, 

Demand Draft or, Banker’s Cheque or, Bank Guarantee” drawn in favour of the 

Tender Inviting Authority (TIA) from a well-recognized scheduled/commercial Bank 

guaranteed by the Reserve Bank of India having branch at Agartala, Tripura. 

(ii) The Bidder whose tender is accepted (hereinafter called the contractor), shall 

permit Government at the time of making any payment to him for work done under 

the contract to deduct an amount (i.e. Security Deposit)equal to the sum at the rate 

of 2.5% of the gross amount of each running and final bill. The amount of Security 

Deposit will also be accepted in the shape of Government Securities. Fixed Deposit 

Receipt of a Scheduled Bank or State Bank of India will also be accepted for this 

purpose provided confirmatory advice is enclosed. 

16. On acceptance of the tender, the name of the accredited representative(s) of the 

contractor who would be responsible for taking instructions from the Engineer-in-

Charge or his authorized representative, shall be communicated in writing to the 

Engineer-in-Charge. 

17. GST or any other tax applicable in respect of inputs procured by the contractor for 

this contract shall be payable by the Contractor and Government will not entertain 

any claim whatsoever in respect of the same. However, component of GST at the 



Standard Bid Document for Agriculture & Farmers Welfare, Tripura-2021 Page 56 

BIDDER / CONTRACTOR   EXECUTIVE ENGINEER (SOUTH) 

time of supply of service (as provided in CGST Act 2017) provided by the contractor 

shall be varied if different from that applicable on the last date of receipt of tender 

including extension if any. 

18. The contractor shall give a list of both gazetted and non-gazetted Tripura P.W.D. 

employees related to him as “Near Relatives”. 

19. The tender for the work shall not be witnessed by a contractor or contractors who 

himself/ themselves has/have tendered or who may and has/have tendered for the 

same work. Failure to observe this condition would render, tenders of the contractors 

tendering, as well as witnessing the tender, liable to summary rejection. 

20. The tender for composite work includes, in addition to building work, all other works 

such as electrical work, mechanical works, roads and paths etc. The tenderer apart 

from being a registered contractor of appropriate class, must associate himself with 

agencies of appropriate class which are eligible to tender for electrical and mechanical 

works in the composite tender. 

21. The contractor shall comply with the provisions of the Apprentices Act 1961, and the 

rules and orders issued there under from time to time. If he fails to do so, his failure 

will be a breach of the contract and the Superintending Engineer / Executive Engineer 

may in his discretion, without prejudice to any other right or remedy available in law, 

cancel the contract. The contractor shall also be liable for any pecuniary liability 

arising on account of any violation by him of the provisions of the said Act. 
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CONDITIONS OF CONTRACT 

DEFINITIONS: 

1. The Contract means the documents forming the tender and acceptance thereof and 
the formal agreement executed between the competent authority on behalf of the 
Governor of Tripura and the Contractor, together with the documents referred to 
therein including these conditions, the specifications, designs, drawings and 
instructions issued from time to time by the Engineer-in-Charge and all these 
documents taken together, shall be deemed to form one contract and shall be 
complementary to one another. 

2. In the contract, the following expressions shall, unless the context otherwise 
requires, have the meanings, hereby respectively assigned to them 

(i) The expression works or work shall, unless there be something either in the 

subject or context repugnant to such construction, be construed and taken to 

mean the works by or by virtue of the contract contracted to be executed 

whether temporary or permanent, and whether original, altered, substituted or 

additional. 

(ii) The Site shall mean the land/or other places on, into or through which work is 

to be executed under the contractor any adjacent land, pathor street through 

which work is to be executed under the contractor any adjacent land, pathor 

street which may be allotted or used for the purpose of carrying out the 

contract. 

(iii) The Contractor shall mean the individual, firm or company, whether in 

corporate or not, undertaking the works and shall include the legal personal 

representative of such individual or the persons composing such firm or 

company, or the successors of such firm or company and the permitted 

assignees of such individual, firm or company. 

(iv) The Governor means the Governor of Tripura and his successors. 

(v) The Engineer-in-charge means the Engineer Officer who shall supervise 

and be in-charge of the work and who shall sign the contract on 

behalf of the Governor of Tripura as mentioned in Schedule - F here 

under. 

(vi) Government or Government of Tripura shall mean the Governor of Tripura. 

(vii) Tender Accepting Authority (TAA) shall mean the authority mentioned in 

Schedule - F. 

(viii) Excepted Risk are risks due to riots (other than those on account of 

contractor’s employees), war (whether declared or not) invasion, act of 

foreign enemies, hostilities, civil war, rebellion revolution, insurrection, 

military or usurped power, any acts of Government, damages from 

aircraft, acts of God, such as earthquake, lightening and unprecedented 

floods, and other causes over which the contractor has no control and 

accepted as such by the Tender Accepting Authority or causes solely 

due to use or occupation by Government of the part of the works in 

respect of which a certificate of completion has been issued or a cause 
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solely due to Government’s faulty design of works. 

(ix) Market Rate shall be the rate as decided by the Engineer-in-Charge on 

the basis of the cost of materials and labour at the site where the work is 

to be executed plus the percentage mentioned in Schedule - F to cover, 

all overheads and profits. 

(x) Schedule(s) referred to in these conditions shall mean the relevant 

schedule(s) annexed to the tender papers or the standard Schedule of 

Rates of the government mentioned in Schedule - F hereunder, with the 

amendments thereto issued upto the date of receipt of the tender. 

(xi) Department means Tripura Agriculture & FW or any department of 

Government of Tripura which invites tenders on behalf of Governor of  

Tripura as specified in Schedule  - F. 

(xii) State Specifications means the specifications followed by the State 

Government in the area where the work is to be executed. 

(xiii) Tendered/Bid value means the value of the entire work as stipulated in the 

Letter of Acceptance (LOA). 

(xiv) Date of commencement of work: The date of commencement of work 

shall be the date of start as specified in Schedule - F or the first date 

of handing over of the site, whichever is later, in accordance with the 

phasing if any, as indicated in the tender document. 

SCOPE AND PERFORMANCE: 

3. Where the context so requires, words imparting the singular only also 
include the plural and vice versa. Any reference to masculine gender shall 
whenever required include feminine gender and vice versa. 

4. Headings and Marginal notes to these General Conditions of Contract shall not be 
deemed to form part thereof or be taken into consideration in the interpretation or 
construction thereof or of the contract. 

5. The contractor shall be provided free of cost, one certified copy of the contract 
documents except standard specifications, Schedule of Rates and such other 
printed and published documents, together with all drawings as may be forming 
part of the tender papers. None of these documents shall be used for any purpose 
other than that of this contract. 

WORKS TO BE CARRIED OUT:  

6. The work to be carried out under the Contract shall, except as otherwise 
provided in these conditions, include all labour, materials, tools, plants, 
equipment and transport which may be required in preparation of and for 
and in the full and entire execution and completion of the works. The 
descriptions given in the Schedule of Quantities (Schedule- A) shall, unless 
otherwise stated, be held to include wastage on materials, carriage and 
cartage, carrying and return of empties, hoisting, setting, fitting and 
fixing in position and all other labours necessary in and for the full and 
entire execution and completion of the work as aforesaid in accordance 
with good practice and recognized principles. 
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SUFFICIENCY OF TENDER: 

7. The Contractor shall be deemed to have satisfied himself before 
tendering as to the correctness and sufficiency of his tender for the works 
and of the rates and prices quoted in the Schedule of Quantities, which 
rates and prices shall, except as otherwise provided, cover all his 
obligations under the Contract and all matters and things necessary for 
the proper completion and maintenance of the works. 

DISCREPANCIES AND ADJUSTMENT OF ERRORS: 

8. The several documents forming the Contract are to be taken as mutually 
explanatory of one another, detailed drawings being followed in preference 
to small scale drawing and figured dimensions in preference to scale and 
special conditions in preference to General Conditions. 

8.1 In the case of discrepancy between the schedule of Quantities, the 
Specifications and / or the Drawings, the following order of preference shall be 
observed: - 

(i) Description of Schedule of Quantities. 
(ii) Particular Specification and Special Condition, if any.  
(iii) Drawings. 
(iv) Tripura PWD/CPWD/MoRD/MoRTH Specifications. 
(v) Indian Standard Specifications of B.I.S. 

8.2 If there are varying or conflicting provisions made in any one 

document forming part of the contract, the Tender Accepting Authority 

shall be the deciding authority with regard to the intention of the 

document and his decision shall be final and binding on the 

contractor. 

8.3 Any error in description, quantity or rate in Schedule of Quantities or any 

omission there from shall not vitiate the Contract or release the Contractor 

from the execution of the whole or any part of the works comprised therein 

according to drawings and specifications or from any of his obligations under 

the contract. 

SIGNING OF CONTRACT: 

9. The successful Bidder/Tenderer/contractor, on acceptance of his tender/bid by the 
Tender Accepting Authority, shall start of the work & sign the agreement (within 
the time period as mentioned in Schedule-F) consisting of:- 

(i) The Notice Inviting Tender, all the bid documents including additional 

conditions, specifications and drawings, if any, forming part of the tender as 

uploaded at the time of invitation of tender and hardcopy of MS Excel BOQ 

sheet in which rates quoted online at the time of submission of bid and 

acceptance thereof together with any correspondence/tender corrigendum 

leading thereto including Pre-Bid Conference record note (if any). 

(ii) Standard Tripura P.W.D. Form as mentioned in Schedule - F consisting of: 

a) Various standard clauses with corrections up to the date stipulated in Schedule 
- F along with annexures thereto.  
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b) Safety and Labour Law: 

The contractor shall comply with the provision of all laws including Labour 
Laws, rules, regulations and notifications issued there under from time to time. 
All safety and Labour Laws enforced by the statutory agencies of the state or 
central Government shall be applicable in the performance of this contract and 
the contractor shall abide by these laws.  

The contractor shall take all measures necessary or proper to protect the 
personnel/workers and shall observe all reasonable safety rules and 
instructions. Any fire works like gas cutting or welding jobs will be carried out 
with full safety precautions. The contractor shall report as soon as possible any 
evidence which may indicate or likely to lead to an abnormal or dangerous 
situation and shall take all necessary emergency control steps to avoid such 
abnormal situations.  

During the tenure of this contract nothing shall be done by the contractor in 
contravention of any law, rule, act and/or rules and regulations.  

The contractor shall at his own expenses, arrange appropriate insurance to 
cover all risks assumed by the contractor under this contract in respect of its 
personnel/worker working under this contract as well as contractor’s 
equipments , tools, or any other belongings of the contractor or their personnel 
during the entire period of their engagement in connection with this contract.  

The department as well as the state Government will have no liability on this 
account. Should there be any lapses in any insurance required to be carried out 
by the contractor hereunder for any reason, losses resulting from shall be to 
the sole account of the contractor. 

 
(iii) No payment for the work done will be made unless contract is signed by the 

contractor. 
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CLAUSES OF CONTRACT 

CLAUSE 1 :PERFORMANCE GUARANTEE 

(i) The contractor shall submit a Performance Guarantee of 5% (Five 

Percent) of the Contract Amount in addition to other deposits mentioned 

elsewhere in the contract for his proper performance of the contract 

agreement, (not withstanding and/or without prejudice to any other 

provisions in the contract) within period specified in Schedule 

- F from the date of issue of letter of acceptance. This period can be further 

extended by the Engineer-in-Charge up to a maximum period as specified in 

Schedule- F on written request of the contractor stating the reason for 

delays in procuring the Performance Guarantee, to the satisfaction of the 

Engineer-in-Charge. This guarantee shall be in the form of “Deposit at Call 

receipt or, Demand Draft or, Banker’s Cheque or, Bank Guarantee” drawn in 

favour of the Tender Inviting Authority (TIA) from a well-recognized 

scheduled/commercial Bank guaranteed by the Reserve Bank  of India 

having branch at Agartala, Tripura. 

In case the contractor fails to deposit the said performance guarantee within the 

period as indicated in Schedule- F, including the extended period if any, the 

Earnest Money deposited by the contractor shall be forfeited automatically 

without any notice to the contractor.   

The earnest money deposited along with bid shall be returned after receiving the 

aforesaid performance guarantee. 

(ii) The Performance Guarantee shall be initially valid for a period of 60 

(sixty) days beyond the date of completion of all contractual obligations 

of the contractor, including Defect Liability Period (DLP). In case the time 

for completion of work gets enlarged, the contractor shall get the validity 

of Performance Guarantee extended to cover such enlarged time for 

completion of work. After issuing of the completion certificate for the 

work by the competent authority, the performance guarantee shall be 

returned to the contractor, without any interest and after the contractor 

duly performs & completes all obligations under the contract. 

(iii) The performance guarantee will be forfeited in full and credited to the 

Procuring Entity’s account in the following event of breach of contract by the 

contractor.  

(a)  Failure by the contractor to extend the validity of the Performance Guarantee 

as described herein above. 

(b)  Failure by the contractor to pay Governor of Tripura any amount due, either as 

agreed by the contractor or determined under any of the Clauses / Conditions of 

the agreement, within 30 (thirty) day soft he service of notice to this effect by 

Engineer-in-Charge. 

(c) In the event of the contract being determined or rescinded under provision of 

any of the Clause/Condition of the agreement. 
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CLAUSE1A :RECOVERY OF SECURITY DEPOSIT 

The person/persons whose tender(s) may be accepted (hereinafter called 

the contractor) shall permit Government at the time of making any 

payment to him for work done under the contract to deduct a sum at the 

rate of 2.5% (two point five percent) of the gross amount of each 

running and final bill. 

The security deposit shall be collected from the running bills and the 

final bill of the contractor at the rates mentioned above. 

The contractor may, at his option, replace the Security Deposit with an 

unconditional Bank Guarantee from a bank acceptable to the Procuring Entity at the 

following stages:  

i)  After the amount reaches half the value of the limit of Security Deposit; and  

ii)  After the amount reaches the maximum limit of Security Deposit. One-half of the 

Security Deposit (or Bank Guarantee, which replaced Security Deposit) shall be 

released on the issue of the taking-over certificate; if the Taking Over 

Certificates (TOCs) are issued in parts, then in such proportions as the engineer 

may determine, having regard to the value of such part or section. The other half 

of the Security Deposit (or Bank Guarantee, which replaced the Security Deposit) 

shall be released upon 365 days after the final payment or expiry of DLP of 

the works, whichever is earlier, on certification by the engineer. In the event of 

different defect liability periods being applicable to different sections or parts, 

the expiration of defect liability period shall be the latest of such periods.  

Provided further that the validity of bank guarantee shall be in conformity 

with provisions contained in clause 17 which shall be extended from time 

to time depending upon extension of contract granted under provisions of 

clause 2 and clause 5. 

. 

CLAUSE2 :COMPENSATION FOR DELAY 

If the contractor fails to maintain the required progress in terms of Clause 5or to 

complete the work on or before the stipulated date of completion for the contract 

or justified extended date of completion, as per clause 5 (excluding any extension 

under Clause 5.5) as well as any extension granted under clauses 12 and 15, he 

shall, without prejudice to any other right or remedy available under the law to the 

Government on account of such breach, pay as agreed compensation the amount 

calculated at the rates stipulated below as the authority specified in Schedule- F 

may decide on the amount of Tendered Value of the work for every completed 

day/month (as determined) that the progress remains below that specified in 

Clause 5 or that the work remains incomplete.  

This will also apply to items or group of items for which a separate period of 

completion has been specified. 
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(i) Compensation for 
delay of work                                                     

With maximum rate @ 1% (one percent) of the contract 

value per week of delay to be computed on per day basis 

based on quantum of damage suffered due to stated 

delay on the part of Contractor. 

Provided always that the total amount of compensation for delay to be paid under 

this Condition shall not exceed 10% (ten percent) of the contract value of work.  

In case no compensation has been decided by the authority in Schedule - F during 

the progress of work, this shall be no waiver of right to levy compensation by the 

said authority if the work remains incomplete on final justified extended date of 

completion. If the Engineer in Charge decides to give further extension of time 

allowing performance of work beyond the justified extended date, the contractor 

shall be liable to pay compensation for such extended period.  

If any variation in amount of contract takes place during such extended period 

beyond justified extended date and the contractor becomes entitled to additional 

time under clause 12, the net period for such variation shall be accounted for while 

deciding the period for levy of compensation. However, during such further 

extended period beyond the justified extended period, if any delay occurs by events 

under sub clause 5.2, the contractor shall be liable to pay compensation for such 

delay.  

Provided that compensation during the progress of work before the justified 

extended date of completion for delay under this clause shall be for non-

achievement of sectional completion or part handing over of work on 

stipulated/justified extended date for such part work or if delay affects any other 

works/services. This is without prejudice to right of action by the Engineer in 

Charge under clause 3 for delay in performance and claim of compensation under 

that clause.  

In case action under clause 2 has not been finalized and the work has been 

determined under clause 3, the right of action under this clause shall remain post 

determination of contract but levy of compensation shall be for days the progress 

is behind the schedule on date of determination, as assessed by the authority in 

Schedule - F, after due consideration of justified extension. The compensation for 

delay, if not decided before the determination of contract, shall be decided after the 

determination of contract. 

The amount of compensation may be adjusted or set-off against any sum payable to 

the Contractor under this or any other contract with the Government. In case, the 

contractor does not achieve a particular milestone mentioned in Schedule - F, or the 

re-scheduled milestone(s) in terms of Clause 5.4, the amount shown against that 

milestone shall be withheld, to be adjusted against the compensation levied as 

above. With-holding of this amount on failure to achieve a milestone, shall be 

automatic without any notice to the contractor.  

However, if the contractor catches up with the progress of work on the subsequent 

milestone(s), the withheld amount shall be released. In case the contractor fails to 

make up for the delay in subsequent milestone(s), amount mentioned against each 

milestone missed subsequently also shall be withheld. However, no interest, 

whatsoever, shall be payable on such withheld amount. 
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CLAUSE2A :INCENTIVE FOR EARLY COMPLETION 

In case, the contractor completes the work ahead of stipulated date of completion 

or justified extended date of completion as determined under clauses 5.3, 12 & 15, 

an incentive to the maximum amount@ 0.25 %(Zero point two five percent)of the 

contract value per week of early completion as per mile stone achieved will be 

paid to the Bidder. In no case the total respective value of the incentive should 

exceed 2% of the total value of works as per milestone. Incentive is allowed for 

the work whose estimated cost is above `1(one) crore for original works.Provided 

always that provision of the Clause 2A shall be applicable only when so provided in 

‘Schedule - F’. 

 

CLAUSE3 :WHEN CONTRACT CAN BE DETERMINED 

Subject to other provisions contained in this clause, the Engineer-in-Charge may, 

without prejudice to his any other rights or remedy against the contractor in 

respect of any delay, inferior workmanship, any claims for damages and /or any 

other provisions of this contractor otherwise, and whether the date of completion 

has or has note lapsed, by notice in writing absolutely determine the contract in 

any of the following cases: 

(i) If the contractor having been given by the Engineer-in-Charge, a notice in 
writing to rectify, reconstruct or replace any defective work or that the work 
is being performed in an inefficient or otherwise improper or un-work man like 
manner shall omit to comply with the requirement of such notice for a period 
of 7 (seven) days the rafter. 

(ii) If the contractor has, without reasonable cause, suspended the 
progress of the work or has failed to proceed with the work with due 
diligence so that in the opinion of the Engineer-in-Charge (which shall 
be final and binding) he will be unable to secure completion of the work 
by the date for completion and continues to do so after a notice in 
writing of 7 (seven) days from the Engineer-in- Charge. 

(iii) If the contractor fails to complete the work or section of work with 
individual date of completion on or before the stipulated or justified 
extended date, on or before such date of completion; and the Engineer in 
Charge without any prejudice to any other right or remedy under any other 
provision in the contract has given further reasonable time in a notice given in 
writing in that behalf as either mutually agreed or in absence of such mutual 
agreement by his own assessment making such time essence of contract and in 
the opinion of Engineer-in-Charge the contractor will be unable to complete the 
same or does not complete the same within the period specified.  

(iv) If the contractor persistently neglects to carry out his obligations under the 
contract and/ or commits default in complying with any of the terms and 
conditions of the contract and does not remedy it or take effective steps to 
remedy it within 7(seven) days after a notice in writing is given to him in that 
behalf by the Engineer-in-Charge. 

(v) If the contractor offer or give or agree to give to any person in Government 
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service or to any other person on his behalf any gift or consideration of any 
kind as an inducement or reward for doing or forbearing to do or for having 
done or forborne to do any act in relation to the obtaining or execution of this 
or any other contract for Government. 

(vi) If the contractor enter into a contract with Government in connection with 
which commission has been paid or agreed to be paid by him or to his 
knowledge, unless the particulars of any such commission and the terms of 
payment thereof have been previously disclosed in writing to the Engineer-in-
Charge. 

(vii) If the contractor secured the contract with Government as a result of wrong 
tendering or other non-bonafide methods of competitive tendering or commits 
breach of Integrity Agreement. 

(viii) If the contractor being an individual, or if a firm, any partner thereof shall at 
any time be adjudged insolvent or have a receiving order or order for 
administration of his estate made against him or shall take any proceedings for 
liquidation or composition (other than a voluntary liquidation for the purpose 
of amalgamation or reconstruction) under any Insolvency Act for the time 
being in force or make any conveyance or assignment of his effects or 
composition or arrangement for the benefit of his creditors or purport so to 
do, or if any application be made under any Insolvency Act for the time being 
in force for the sequestration of his estate or if a trust deed be executed by him 
for benefit of his creditors. 

(ix) If the contractor being a company shall pass a resolution or the court shall 
make an order that the company shall be wound up or if a receiver or a 
manager on behalf of a creditor shall be appointed or if circumstances shall 
arise which entitle the court or the creditor to appoint a receiver or a manager 
or which entitle the court to make a winding up order. 

(x) If the contractor suffers an execution being levied on his goods and allow it to 
be continued for a period of 21(twenty-one) days. 

(xi) If the contractor assigns, [excluding part(s) of work assigned to other agency(s) 
by the contractor as per terms of contract], transfers, sublets [engagement of 
labour on a piece-work basis or of labour with materials not to be incorporated 
in the work, shall not be deemed to be subletting] or otherwise parts with or 
attempts to assign, transfer, sublet or otherwise parts with the entire works or 
any portion thereof without the prior written approval of the Engineer -in-
Charge. When the contractor has made himself liable for action under any of 
the cases aforesaid, the Engineer-in-Charge on behalf of the Governor of Tripura 
shall have powers: 

(a) To determine the contract as aforesaid so far as performance of work by the 
Contractor is concerned (of which determination notice in writing to the 
contractor under the hand of the Engineer-in-Charge shall be conclusive 
evidence). Upon such determination, the Security Deposit already recovered 
and Performance Guarantee under the contract shall be liable to be forfeited 
and shall be absolutely at the disposal of the Government.  

(b) After giving notice to the contractor to measure up the work of the contractor 
and to take such whole, or the balance or part thereof, as shall be un-executed 
out of his hands and to give it to another contractor to complete the work. 
The contractor, whose contract is determined as above, shall not be 
allowed to participate in the tendering process for the balance work 
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including any new items needed to complete the work. 
 

In the event of above courses being adopted by the Engineer-in-
Charge, the contractor shall have no claim to compensation for any 
loss sustained by him by reasons of his having purchased or 
procured any materials or entered into any engagements or made any 
advances on account or with a view to the execution of the work or 
the performance of the contract. And in case action is taken under 
any of the provision aforesaid, the contractor shall not be 
entitled to recover or be paid any sum for any work thereof or 
actually performed under this contract unless and until the 
Engineer-in-Charge has certified in writing the performance of such 
work and the value payable in respect thereof and he shall only be 
entitled to be paid the value so certified. 

. 

CLAUSE3A 

In case, the work cannot be started due to reasons not within the control of the 

contractor within1/8th of the stipulated time for completion of work or 30 (thirty) 

days, whichever is more, either party may close the contract by giving notice to 

the other party stating reasons. In such eventuality, the Performance Guarantee of 

the contractor shall be refunded with in following time limits: 

 

Neither party shall claim any compensation for such eventuality. This clause is not 

applicable for any breach of the contract by either party. 

CLAUSE4: CONTRACTOR LIABLE TO PAY COMPENSATION EVEN IF ACTION NOT 

TAKEN UNDER CLAUSE 3 

In any case in which any of the powers conferred upon the Engineer-in-

Charge by Clause-3 thereof, shall have become exercisable and the same are 

not exercised, the non-exercise thereof shall not constitute a waiver of any of 

the conditions hereof and such powers shall notwithstanding be exercisable 

in the event of any future case of default by the contractor and the liability 

of the contractor for compensation shall remain unaffected. In the event of 

the Engineer-in-Charge putting in force all or any of the powers vested in 

him under the preceding clause he may, if he so desires after giving a notice 

in writing to the contractor, take possession of (or at the sole discretion of 

the Engineer-in-Charge which shall be final and binding on the contractor) 

use as on hire (the amount of the hire money being also in the final 

determination of the Engineer-in- Charge) all or any tools, plant, materials 

and stores, in or upon the works, or the site thereof belonging to the 

contractor, or procured by the contractor and intended to be used for the 

(i) If the Tendered value of work is upto`1.00Crore 30days 

(ii) If the Tendered value of work is more than `1.00 

Croreandupto`10.00 Crore 

45days 

(iii) If the Tendered value of work exceeds`10.00Crore 60 days 
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execution of the work/or any part thereof, paying or allowing for the same in 

account at the contract rates, or, in the case of these not being applicable, at 

current market rates to be certified by the Engineer-in-Charge, whose 

certificate thereof shall be final, and binding on the contractor, to remove  

such  tools,  plant,  materials,  or stores from the premises (within a time to 

be specified in such notice) in the event of the contractor failing to comply 

with any such requisition, the Engineer-in-Charge may remove them at the 

contractor’s expense or sell them by auction or private sale on account of the 

contractor and his risk in all respects and the certificate of the Engineer- in-

Charge as to the expenses of any such removal and the amount of the 

proceeds and expenses of any such sale shall be final and conclusive 

against the contractor. 

CLAUSE5: TIME AND EXTENSION FOR DELAY 

The time allowed for execution of the Works as specified in the Schedule – F or the 

extended time in accordance with these conditions shall be the essence of the 

Contract. The execution of the works shall commence from such time period as 

mentioned in Schedule – F or from the date of handing over of the site notified by 

the Engineer-in-Charge, whichever is later. If the Contractor commits default in 

commencing the execution of the work as aforesaid, the performance guarantee 

shall be forfeited by the Engineer in Charge as per Para. No. 14.10.3 of S.I.T.B. 

and shall be absolutely at the disposal of the Government without prejudice to 

any other right or remedy available in law. 

5.1As soon as possible but within 21 (twenty-one) days of award of work and in 

consideration of 

a) Schedule of handing over of site as specified in the Schedule – F 

(i) The Contractor shall submit a Time and Progress Chart for each mile 
stone. The Engineer-in- Charge may within 10(ten) days thereafter, if 
required modify, and communicate the program approved to the contractor 
failing which the program submitted by the contractor shall be deemed to 
be approved by the Engineer-in-Charge. The work programme shall include 
all details of balance drawings and decisions required to complete the 
contract with specific dates by which these details are required by 
contractor without causing any delay in execution of the work. The Chart 
shall be prepared in direct relation to the time stated in the Contract 
documents for completion of items of the works. It shall indicate the 
forecast of the dates of commencement and completion of various trades 
of sections of the work and may be amended as necessary by agreement 
between the Engineer-in-Charge and the Contractor within the limitations 
of time imposed in the Contract documents. 

(ii) In case of non-submission of construction programme by the contractor, 
the program provided by the Engineer-in-Charge shall be deemed to be 
final. 

(iii) The approval by the Engineer-in-Charge of such programme shall not 
relieve the contractor of any of the obligations under the contract. 

(iv)  The contractor shall submit the Time and Progress Chart quarterly and 
progress report using the mutually agreed software or in other format 
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decided by Engineer-in-Charge for the work done during previous quarter 
to the Engineer-in-charge on or before 5th day of starting of each quarter 
failing which a recovery @` 2500.00 (for works Agreement value upto ` 20 
Crores) /@` 5000.00(for works Agreement value more than ` 20 Crores) 
shall be made on per week or part basis in case of delay in submission of 
the quarterly progress report. This method of reporting system shall be 
strictly followed for monitoring of the project work. 

5.2 If the work(s) be delayed by:- 

(i) Force majeure, natural calamity, any other cause which, in the reasoned opinion 
of the Engineer-in-Charge is beyond the Contractor’s control, or 

(ii) Serious loss or damage by fire, or 

(iii) Civil commotion, local commotion of workmen, strike or lockout, affecting any 
of the trades employed on the work, or 

(iv) Delay on the part of other contractors or trades men engaged by Engineer-in-
Charge in executing work not forming part of the Contract, or 

(v) non-availability of stores, which are the responsibility of Government to supply 
or 

(vi) non-availability or break down of tools and Plant to be supplied or supplied by 
Government or 

(vii) Any other cause like above which, in the reasoned opinion of the Engineer-in-
Charge is beyond the Contractor’s control. 

Then upon the happening of any such event causing delay, the Contractor shall 

immediately give notice thereof in writing to the Engineer-in-Charge for entry in the 

Hindrance Register but shall nevertheless use constantly his best endeavours to 

prevent or make good the delay and shall do all that may be reasonably required to 

the satisfaction of the Engineer-in-Charge to proceed with the works. 

The contractor shall have no claim of damages for extension of time granted or 

rescheduling of milestone/s for events listed in sub clause 5.2. 

5.3In case the work is hindered by any reasons, in the opinion of the contractor, by 

the Department or for someone for whose action the Department is responsible, the 

contractor may immediately give notice thereof in writing to the Engineer-in-Charge in 

the same manner as prescribed under sub Clause 5.2 seeking extension of time or 

rescheduling of milestone/s. The authority as indicated in Schedule- F shall, if 

justified, give a fair and reasonable extension of time and reschedule the mile 

stones for completion of work after due consideration of the same within 30(thirty) 

days of receipt of such request. In event of non-application by the contractor for 

extension of time Engineer-in-Charge after affording opportunity to the contractor 

may give, supported with a programme, a fair and reasonable extension within a 

reasonable period of occurrence of the event. Such extension of time or rescheduling 

of milestone/s shall be without prejudice to any other right or remedy of the parties 

in contract or in law; provided further that for concurrent delays under this sub 

clause and sub clause 5.2 to the extent the delay is covered under sub clause 5.2 the 

contractor shall be entitled to only extension of time but no damages on that 

account. 

5.4 Request for rescheduling of Mile stones or extension of time, to be eligible for 
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consideration, shall be made by the Contractor in writing within 14(fourteen) days of 

the happening of the event causing delay on the prescribed forms i.e. Form of 

application by the contractor for seeking rescheduling of milestones (Appendix –

VI)along with Form of application by the contractor for seeking extension of time 

(Appendix –V) respectively to the authority as indicated in Schedule- F. The 

Contractor shall indicate in such a request the period by which rescheduling of 

milestone/s or extension of time is desired. 

With every request for rescheduling of milestones, or if at any time the actual 
progress of work falls behind the approved programme by more than 10% of the 
stipulated period of completion of contract, the contractor shall produce a revised 
programme which shall include all details of pending drawings and decisions 
required to complete the contract and also the target dates by which these details 
should be available without causing any delay in execution of the work. A recovery as 
specified in Schedule – F shall be made on per week basis in case of delay in 
submission of the revised programme. 

5.4.1 In any such case the authority as indicated in Schedule- F may give a fair and 

reasonable extension of time for completion of work or reschedule the mile 

stones. Engineer -in-Charge shall finalize/ reschedule a particular mile stone 

before taking an action against subsequent mile stone. Such extension or 

rescheduling of the milestones shall be communicated to the Contractor by the 

authority as indicated in Schedule-F in writing, within 21(twenty-one) days of 

the date of receipt of such request from the Contractor in prescribed form. In 

event of non-application by the contractor for extension of time E-in-C after 

affording opportunity to the contractor, may give, supported with a 

programme (as specified under 5.4 above), a fair and reasonable extension 

within a reasonable period of occurrence of the event. 

5.5 In case the work is delayed by any reasons, in the opinion of the Engineer-in-
Charge, by the contractor for reasons beyond the events mentioned in clause 5.2 or 
clause 5.3 or clause 5.4 and beyond the justified extended date; without prejudice to 
right to take action under Clause 3, the Engineer-in-Charge may grant extension of 
time required for completion of work without rescheduling of milestones. The 
contractor shall be liable for levy of compensation for delay for such extension of 
time. 

CLAUSE6 : MEASUREMENTS OF WORK DONE & MANUAL MEASUREMENT BOOK (MMB)  

Engineer-in-Charge shall, except as otherwise provided, ascertain and determine by 
measurement, the value in accordance with the contract of work done. 

All measurement of all items having financial value shall be entered in Measurement 
Book and/or level field book so that a complete record is obtained of all works 
performed under the contract. 

All measurements and levels shall be taken jointly by the Engineer-in-Charge or his 
authorized representative and by the contractor or his authorized representative from 
time to time during the progress of the work and such measurements shall be signed 
and dated by the Engineer- in-Charge and the contractor or their representatives in 
token of their acceptance. If the contractor objects to any of the measurements 
recorded, a note shall be made to that effect with reason and signed by both the 
parties. 
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If for any reason the contractor or his authorized representative is not available and 
the work of recording measurements is suspended by the Engineer-in-Charge or his 
representative, the Engineer-in-Charge and the Department shall not entertain any 
claim from contractor for any loss or damages on this account. If the contractor or his 
authorized representative does not remain present at the time of such measurements 
after the contractor or his authorized representative has been given a notice in writing 
3(three) days in advance by the Engineer-in-Charge or his authorized representative 
or fails to countersign or to record objection within a week from the date of the 
measurement, then such measurements recorded in his absence by the Engineer-in-
Charge or his representative shall be deemed to be accepted by the Contractor. 

The contractor shall, without extra charge, provide all assistance with every appliance, 
labour and other things necessary for measurements and recording levels. 

Except where any general or detailed description of the work expressly shows to the 
contrary, measurements shall be taken in accordance with the procedure set forth in 
the specifications notwithstanding any provision in the relevant Standard Method of 
measurement or any general or local custom. In the case of items which are not 
covered by specifications, measurements shall be taken in accordance with the 
relevant standard method of measurement issued by the Bureau of Indian Standards 
and if for any item no such standard is available, then a mutually agreed method shall 
be followed. 

The contractor shall give, not less than seven days’ notice to the Engineer-in-Charge or 
his authorized representative in charge of the work, before covering up or otherwise 
placing beyond the reach of measurement any work in order that the same may be 
measured and correct dimensions thereof be taken before the same is covered up or 
placed beyond the reach of measurement and shall not cover up and place beyond 
reach of measurement any work without consent in writing of the Engineer-in-Charge 
or his authorized representative in charge of the work who shall within the aforesaid 
period of seven days inspect the work, and if any work shall be covered up or placed 
beyond the reach of measurements without such notice having been given or the 
Engineer-in-Charge’s consent being obtained in writing, the same shall be uncovered 
at the Contractor’s expense, or in default thereof no payment or allowance shall be 
made for such work or the materials with which the same was executed. 

Engineer-in-Charge or his authorized representative may cause either themselves or 
through another officer of the department to check the measurements recorded 
jointly or otherwise as aforesaid and all provisions stipulated herein above shall be 
applicable to such checking of measurements or levels. 

It is also a term of this contract that recording of measurements of any item of work 
in the measurement book and/or its payment in the interim, on account or final bill 
shall not be considered as conclusive evidence as to the sufficiency of any work or 
material to which it relates nor shall it relieve the contractor from liabilities from any 
over measurement or defects noticed till completion of the defects liability period. 

CLAUSE6A : COMPUTERIZED MEASUREMENT BOOK (CMB) 

Engineer-in-Charge shall, except as otherwise provided, ascertain and determine by 
measurement the value of work done in accordance with the contract. 

All measurements of all items having financial value shall be entered by the 
contractor and cMatabariled in the shape of the Computerized Measurement Book 
having pages of A-4 size as per the format of the department so that a complete 
record is obtained of all the items of works performed under the contract. 
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All such measurements and levels recorded by the contractor or his authorized 
representative from time to time, during the progress of the work, shall be got 
checked by the Engineer-in-Charge or his authorized representative as per interval or 
program fixed in consultation with Engineer-in-Charge or his authorized 
representative. After the necessary corrections made by the Engineer-in-Charge, the 
measurement sheets shall be returned to the contractor for incorporating the 
corrections and for resubmission to the Engineer-in- Charge for the dated signatures 
by the Engineer-in- Charge and the contractor or their representatives in token of their 
acceptance. 

Whenever bill is due for payment, the contractor would initially submit draft 
computerized measurement sheets and these measurements would be got 
checked/test checked from the Engineer-in-Charge and/or his authorized 
representative. The contractor will, thereafter, incorporate such changes as may be 
done during these checks/test checks in his draft computerized measurements, and 
submit to the department a computerized measurement book, duly bound, and with 
its pages machine numbered. The Engineer-in- Charge and/or his authorized 
representative would thereafter check this MB, and record the necessary certificates 
for their checks/test checks. 

The final, fair, computerized measurement book given by the contractor, duly bound, 
with its pages machine numbered, should be 100% correct, and no cutting or over-
writing in the measurements would thereafter be allowed. If at all any error is noticed, 
the contractor shall have to submit a fresh computerized MB with its pages duly 
machine numbered and bound, after getting the earlier MB cancelled by the 
department. Thereafter, the MB shall be taken in the Divisional Office records, and 
allotted a number as per the Register of Computerised MBs. This should be done 
before the corresponding bill is submitted to the Division Office for payment. The 
contractor shall submit two spare copies of such computerized MB’s for the purpose 
of reference and record by the various officers of the department. 

The contractor shall also submit to the department separately his computerized 
Abstract of Cost and the bill based on these measurements, duly bound, and its pages 
machine numbered along with two spare copies of the “bill. Thereafter, this bill will be 
processed by the Division Office and allotted a number as per the computerized 
record in the same way as done for the measurement book meant for measurements. 

The contractor shall, without extra charge, provide all assistance with every appliance, 
labour and other things necessary for checking of measurements/levels by the 
Engineer-in- Charge or his representative. 

Except where any general or detailed description of the work expressly shows to the 
contrary, measurements shall be taken in accordance with the procedure set forth in 
the specifications notwithstanding any provision in the relevant Standard Method of 
measurement or any general or local custom. In the case of items which are not 
covered by specifications, measurements shall be taken in accordance with the 
relevant standard method of measurement issued by the Bureau of Indian Standards 
and if for any item no such standard is available then a mutually agreed method shall 
be followed. 

The contractor shall give not less than 7(seven)days’ notice to the Engineer-in-Charge 
or his authorized representative in charge of the work before covering up or 
otherwise placing beyond the reach of checking and/or test checking the 
measurement of any work in order that the same may be checked and/or test checked 
and correct dimensions thereof be taken before the same is covered up or placed 
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beyond the reach of checking and/or test checking measurement and shall not cover 
up and place beyond reach of measurement any work without consent in writing of 
the Engineer-in-Charge or his authorized representative in charge of the work who 
shall within the aforesaid period of 7(seven) days inspect the work, and if anywork 
shall be covered up or placed beyond the reach of checking and/or test checking 
measurements without such notice having been given or the Engineer-in-Charge’s 
consent being obtained in writing the same shall be uncovered at the Contractor’s 
expense, or in default thereof no payment or allowance shall be made for such work 
or the materials with which the same was executed. 

Engineer-in-Charge or his authorized representative may cause either themselves or 
through another officer of the department to check the measurements recorded by 
contractor and all provisions stipulated herein above shall be applicable to such 
checking of measurements or levels. 

It is also a term of this contract that checking and/or test checking the measurements 
of any item of work in the measurement book and/or its payment in the interim, on 
account of final bill shall not be considered as conclusive evidence as to the 
sufficiency of any work or material to which it relates nor shall it relieve the 
contractor from liabilities from any over measurement or defects noticed till 
completion of the defects liability period. 

CLAUSE6B : ELECTRONIC MEASUREMENT BOOK (e-MB) 

Like manual system, e-MB will be allotted to Junior Engineer (JE) by Executive Engineer 
(EE) through online and e-MB will be responsive and flow based as per the norms of 
the department. An ID will be generated through the system for every e-MB and 
proper tracking will be maintained on details of the allottee and recipients. Like 
measurement book, e-MB will keep record of every item in respect of length, breadth, 
height and number or formulae. Once measurements are recorded in e-MB by JE, it can 
be test checked by Assistant Engineer (AE) and Executive Engineer(EE) by logging on to 
the system by using log-in details of the respective official. Every test check will be 
recorded and mapping of the entire activities will be mapped and maintained. Once 
measurements are recorded in e-MB against corresponding items available in BOQ or 
any extra/ additional item (s), abstract of cost will be generated automatically based 
on the inputs of rates. Similarly based on same data, bill can be generated for 
payment as per prevailing rules and guidelines. 

CLAUSE7 : PAYMENT ON INTERMEDIATE CERTIFICATE TO BE REGARDED AS 

ADVANCES 

No payment shall be made for work, estimated to cost `1.00 Lakh   (Rupees One 
Lakh) or less till after the whole of the work shall have been completed and 
certificate of completion given. For works estimated to cost over `1.00 Lakh 
(Rupees One Lakh), the interim or running account bills (amounting not less than 
@10% of the tendered value subject to minimum value of work amounting`1.00 
Lakh) shall be submitted by the contractor for the work executed on the basis of such 
recorded measurements on the format of the Department in triplicate on or before 
the date of every month fixed for the same by the Engineer-in-Charge. The contractor 
shall not be entitled to be paid any such interim payment if the gross work done 
together with net payment/ adjustment of advances for material collected, if any, 
since the last such payment is less than the amount specified in Schedule – F, in 
which case the interim bill shall be prepared on the appointed date of the month after 
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the requisite progress is achieved. Engineer-in-Charge shall arrange to have the bill 
verified by taking or causing to be taken, where necessary, the requisite 
measurements of the work. In the event of the failure of the contractor to submit the 
bills, Engineer-in-Charge shall prepare or cause to be prepared such bills in which 
event no claims whatsoever due to delays on payment including that of interest shall 
be payable to the contractor. Payment on account of amount admissible shall be made 
by the Engineer-in- Charge certifying the sum to which the contractor is considered 
entitled by way of interim payment at such rates as decided by the Engineer-in-
Charge. The amount admissible shall be paid by 10th working day after the day of 
presentation of the bill by the Contractor to the Engineer-in-Charge or his Asstt. 
Engineer together with the account of the material issued by the department, or 
dismantled materials, if any. In the case of works outside the headquarters of the 
Engineer- in-Charge, the period of ten working days will be extended to fifteen 
working days. In case of delay in payment no interest shall be paid to the 
contractor. 

All such interim payments shall be regarded as payment by way of advances against 
final payment only and shall not preclude the requiring of bad, unsound and 
imperfect or unskilled work to be rejected, removed, taken away and reconstructed or 
re-erected. Any certificate given by the Engineer-in-Charge relating to the work done 
or materials delivered forming part of such payment, may be modified or corrected by 
any subsequent such certificate(s) or by the final certificate and shall not by itself be 
conclusive evidence that any work or materials to which it relates is/are in accordance 
with the contract and specifications. Any such interim payment, or any part thereof 
shall not in any respect conclude, determine or affect in any way powers of the 
Engineer-in-Charge under the contract or any of such payments be treated as final 
settlement and adjustment of accounts or in any way vary or affect the contract. 

 
Pending consideration of extension of date of completion, interim payments shall 
continue to be made as herein provided without prejudice to the right of the 
department to take action under the terms of this contract for delay in the completion 
of work, if the extension of date of completion is not granted by the competent 
authority. 

The Engineer-in-Charge in his sole discretion on the basis of a certificate from the 
Assistant Engineer to the effect that the work has been completed up to the level in 
question make interim advance payments without detailed measurements for work 
done (other than foundations, items to be covered under finishing items) up to lintel 
level (including sunshade etc.) and slab level, for each floor working out at 75% of the 
assessed value. The advance payments so allowed shall be adjusted in the subsequent 
interimbill to be submitted by the contractor within 10 days of the interim payment. 
In case of delay in payment no interest shall be paid to the contractor. 

PAYMENTS IN COMPOSITE CONTRACTS 

In case of composite tenders, running payment for the major component 

shall be made by EE of major discipline to the main contractor. Running 

payment for minor component shall be made by the Engineer-in-Charge 

of the discipline of minor component directly to the main contractor. 

In case main contractor fails to make the payment to the contractor 

associated by him within 15(fifteen) days of receipt of each running 

account payment, then on the written complaint of contractor associated 
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for such minor component, Engineer in charge of minor component shall 

serve the show cause to the main contractor and if reply of main 

contractor either not received or found unsatisfactory, he may make the 

payment directly to the contractor associated for minor component as 

per the terms and conditions of the agreement drawn between main 

contractor and associate contractor fixed by him. Such payment made to 

the associate contractor shall be recovered by Engineer-in-charge of 

major or minor component from the next R/A/ final bill due to main 

contractor as the case may be. 

. 

CLAUSE 7A 

No Running Account Bill shall be paid for the work till the following documents are 
submitted by the contractor to the Engineer-in-Charge: 

(i) Valid Labour License regarding engagement of workers in the contract works 
from Labour Department, Government of Tripura, and  

(ii) Certificate regarding registration of employee/workers with EPFO (Employees’ 
Provident Fund Organisation) including Provident Fund Code No.(applicable for 
Class-I Contractor). 

(iii) Certificate regarding registration of employee/workers with ESIC (Employees’ 
State Insurance Corporation) (applicable for Class-I Contractor). 

(iv) Certificate regarding registration of employee/workers with BOCW (Building 
and Other Construction Workers) Welfare Board(applicable for Class-I 
Contractor). 

CLAUSE8: COMPLETION CERTIFICATE AND COMPLETION PLANS (FOR BUILDING 

WORK) 

Within 10(ten) days of the completion of the work, the contractor shall give notice 
of such completion to the Engineer-in-Charge and within 30(thirty) days of the 
receipt of such notice, the Engineer-in-Charge shall inspect the work and if there is 
no defect in the work, shall furnish the contractor with a final certificate of 
completion, otherwise a provisional certificate of physical completion indicating 
defects (a) to be rectified by the contractor and/or (b) for which payment will be 
made at reduced rates, shall be issued.  

But no final certificate of completion shall be issued, nor shall the work be considered 
to be complete until the contractor shall have removed all scaffolding, surplus 
materials, rubbish and all huts and sanitary arrangements made for his/their work 
people from the premises of work site by the contractor(s) and cleaned off the dirt 
from all wood work, doors, windows, walls, floor or other parts of the building, in, 
upon, or about which the work is executed or of which he may have had possession 
for the purpose of the execution; thereof, and not until the work shall have been 
measured by the Engineer-in-Charge.  

If the contractor fail to comply with the requirements of this Clause as to removal of 
scaffolding, surplus materials and rubbish and all huts and sanitary arrangements 
as aforesaid and cleaning off dirt on or before the date fixed for the completion of 
work, the Engineer-in-Charge may at the expense of the contractor remove such 
scaffolding, surplus materials and rubbish etc., and dispose of the same as he 
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thinks fit and clean off such dirt as aforesaid, and the contractor shall have no 
claim in respect of scaffolding or surplus materials as aforesaid except for any sum 
actually realized by the sale thereof. 

CLAUSE8A :CONTRACTOR TO KEEP SITE CLEAR 

When the annual repairs and maintenance of works are carried out, the splashes and 
droppings from white washing, colour washing, painting etc., on walls, floor, windows, 
etc shall be removed and the surface cleaned simultaneously with the completion of 
these items of work in the individual rooms, quarters or premises etc. where the work 
is done: without waiting for the actual completion of all the other items of work in the 
contract. In case the contractor fails to comply with the requirements of this clause, 
the Engineer-in-Charge shall have the right to get this work done at the cost of the 
contractor either departmentally or through any other agency. Before taking such 
action, the Engineer-in-Charge shall give 10(ten) days’ notice in writing to the 
contractor. 

CLAUSE 8B : COMPLETION PLANS TO BE SUBMITTED BY THE CONTRACTOR (FOR 

COMPOSITE WORKS ONLY) 

The contractor shall submit completion plan for Internal and External Civil, 
Electrical and Mechanical Services within 30(thirty) days of the completion of the 
work provided that the service plans having been issued for execution by the 
Engineer-in-Charge, unless the contractor, by virtue of any other provision in the 
contract, is required to prepare such plans. 

In case, the contractor fails to submit the completion plan as aforesaid, he shall be 
liable to pay a sum of 0.1 % of Tendered Value or limit prescribed in Schedule – F, 
whichever is more as may be fixed by the NIT Approving Authority and in this 
respect the decision of the authority shall be final and binding on the contractor.= 

CLAUSE9 :PAYMENT OF FINAL BILL 

The final bill shall be submitted by the contractor in the same manner as specified 
in interim bills within 90(ninety) days of physical completion of the work or within 
30(thirty) days of the date of the final certificate of completion furnished by the 
Engineer-in-Charge, whichever is earlier. No further claims shall be made by the 
contractor after submission of the final bill and these shall be deemed to have been 
waived and extinguished. Payments of those items of the bill in respect of which there 
is no dispute and of items in dispute, for quantities and rates as approved by 
Engineer-in-Charge, will, as far as possible be made within the period specified here in 
under, the period being reckoned from the date of receipt of the bill by the Engineer-
in- Charge or his authorized Assistant Engineer, complete with account of materials 
issued by the Department and dismantled materials. 

 

 
 

 

 

In case of delay in payment, no interest shall be paid to the contractor. 

(i) If the Tendered value of work is up to ` 1.0 Crore 60 days 

(ii) If the Tendered value of work is more than `1.0 Crore and up to 

` 10.00 Crore 

90 days 

(iii) If the Tendered value of work exceeds ` 10.00 Crore 180 days 
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CLAUSE10 :MATERIALS SUPPLIED BY GOVERNMENT 

Materials which will be supplied by the Government are shown in Schedule ‘B’ which 
also stipulates quantum, place of issue and rate(s) to be charged in respect thereof. 
The contractor shall be bound to procure them from the Engineer-in-Charge. 

As soon as the work is awarded, the contractor shall finalise the programme for the 
completion of work as per Clause-5 of this contract and shall give his estimates of 
materials required on the basis of drawings/or schedule of quantities of the work. The 
Contractor shall give in writing his requirement to the Engineer-in-Charge which shall 
be issued to him keeping in view the progress of work as assessed by the Engineer-in-
Charge, in accordance with the agreed phased programme of work indicating monthly 
requirements of various materials. The contractor shall place his indent in writing for 
issue of such materials at least 7 days in advance of his requirement. 

Such materials shall be supplied for the purpose of the contract only and the value of 
the materials so supplied at the rates specified in the aforesaid schedule shall be set 
off or deducted, as and when materials are consumed in items of work (including 
normal wastage) for which payment is being made to the contractor, from any sum 
then due or which may therefore become due to the contractor under the contract or 
otherwise or from the security deposit. At the time of submission of bills, the 
contractor shall certify that balance of materials supplied is available at site in original 
good condition. 

The contractor shall submit along with every running bill (on account or interim bill) 
materialwise reconciliation statements supported by complete calculations reconciling 
total issue, total consumption and certified balance (diameter/section-wise in the case 
of steel) and resulting variations and reasons therefore. Engineer-in-Charge shall 
(whose decision shall be final and binding on the contractor) be within his rights to 
follow the procedure of recovery in clause 41 at any stage of the work if reconciliation 
is not found to be satisfactory. 

The contractor shall bear the cost of getting the material issued, loading, transporting 
to site, unloading, storing under cover as required, cutting assembling and joining the 
several parts together as necessary. Notwithstanding anything to the contrary 
contained in any other clause of the contract and all stores/materials so supplied to 
the contractor or procured with the assistance of the Government shall remain the 
absolute property of Government and the contractor shall be the trustee of the 
stores/materials, and the said stores/materials shall not be removed/disposed off 
from the site of the work on any account and shall be at all times open to inspection 
by the Engineer-in-Charge or his authorized agent. Any such stores/materials 
remaining unused shall be returned to the Engineer-in- Charge in as good a condition 
in which they were originally supplied at a place directed by him, at a place of issue or 
any other place specified by him as he shall require, but in case it is decided not to 
take back the stores/materials the contractor shall have no claim for compensation on 
any account of such stores/materials so supplied to him as aforesaid and not used by 
him or for any wastage in or damage to in such stores/materials. 

On being required to return the stores/materials, the contractor shall hand over the 
stores/ materials on being paid or credited such price as the Engineer-in-Charge shall 
determine, having due regard to the condition of the stores/materials. The price 
allowed for credit to the contractor, however, shall be at the prevailing market rate 
not exceeding the amount charged to him, excluding the storage charge, if any. The 
decision of the Engineer-in-Charge shall be final and conclusive. In the event of breach 
of the aforesaid condition, the contractor shall in addition to throwing himself open 
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to account for contravention of the terms of the licences or permit and/or for criminal 
breach of trust, be liable to Government for all advantages or profits resulting or 
which in the usual course would have resulted to him by reason of such breach. 
Provided that the contractor shall in no case be entitled to any compensation or 
damages on account of any delay in supply or non-supply thereof all or any such 
materials and stores provided further that the contractor shall be bound to execute 
the entire work if the materials are supplied by the Government within the original 
scheduled time for completion of the work plus 50% thereof or schedule time plus 6 
months, whichever is more. If the time of completion of work exceeds 12 months, 
but if a part of the materials only has been supplied within the aforesaid period, then 
the contractor shall be bound to do so much of the work as may be possible with the 
materials and stores supplied in the aforesaid period. For the completion of the rest 
of the work, the contractor shall be entitled to such extension of time as may be 
determined by the Engineer-in-Charge whose decision in this regard shall be final and 
binding on the contractor. 

The contractor shall see that only the required quantities of materials are got issued. 
Any such material remaining unused and in perfectly good/original condition at the 
time of completion or determination of the contract shall be returned to the Engineer-
in-Charge at the stores from which it was issued or at a place directed by him by a 
notice in writing. The contractor shall not be entitled for loading, transporting, 
unloading and stacking of such unused material except for the extra lead, if any 
involved, beyond the original place of issue. 

CLAUSE10A :MATERIALS TO BE PROVIDED BY THE CONTRACTOR 

The contractor shall, at his own expense, provide all materials, required for the 
works other than those which are stipulated to be supplied by the Government. 

 
The contractor shall, at his own expense and without delay, supply to the Engineer-in- 
Charge samples of materials to be used on the work and shall get these approved in 
advance. All such materials to be provided by the Contractor shall be in conformity 
with the specifications laid down or referred to in the contract. The contractor shall, if 
requested by the Engineer-in- Charge furnish proof, to the satisfaction of the Engineer-
in-Charge that the materials so comply. The Engineer-in-Charge shall within thirty 
days of supply of samples or within such further period as he may require intimate to 
the Contractor in writing whether samples are approved by him or not. If samples are 
not approved, the Contractor shall forthwith arrange to supply to the Engineer-in-
Charge for his approval, fresh samples complying with the specifications laid down in 
the contract. When materials are required to be tested in accordance with 
specifications, approval of the Engineer-in-Charge shall be issued after the test results 
are received. 

The Contractor shall at his own risk and cost submit the samples of materials to be 
tested or analysed and shall not make use of or incorporate in the work any materials 
represented by the samples until the required tests or analysis have been made and 
materials finally accepted by the Engineer-in-Charge. The Contractor shall not be 
eligible for any claim or compensation either arising out of any delay in the work 
or due to any corrective measures required to be taken on account of and as a 
result of testing of materials. 

The contractor shall, at his risk and cost, make all arrangements and shall provide all 
facilities as the Engineer-in-Charge may require for collecting, and preparing the 
required number of samples for such tests at such time and to such place or places as 



Standard Bid Document for Agriculture & Farmers Welfare, Tripura-2021 Page 78 

BIDDER / CONTRACTOR   EXECUTIVE ENGINEER (SOUTH) 

may be directed by the Engineer-in-Charge and bear all charges and cost of testing 
unless specifically provided for otherwise elsewhere in the contract or specifications. 
The Engineer-in-Charge or his authorized representative shall at all times have 
access to the works and to all workshops and places where work is being prepared 
or from where materials, manufactured articles or machinery are being obtained 
for the works and the contractor shall afford every facility and every assistance in 
obtaining the right to such access. 

The Engineer-in-Charge shall have full powers to remove from the premises of all 
materials which in his opinion are not in accordance with the specifications and in 
case of default, the Engineer-in-Charge shall be at liberty to employ at the expense of 
the contractor, other persons to remove the same without being answerable or 
accountable for any loss or damage that may happen or arise to such materials. The 
Engineer-in-Charge shall also have full powers to require other proper materials to be 
substituted thereof and in case of default, the Engineer-in-Charge may cause the same 
to be supplied and all costs which may attend such removal and substitution shall be 
borne by the Contractor. 

 
The contractor shall at his own expense, provide a material testing lab at the site 
for conducting routine field tests (works value more than Rs. 500 lacs). The lab 
shall be equipped at least with the testing equipment as specified in Schedule - F. 

CLAUSE 10B 

10B (i) :SECURED ADVANCE AGAINST MATERIAL BROUGHT TO SITE 

Secured Advance on the security of materials (which are not combustible, fragile or 
perishable in nature) brought to the site but not yet incorporated in the works will be 
made up to 75% (seventy-five percent) of invoice value, or the 75% (seventy-five 
percent) of the corresponding value of the materials determined on the basis of BOQ 
rates, whichever is less, subject to the condition that their quantities are not excessive 
and shall be used within a period of 90 (ninety) days and subject to other stipulations 
in the contract. The contractor will be required to sign an indenture bond, 
hypothecating the goods to the procuring entity, and also be responsible for their safe 
custody. Before the advance is released, the procuring entity may inspect the site to 
ensure that the Contractor has safeguarded the materials against pilferage and 
deterioration. It may be ensured that the contractor has not taken any loan/ limit 
from banks against hypothecation of the materials against which the secured advance 
is claimed. An undertaking in this regard may also be taken from the contractor.  

Generally, as per the provisions of the contracts, the contractors are required to 
submit proof of cost of materials and the delivery of material at site while claiming 
such advances. The stock register should be maintained from the commencement of 

the contract and, unless otherwise prescribed in the contracts, the stock, so 
considered for advance, should generally be only paid stock (and not brought on 
credit). Where the materials are supplied from a captive source of the contractor, the 
reasonableness of the valuation of such materials may be ensured. 

The advance will be repaid from each succeeding running bill (periodic/ interim 

payment) to the extent materials for which advance has been previously paid have 
been incorporated into the works. In all cases, the repayment of the advance will be 
affected after expiry of a period of 120 days since payment of advance, whether the 
material is consumed in the work or not. 
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Provided always that provision of Clause 10 B (i) shall be applicable only when so 
provided in ‘Schedule F’. 

10B (ii) :MOBILISATION ADVANCE 

If considered justified in certain specialized and capital intensive works, Contract 
may provide for an interest-bearing mobilisation advance to be paid to the contractor 

exclusively for the costs of mobilisation at 10%(ten percent) of the contract price on 
the provision by the contractor of an unconditional BG. Such BGs shall remain 
effective until the advance payment has been fully repaid, but the amount thereof 

shall be progressively reduced by the amount repaid by the contractor, as indicated in 
the interim payment certificates.  

The aforesaid advance of 10%(ten percent) may be paid in 2(two) instalments, each 

of 5% (five percent). The first one may be paid on commencement of the work and 
provision by the contractor of the unconditional BG in respect of the advance. The 
second installment may be paid on certification by the engineer of the contractor’s 

having achieved a financial progress of 10% (ten percent) of the contract price, as also 
provision of a BG by the contractor for this part of the advance. Mobilisation 
expenditure mentioned herein shall not include the margin money and bank 
commission, and so on, paid by the contractor for procurement of BGs against 
performance security and mobilization advance. 

Provided always that provision of Clause 10 B (ii) shall be applicable only when so 
provided in ‘Schedule F’. 

10B (iii) :PLANT, MACHINERY AND SHUTTERING MATERIAL ADVANCE 

Another interest-bearing advance of 5% (five percent) of the contract price, 

depending on the merits of the case, may be paid against the new key construction 
equipment purchased for the work and brought to the site, if so provided in the Bid 

Documents and so requested by the contractor. The advance should normally not be 
more than 50% (fifty percent) of the depreciated cost of such plants and machinery 

should be hypothecated to the Govt., before the payment of advance is released. This 
advance shall be subject to the following conditions: (i) the contractor shall produce 
satisfactory proof of payment; (ii) such equipment is considered necessary by the 
engineer for the works; (iii) the equipment has been verified to have been brought to 

site; (iv) the contractor gives an undertaking on stamp paper that the equipment will 
work only on that job and will not be removed from the site without obtaining written 
approval from the engineer; and (v) the contractor furnishes a BG to cover the 
advance. No advance shall be admissible on equipment purchased under a hire 
purchase scheme/ financing arrangement or on hired equipment.  

The rate of interest shall be stipulated in the bid documents [say 10 (ten) per cent per 
annum] or as may be notified by the Procuring Agency from time to time.  

The repayment of advances shall be done through proportionate percentage 
deductions from running bill (periodic/ interim payment). The time of commencement 

of repayment, rate of deductions from interim payments, and time by which the 
advance should be fully repaid will be as specified in the contract.  

All advances shall be used by the contractor exclusively for mobilisation expenditure, 
including the acquisition of construction-related plant and equipment. Should the 
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contractor misappropriate any portion of the advance, it shall become due and 
payable immediately, and no further advance will be made to the contractor 
thereafter. In such cases, the contractor shall also be liable for appropriate action 

under the contract. 

Provided always that provision of Clause 10B (iii) shall be applicable only when so 
provided in ‘Schedule F’. 

10B (iv) :INTEREST & RECOVERY 

The mobilization advance in (ii) and Plant, Machinery & shuttering Material 
Advance in (iii) above, will bear simple interest at the rate of 10%(ten percent) per 
annum and shall be calculated from the date of payment to the date of recovery, 
both days inclusive, on the outstanding amount of advance. Recovery of such sums 

advanced shall be made by the deduction from the contractors bills commencing after 
first ten per cent of the gross value of the work is executed and paid, on pro-rata 
percentage basis to the gross value of the work billed beyond 10% in such a way that 

the entire advance is recovered by the time eighty per cent of the gross value of the 
contract is executed and paid, together with interest due on the entire outstanding 
amount up to the date of recovery of the instalment. 

10B (v) : 

If the circumstances are considered reasonable by the Engineer-in-Charge, the period 
mentioned in (ii)& (iii) for request by the contractor in writing for grant of advance 

may be extended in the discretion of the Engineer-in-Charge. 

CLAUSE10CC :PRICE VARIATION 

This clause will deal with rise and fall of the prices in construction materials/ labour 
and other key inputs. However, this shall not be applicable in the contracts where 

period of completion is24 (twenty-four) months or less.  

The amount payable to the contractor shall be adjusted in respect of the rise or fall in 

the cost of labour, Petroleum, Oils and Lubricants (POL) and materials to the work for 
which appropriate formulae shall be prescribed in the contract and shall form part of 
the tender document. 

If the prices of materials (not being materials supplied or services rendered at fixed 

prices by the department in accordance with clause 10 & 34 thereof ) and / or wage 
so labour required for execution of the work increase, the contractor shall be 

compensated for such increase as per provisions detailed below and the amount 
of the contract shall accordingly be varied, subject to the condition that  that 
such compensation for escalation in prices and wages shall be available only for 
the work done during the stipulated period of the contract including the justified 

period extended under the provisions of clause 5 of the contract without any 
action under clause2. However, for the work done during the justified period 
extended as above, the compensation as detailed below will be limited to 

prices/wages prevailing at the time of updated stipulated date of completion 
considering the effect of extra work (extra time to be calculated on pro-rata basis 
only as cost of extra work x stipulated period/tendered cost). No such compensation 
shall be payable for a work for which the stipulated period of completion is equal to 
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or less than the time as specified in Schedule F. Such compensation for escalation in 
the prices of materials and labour, when due, shall be worked out based on the 
following provisions: - 

 

(i) The base date for working out such escalation shall be the last stipulated date 
of receipt of tenders including extension, if any. 

(ii) The cost of work on which escalation will be payable shall be reckoned as 
below: 

 
(a)  Gross value of work done upto this quarter: (A) 
(b)  Gross value of work done upto the last quarter: (B) 
(c)  Gross value of work done since previous quarter(A-B):                                      (C) 

(d) Full assessed value of Secured Advance fresh paid in this quarter: (D) 
(e)  Full assessed value of Secured Advance recovered in this quarter: (E) 

(f)   Full assessed value of Secured Advance for which escalation 

Payable in this quarter(D-E):                                                                             

(F) 

(g) Advance payment made during this quarter:                                                     (G) 
(h)  Advance payment recovered during this quarter:                                        (H) 
(i)   Advance payment for which escalation is payable in this 

Quarter (G-H):  

(I) 

(j)   Extra items / deviated quantities of items paid as per Clause 12 

Based on prevailing market rates during this quarter: 

(J) 

 Then, M  =   C+F+I-J   

 N=   0.85M  

(k)  Less cost of material supplied by the department as per Clause 10 

and recovered during the quarter                                                       

(K) 

(l)   Less cost of services rendered at fixed charges as per Clause 34 
and recovered during the quarter                                                              

(L) 

 
Cost of work for which escalation is applicable: W=N-(K+L) 

(iii) Components for materials labour, etc. shall be pre-determined for every work 
and incorporated in the conditions of contract attached to the tender papers 
included in Schedule ‘F’. The decision of the Engineer-in-Charge in working out 
such percentage shall be binding on the contractors. 

(iv) The compensation for escalation for other materials shall be worked as per the 
formula given below:- 

Vm = W x 
𝑋𝑚

100
 x
𝑀𝐼−𝑀𝐼𝑜

𝑀𝐼𝑜
 

Vm= Variation in material cost i.e. increase or decrease in the amount in rupees 
to be paid or recovered. 

W=Cost of Work done worked out as indicated in sub-para (ii) of Clause 10CC. 

Xm = Component of ‘materials’ expressed ad percent of the total value of work 

MI  = All India Wholesale Price Index for civil component/electrical component 
of construction material as worked out on the basis of All India Wholesale. Price 
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*Note: relevant component only will be applicable. 
(v) The following principles shall be followed while working out the indices 

mentioned in para (iv) above. 

(a)  The compensation for escalation shall be worked out at quarterly 
intervals and shall be with respect to the cost of work done as per 
bills paid during the three calendar months of the said quarter. The 
dates of preparation of bills as finally entered in the Measurement 
Book by the Assistant Engineer/ date of submission of bill finally 
by the contractor to the department in case of computerised 
measurement books shall be the guiding factor to decide the bills 
relevant to the quarterly interval. The first such payment shall be 
made at the end of three months after the month (excluding the 
month in which tender was accepted) and thereafter at three 
months’ interval. At the time of completion of the work, the last 
period for payment might become less than 3 months, depending 
on the actual date of completion. 

(b)  The index (MI/FI etc.) relevant to any quarter/period for which such 
compensation is paid shall be the arithmetical average of the 
indices relevant to the three calendar months. If the period up to date 
of completion after the quarter covered by the last such instalment of 
payment, is less than three months, the index Ml and Fl shall be the 
average of the indices for the months falling within that period. 

(vi) The compensation for escalation for labour shall be worked out as per the 
formula given below:- 

 

 

VL   : Variation in labour cost i.e. amount of increase or decrease in rupees to 
be paid or recovered. 

W    : Value of work done, worked out as indicated in sub-para (ii) above. 

Y        :Component of labour expressed as a percentage of the total value of 
the work. 

Index for Individual Commodities / Group Items for the period under 
consideration as published by Economic Advisor to Govt. of India, Ministry of 
Industry &Commerce and applying weight ages to the Individual 

Commodities/Group Items.(In respect to f the justified period extended under 

the provisions of clause5 of the contract without any action under clause2, the 
index prevailing at the time of updated stipulated date of completion 
considering the effect of extra work (extra time to be calculated on prorate as is 

only as cost of extra work stipulated period/tendered cost, shall be 
considered.) 

 

MlO=All India Whole sale Price Index for civil component /electrical component* 

of construction material as worked out on the basis of All India Whole sale Price 
Index for Individual Commodities /Group Items valid on the last stipulated date 
of receipt of tender including extension, if any, as published by the Economic 
Advisor to Govt. of India, Ministry of Industry & Commerce and applying weight 

ages to the Individual Commodities /Group items. 

VL = W x 
𝑌

100
 x
𝐿𝐼−𝐿𝐼𝑜

𝐿𝐼𝑜
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o 

LI     : Minimum wage in rupees of an unskilled adult male mazdoor, fixed 
under any law, statutory rule or order as applicable on the last date 
of the quarter previous to the one under consideration. (In respect of 
the justified period extended under the provisions of clause 5 of the 
contract without any action under clause2, the minimum wage 
prevailing on the last date of quarter previous to the quarter 
pertaining to updated stipulated date of Completion considering the 
effect of extra work (extra time to be calculated on prorate basis only 
as cost of extra work stipulated period / tendered cost, shall be 
considered.) 

Llo: Minimum daily wage in rupees of an unskilled adult male mazdoor, fixed 
under any law, statutory rule or order as on the last stipulated date 
of receipt of tender including extension, if any. 

 

(vii) The following principles will be followed while working out the compensation 
as per sub- para (vi) above. 

(a)  The minimum wage of an unskilled male mazdoor mentioned in sub-para 
(vi) above shall be the higher of the wage notified by Government of India, 
Ministry of Labour and that notified by the local administration both 
relevant to the place of work and the period of reckoning. 

(b)  The escalation for labour also shall be paid at the same quarterly intervals 
when escalation due to increase in cost of materials is paid under this 
clause. If such revision of minimum wages takes place during any such 
quarterly intervals, the escalation compensation shall be payable at 
revised rates only for work done in subsequent quarters; 

(c) Irrespective of variations in minimum wages of any category of labour, for the 
purpose of this clause, the variation in the rate for an unskilled adult male 
mazdoor alone shall form the basis for working out the escalation 
compensation payable on the labour component. 

(viii) In the event the price of materials and/or wages of labour required for 
execution of the work decrease/s, there shall be a downward adjustment 
of the cost of work so that such price of materials and/or wages of 
labour shall be deductible from the cost of work under  this contract 
and in this regard the formula herein before stated under this Clause 
10CC shall mutatis mutandis apply, provided that: 

(a)   no such adjustment for the decrease in the price of materials and/or 
wages of labour aforementioned would be made in case of 
contracts in which the stipulated period of completion of the 
work is equal to or less than the time as specified in Schedule ‘F’  

(b)  the Engineer-in-Charge shall otherwise be entitled to lay  down  the 
procedure by which the provision of this sub-clause shall be 
implemented from time to time and the decision of the Engineer-in-
Charge on his behalf shall be final and binding on the contractor. 

Note: Updated stipulated date of completion (period of 
completion plus extra time for extra work for 
compensation under clause 10CC) 

The factor of 1.25 taken into account for calculating the extra time under 
clause12.1 for extra time shall not be considered while calculating the updated 
stipulated date of completion for this purpose in clause10 CC.
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CLAUSE10D :DISMANTLED MATERIAL GOVT. PROPERTY 

The contractor shall treat all materials obtained during dismantling of a 
structure, excavation of the site for a work, etc. as Government’s property 

and such materials shall be disposed off to the best advantage of 

Government according to the instructions in writing issued by the Engineer-
in-Charge. 

CLAUSE11: WORK TO BE EXECUTED IN ACCORDANCE WITH SPECIFICATIONS, 

DRAWINGS, ORDERS ETC. 

The contractor shall execute the whole and every part of the work in the most 

substantial and workmanlike manner both as regards materials and otherwise 

in every respect in strict accordance with the specifications. The contractor 
shall  also  conform  exactly, fully and faithfully to the design, drawings and 

instructions in  writing  in respect  of the work signed by the Engineer-in-

Charge and the contractor shall be furnished free of charge one copy of the 

contract documents together with specifications, designs, drawings and 

instructions as are not included in the standard specifications of Central 

Public Works Department (CPWD)/ MoRD/ MoRTH or in any Bureau of 

Indian Standard (BIS) or any other, published standard or code or, Schedule 

of Rates or any other printed publication referred to elsewhere in the 

contract. 

The contractor shall comply with the provisions of the contract and with the 
care and diligence execute and maintain the works and provide all labour and 
materials, tools and plants including for measurements and supervision of 

all works, structural plans and other things of temporary or permanent 
nature required for such execution and maintenance in so far as the 
necessity for providing these, is specified or is reasonably inferred from the 
contract. The Contractor shall take full responsibility for adequacy, 
suitability and safety of all the works and methods of construction. 

CLAUSE12: DEVIATIONS/VARIATIONS EXTENT AND PRICING 

The Engineer-in-Charge shall have power (i) to make alteration in, omissions 

from, additions to, or substitutions for the original specifications, drawings, 

designs and instructions that may appear to him to be necessary or 
advisable during the progress of the work, and (ii) to omit a part of the 

works in case of non-availability of a portion of the site or for any other 

reasons and the contractor shall be bound to carry out the works in 
accordance with any instructions given to him in writing signed by the 

Engineer-in-Charge and such alterations, omissions, additions or 

substitutions  shall form part  of  the  contract  as if originally provided  

therein and any altered, additional or substituted work which the contractor 
may be directed to do in the manner specified above as part of the works, 

shall be carried out by the contractor on the same conditions in all respects 

including price on which he agreed to do the main work except as hereafter 

provided. 
The completion cost of any agreement for Construction / Maintenance works 

including works of up gradation, aesthetic, special repair, addition/ alteration shall not 
exceed the Tendered amount. Any further deviation beyond this limit shall be approved 

by the appropriate authority as per latest Delegation of Financial Power Rules, Tripura 
(DFPRT) in force with recorded reason and take suitable corrective action. 
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12.1  The time for completion of the works shall, in the event of any deviations 

resulting in additional cost over the tendered value sum being ordered, be 
extended, if requested by the contractor, as follows: 

(i)  In the proportion which the additional cost of the altered, additional or 
substituted work, bears to the original tendered value plus 

(ii)  10% of the time calculated in (i) above or such further additional time as 
may be considered reasonable by the Engineer-in-Charge. 

12.2  

DEVIATION, EXTRA ITEMS AND PRICING 

A.  FOR PROJECT AND ORIGINAL WORKS  

In the case of extra item(s) (items that are completely new, and are in addition to 
the items contained in the contract), the contractor may within 15(fifteen) days 
of receipt of order Or occurrence of necessity of the item(s) shall submit the 
claim of rates, supported by proper analysis, which shall include invoices, 
vouchers etc. and Manufacturer’s specification for the work failing which the rate 
approved later by the Engineer- in- charge shall be binding and the Engineer-in-
charge shall within prescribed time limit of the receipt of the claims supported 
by analysis, after giving consideration to the analysis of the rates submitted by 
the contractor, determine the rates on the basis of the market rates and 
communicate the accepted rate to the contractor  so determined at the earliest. 

B. FOR MAINTENANCE WORKS INCLUDING WORKS OF UPGRADATION, 
AESTHETIC, SPECIAL REPAIR, ADDITION/ALTERATION: 

In the case of Extra Item(s) being the schedule items (Tripura Schedule 
of Rates items), these shall be paid as per the schedule rate plus cost 
index (at the time of tender) plus/minus percentage above/ below 
quoted contract amount. 

 
 Payment of Extra items in case of non-schedule items (Non-SoR, 
Tripura items) shall be made as per the prevailing market rate. 

DEVIATION, SUBSTITUTED ITEMS, PRICING 

A.FOR PROJECT AND ORIGINALWORKS: 

In the case of substituted items (items that are taken  up with partial  
substitution or in lieu of items  of  work  in the  contract), the rate for  
the agreement  item  (to be substituted) and substituted item shall also 
be determined in the manner as mentioned in the following para. 

. 
 

(a)    If the market rate for the substituted item so determined is more than the 
market rate of the agreement item (to be substituted), the rate payable to 
the contractor for the substituted item shall be the rate for the agreement 
item (to be substituted) so increased to the extent of the difference between 
the market rates of substituted item and the agreement item (to be 
substituted). 

 

(b)   If the market rate for the substituted item so determined is less than the 
market rate of the agreement item (to be substituted), the rate payable to 
the contractor for the substituted item shall be the rate for the agreement 
item (to be substituted) so decreased to the extent of the difference between 
the market rates of substituted item and the agreement item (to be 
substituted). 
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B. FOR MAINTENANCE WORKS INCLUDING WORKS OF UPGRADATION, 
AESTHETIC, SPECIALREPAIR, ADDITION/ALTERATION: 

In the case of Substitute Item(s) being the schedule items (Tripura Schedule of 
Rates items),these shall be paid as per the schedule rate plus cost index (at the 
time of tender) plus/minus percentage above/ below quoted contract amount. 
Payment of Substitute in case of non-schedule items (Non-SoR, Tripura items) 
shall be made as per the prevailing market rate. 

DEVIATION, DEVIATED QUANTITIES, PRICING 

A.FOR PROJECT AND ORIGINAL WORKS: 
 

In the case of contract items, substituted items, contract cum substituted 
items, which exceed the limits laid down in Schedule -F, the contractor  
may  within fifteen days of receipt of order or occurrence of the excess, 
claim revision of the rates, supported by proper analysis for the work in 
excess of the above mentioned limits, provided  that if  the rates  so 
claimed  are  in excess  of  the  rates  specified in the schedule of 
quantities, the Engineer-in-Charge shall within prescribed time limit of 
receipt of the claims supported by analysis, after giving consideration to 
the analysis of the rates submitted by the contractor,  determine  the  rates  
on  the basis of the market rates and the contractor shall be paid in 
accordance with the rates so determined. 

B. FOR MAINTENANCE WORKS INCLUDING WORKS OF UPGRADATION, 
AESTHETIC, SPECIAL REPAIR, ADDITION/ ALTERATION: 

In the case of contract items, which exceed the limits laid down in 
Schedule -F, the contractor shall be paid rates specified in the 
schedule of quantities. 

The prescribed time limits for finalizing rates for Extra Item(s), Substitute 
Item(s) and Deviated Quantities of contract items is within 30 (thirty) 
days after submission of proposal by the contractor without 
observation of the Engineer-in-Charge. 

 

12.3  

A. FOR PROJECT AND ORIGINAL WORKS: 

The provisions of the preceding paragraph shall also apply to the decrease in the 
rates of items for the work in excess of the limits laid down in Schedule- F, and 
the Engineer-in-Charge shall after giving notice to the contractor within one 
month of occurrence of the excess and after taking into consideration any reply 
received from him within fifteen days of the receipt of the notice, revise the rates 
for the work in question within one month of the expiry of the said period of 
fifteen days having regard to the market rates. 

B. FOR MAINTENANCE WORKS INCLUDING WORKS OF UPGRADATION, 
AESTHETIC, SPECIALREPAIR, ADDITION/ALTERATION: 

In case of decrease in the rates prevailing in the market of items for the work in 
excess of the limits laid down in Schedule- F, the Engineer-in-Charge shall after 
giving notice to the contractor within one month of occurrence of the excess and 
after taking into consideration any reply received from him within fifteen days of 
the receipt of the notice, revise the rates for the work in question within one 
month of the expiry of the said period of fifteen days having regard to the 
market rates. 

 



Standard Bid Document for Agriculture & Farmers Welfare, Tripura-2021 Page 87 

BIDDER / CONTRACTOR   EXECUTIVE ENGINEER (SOUTH) 

12.4 The contractor shall send to the Engineer-in-Charge once every three months, an 
upto date account giving complete detail so fall claims for additional payments to 
which the contractor may consider himself entitled and of all additional work 
ordered by the Engineer-in-Charge which he has executed during the preceding 
quarter failing which the contract or shall be deemed to have waived his right. 
However, the Superintending Engineer may authorise consideration of such 
claims on merits. 

12.5 For  the purpose of operation of Schedule- F, the following works shall be 
treated as works relating to foundation un less & otherwise defined in the 
contract: 

 

(i)  For Buildings: All works upto1.2 metres above 
ground level or upto floor 1 level 
whichever is lower. 

(ii)  For abutments, piers and well 
staining: 

All works upto1.2m above the bed 
level. 

(iii) For retaining walls, wing walls, 
compound walls, chimneys, over-
head reservoirs /  
Tanks and other elevated 
structures: 

All works upto1.2metres above the 
ground level. 
 
 

(iv) For reservoirs/tanks (other than 
overhead reservoirs/tanks): 

All works up to 1.2 metres above 
the ground level 

(v)  For basement: All works upto1.2m above ground 
level or upto floor1 level which ever 
slower. 

(vi) For Roads, all items of excavation and filling including treatment of sub 
base. 

 
12.6 Any operation incidental to or necessarily has to be in contemplation of tenderer 

while filing. tender, or necessary for proper execution of the item included in the 
Schedule of quantities or in the schedule of rates mentioned above, whether or 
not, specifically indicated in the description of the item and the relevant 
specifications, shall be deemed to be included in the rates quoted by the tenderer 
or the rate given in the said schedule of rates, as the case may be. Nothing extra 
shall be admissible for such operations. 

CLAUSE13 : FORECLOSURE OF CONTRACT DUE TO ABANDONMENT OR REDUCTION IN 

SCOPE OF WORK 

If at any time after acceptance of the tender, or during the progress of  work,  

the purpose or object for which the work is being done changes due to any 
supervening cause and as a result of which the work has to be abandoned or 

reduced in scope, the Engineer-in-Charge shall give notice in writing to that 

effect to the contractor and the contractor stating the decision as well as the 
cause for such decision and the contractor shall act accordingly in the 

matter. The contractor shall have no claim to any payment of compensation 

or otherwise whatsoever, on account of any profit or advantage which he 
might have derived from the execution of the works in full but which he did 

not derive in consequence of the foreclosure of the whole or part of the 

works. 
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The contractor shall be paid at contract rates, full amount for works 

executed at site and, in addition, a reasonable amount as certified by the 

Engineer-in-Charge for the items hereunder mentioned which could not be 
utilized on the work to the full extent in view of the foreclosure: 

 

 (i)    Any expenditure incurred on preliminary site work, e.g. temporary access 
roads, temporary labour huts, staff quarters and site office; storage 
accommodation and water storage tanks. 

(ii)  Government shall have the option to take over contractor’s materials or 
any part thereof either brought to site or of which the contractor is 
legally bound to accept delivery from suppliers (for incorporation in 
or incidental to the work) provided, however Government shall be 
bound to take over the materials or such portions thereof as the 
contractor does not desire to retain. For materials taken over or to be 
taken over by Government, cost of such materials as detailed by 
Engineer-in- Charge shall be paid. The cost shall, however, take into 
account purchase price, cost of transportation and deterioration or 
damage which may have been caused to materials whilst in the 
custody of the contractor. 

(iii) If any materials supplied by Government are rendered surplus, the 
same except normal wastage shall be returned by the contractor to 
Government at rates not exceeding those at which these were 
originally issued, less allowance for any deterioration or damage 
which may have been caused whilst the materials were in the custody 
of the contractor. In addition, cost of transporting such materials from 
site to Government stores, if so required by Government, shall be 
paid. 

. 

(iv)  Reasonable compensation for transfer of T & P from site to 
contractor’s permanent stores or to his other works, whichever is 
less. If T & P are not transported to either of the said places, no cost 
of transportation shall be payable. 

                 (v)   Reasonable compensation for repatriation of contractor’s site staff       

 And imported labour to the extent necessary. 

The contractor shall, if required by the Engineer- in-Charge, furnish to 
him, books of account, wage books, time sheets and other relevant 
documents and evidence as may be necessary to enable him to 
certify the reasonable amount payable under this condition. 

The reasonable amount of items on (i), (iv) and (v) above shall not be in 
excess of 2% of the cost of the work remaining incomplete on the date of 
closure, i.e. total stipulated cost of the work as per accepted tender less 
the cost of work actually executed under the contract and less the cost 
of contractor’s materials at site taken over by the Government as per 
item (ii) above. Provided always  that against any payments due to the 
contractor on this account or otherwise, the Engineer-in-Charge shall be 
entitled to recover or be credited with any outstanding balances due 
from the contractor for advance paid in respect of any tool, plants and 
materials and any other sums which at the date of termination were 
recoverable by the Government from the contractor under the terms of 
the contract.. 
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In the event of action being taken under Clause 13 to reduce the scope of work, 
the contractor may furnish fresh Performance Guarantee on the same 
conditions, in the same manner and at the same rate for the balance tendered 
amount and initially valid up to the extended date of completion or stipulated 
date of completion if no extension has been granted plus 60 days beyond that. 
Wherever such a fresh Performance Guarantee is furnished by the contractor the 
Engineer-in-Charge may return the previous Performance Guarantee. 

CLAUSE14 :CARRYING OUT PART WORK AT RISK & COST OF CONTRACTOR 

If contractor: 

(i)  At any time makes default during currency of work or does not execute any part 
of the work with due diligence and continues to do so even after a notice in 
writing of 7days in this respect from the Engineer-in-Charge; or 

(ii) Commits default in complying with any of the terms and conditions of the 
contract and does not remedy it or takes effective steps to remedy it within 
7days even after a notice in writing is given in that behalf by the Engineer-in-
Charge; or Fails to complete the work(s) or items of work with individual dates 
of completion, on or before the date (s) so determined, and does not complete 
them within the period specified in the notice given in writing in that behalf by 
the Engineer-in-Charge. 

The Engineer-in-Charge without invoking action under clause 3 may, without 
prejudice to any other right or remedy against the contractor which have either 
accrued or accrue thereafter to Government, by a notice in writing to take the 
part work / part incomplete work of any item(s) out of his hands and shall have 
powers to: 

 
(a) Take possession no the site and any materials, constructional plant, 

implements, stores, etc., there on; and / or 

(b) Carry out the part work /part in complete work of any item (s) by any 
means at the risk and cost of the contractor. 

The Engineer-in-Charge shall determine the amount, if any, is recoverable from 
the contractor for completion of the part work/ part in complete e work of any 
item(s) taken out of his hands and execute at the risk and cost of the 
contractor, the liability of contractor on account of lossor damage suffered by 
Government because of action under this clause. 

 

In determining the amount, credit shall be given to the contractor with 
the value of work done in all respect in the same manner and at the 
same rate as if it had been carried out by the original contractor under 
the terms of his contract, the value of contractor's materials taken over 
and incorporated in the work and use of plant and machinery 
belonging to the contractor. The certificate of the Engineer-in-Charge 
as to the value of work done shall be final and conclusive against the 
contractor provided always that action under this clause shall only be 
taken after giving notice in writing to the contractor. Provided also that 
if the expenses incurred by the department are less than the amount 
payable to the contractor at his agreement rates, the difference shall 
not be payable to the contractor. 

Any excess expenditure incurred or to be incurred by Government in completing 
the part work/ part incomplete work of any item(s) or the excess loss of damages 
suffered or may be suffered by Government as aforesaid after allowing such 
credit shall without prejudice to any other right or remedy available to 
Government in law or as per agreement be recovered from any money due to the 
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contractor on any account, and if such money is insufficient, the contractor shall 
be called upon in writing and shall be liable to pay the same within 30 days. 

If the contractor fails to pay the required sum within the aforesaid period of 30 
days, the Engineer-in-Charge shall have the right to sell any or all of the 
contractors' unused materials, constructional plant, implements, temporary 
building at site etc. and adjust the proceeds of sale thereof towards the dues 
recoverable from the contractor under the contract and if thereafter there 
remains any balance outstanding, it shall be recovered in accordance with the 
provisions of the contract. 

In the event of above course being adopted by the Engineer-in-Charge, the 
contractor shall have no claim to compensation for any loss sustained by him by 
reason of his having purchased or procured any materials or entered into any 
engagements or made any advance on any account or with a view to the execution 
of the work or the performance of the contract. 

CLAUSE15 : SUSPENSION OF WORK 

(i)  The contractor shall, on receipt of the order in writing of the Engineer-in-Charge, 

(whose decision shall be final and binding on the contractor) suspend the progress of 
the works or any part thereof for such time and in such manner as the Engineer-in-
Charge may consider necessary so as notecase any damage or injury to the work 
already done or end anger the safety there off or any of the following reasons: 

 
(a) on account of any default on the part of the contractor or; 

  (b) for proper execution of the works or part thereof for reasons other than 
the default of the contractor; or 
(c)  for safety of the works or part thereof. 

The contractor shall, during such suspension, properly protect and secure the 
works to the extent necessary and carry out the instructions given in that 
behalf by the Engineer-in- Charge. 

(ii) If the suspension is ordered for reasons (b) and (c) in sub-para (i) above: 

(a)   the contractor shall be entitled to an extension of time equal to the 
period of every such suspension PLUS 25%, for completion of the item or 
group of items of work for which a separate period of completion is 
specified in the contract and of which the suspended work forms a 
part, and 

(b) If the total period of all such suspensions in respect of an item or group 
of items or work for which a separate period of completion is specified 
in the contract exceeds thirty days, the contractor shall, in addition, be 
entitled to such compensation as the Engineer-in- Charge may consider 
reasonable in respect of salaries and/or wages paid by the contractor to 
his employees and labour at site, remaining idle during the period of 
suspension, adding thereto 2% to cover indirect expenses of the 
contractor provided the contractor submits his claim supported by 
details to the Engineer-in- Charge within fifteen days of the expiry of 
the period of 30 days. 

 

(iii) If the works or part thereof is suspended on the orders of the Engineer-

in-Charge for more than three months at a time, except when suspension 

is ordered for reason 

(a) in sub- para (i) above, the contractor may after receipt of such order serve 
a written notice on the Engineer-in-Charge requiring permission within 
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15(fifteen) days from receipt by the Engineer- in-Charge of the said notice, 

to proceed with the work or part 

thereof in regard to which progress has been suspended and if such 
permission is not granted within that time, the contractor, if he intends to treat 
the suspension, where it affects only a part of the works as an omission of 

such part by Government or where it affects whole of the works, as an 

abandonment of the works by  Government,  shall within 10 (ten) days of 
expiry of such period of 15 (fifteen) days give notice in writing of his intention 

to the Engineer-in-Charge. In the event of the contractor treating the 
suspension as an abandonment of the contract by Government, he shall have 
no claim to payment of any compensation on account of any profit or 
advantage which he might have derived from the execution of the work in full 

but which he could not derive in consequence of the abandonment. He shall,  
however,  be  entitled  to  such compensation, as the Engineer-in-Charge may 
consider reasonable, in  respect  of salaries and/or wages paid by him to  his  
employees  and labour at site, remaining idle in consequence adding to the 

total thereof 2% to cover indirect expenses of the contractor provided the 

contractor submits his claim supported by details to the Engineer-in-Charge 

within 30 (thirty) days of the expiry of the period of 90 (ninety) days. 

CLAUSE 15A : COMPENSATION IN CASE OF DELAY OF SUPPLY OF MATERIAL BY GOVT 

The contractor shall not be entitled to claim any compensation from 

Government for the loss suffered by him on account of delay by 

Government in the supply of materials in schedule 'B' where such delay is 
covered by the difficulties relating to the supply of wagons, force majeure 

or any reasonable cause beyond the control of the Government. 

This clause 15A will not be applicable for works where no material is stipulated. 

CLAUSE16: ACTION IN CASE WORK NOT DONE AS PER SPECIFICATIONS 

All works under or in course of execution or executed in pursuance of the 
contract, shall at all times be open and accessible to the inspection and 

supervision of the Engineer-in- charge, his authorized subordinates in 

charge of the work and all the superior officers, officer of the Quality 

Assurance Unit of the Department or any organization engaged by the 

Department for Quality Assurance and the contractor shall, at all times, 

during the usual working hours and at all other times at which reasonable 

notice of the visit of such officers has been given to the contractor, either 
himself be present to receive orders and instructions or have a responsible 

agent duly accredited in writing, present for that purpose. Orders given to 

the Contractor’s agent shall be considered to have the same force as if 
they had been given to the contractor himself. 

If it appears to the Engineer-in-charge or his authorized subordinates in-

charge of the work or to the Chief Engineer in charge of Quality  Assurance  
or  his  subordinate officers or the officers of the organization engaged by 

the Department for Quality Assurance, that any work has been executed with 

unsound, imperfect, or unskillful workmanship, or with materials or articles 
provided by him for the execution of the work which are unsound or of a 

quality inferior to that contracted or otherwise not in accordance with the 

contract, the contractor shall, on demand in writing which shall be made 

within 12 (twelve) months [6  (six) months in the case of work costing `10 Lakh 
and below except road work] of the completion of the work from the 
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Engineer-in-Charge specifying the work, materials or articles complained of 

notwithstanding that the same may have been passed, certified and paid for 

forthwith rectify, or remove and reconstruct the work so specified in whole or 
in part, as the case may require or as the case may be, remove the materials 

or articles so specified and provide other proper and suitable 

 
materials or articles at his own charge and cost. In the event of the failing to 

do so within a period specified by the Engineer-in- Charge in his demand 

aforesaid, then the contractor shall be liable to pay compensation at the 
same rate as under clause 2 of the contract (for non-completion of the work 

in time) for this default. 

In such case the Engineer-in-Charge may not accept the item of work at the 
rates applicable under the contract but may accept such items at reduced 

rates as the authority specified in Schedule - F may consider reasonable 

during the preparation of on account bills or final bill if the item is so 

acceptable without detriment to the safety and utility of the item and the 

structure or he may reject the work outright without any payment and/or get 

it and other connected and incidental items rectified, or removed and re-
executed at the risk and cost of the contractor. Decision of the Engineer-in-

Charge to be conveyed in writing in respect of the same will be final and 

binding on the contractor. 
In order to control the quality of work, a Quality Assurance Cell shall be 

formed comprising of multi-disciplinary professionals/ engineers to cover 

works [value more than Rs.5.00 Crore ], such as civil, mechanical, electrical 

etc. 

In case of non-availability of qualified professionals/ engineers in house for 
the purpose of quality assurance cell, then the approval of competent 
authority shall have to be taken for deploying professionals from outside 
agencies. The provision for third party quality check may also be considered 

for a work beyond a specified amount and nature of works as desired by 
Engg-in-Charge with the approval of the Department. 

CLAUSE17: CONTRACTOR LIABLE FOR DAMAGES DEFECTS DURING DEFECT LIABILITY 

PERIOD 

If the contractor or his working people or servants break, deface, injure or 

destroy any part of building in which they may be working, or any 

building, road, road kerb, fence, enclosure, water pipe, cables, drains, 
electric or telephone post or wires, trees, grass or grassland, or cultivated 

ground contiguous to the premises on which the work or any part is 

being executed, or if any damage happen to the work while in progress, 
from any cause whatever or if any defect, shrinkage or other faults 

appear in the work within 12(twelve) months [ 6(six) months in the case 

of work costing 

Rs.10.00  lakh  (Rupees  Ten lakh) and below except road work] after a 
certificate final or otherwise of its completion shall have been given by the 

Engineer- in-Charge as aforesaid arising out of defect or improper materials 

or workmanship the contractor shall upon receipt of a notice in writing on 

that behalf make the same good at his own expense or in default the 
Engineer-in-Charge cause the  same  to  be  made  good  by other workmen 

and deduct the expense from any sums  that  may  be  due  or  at  any time 

thereafter may become due to the contractor, or from his security deposit or 
the proceeds of sale thereof or of a sufficient portion thereof. 



Standard Bid Document for Agriculture & Farmers Welfare, Tripura-2021 Page 93 

BIDDER / CONTRACTOR   EXECUTIVE ENGINEER (SOUTH) 

The security deposit of the contractor shall not  be refunded before the 

expiry of 12 (twelve) months [ 6(six) months in the case of work costing 

Rs.10.00 Lakh (Rupees Ten Lakh) and below except road work] after the 

issue of the certificate final or otherwise, of completion of work, or till the 

final bill has been prepared and passed whichever is later. Provided that in 

the case of Road Work, if in the opinion of the Engineer-in-Charge, half of 

the security deposit is sufficient, to meet all liabilities of the contractor 

under this contract, half of the security deposit will be refundable after 

6(six) months and the remaining half after 12(twelve) months of the issue 

of the said certificate of completion or till the final bill has been prepared 

and passed whichever is later. 

In case of Maintenance and Operation works of E&M services, the security 

deposit deducted from contractors shall be refunded within  1(one) month 

from the date of final payment or within 1(one) month from the date of 

completion of the maintenance contract whichever is earlier. 

For new Road work, the Defect Liability Period will be 12 (twelve) months 

after completion certificate given by the Engineer-in-charge and 36 (thirty-six) 
months as maintenance period.  

CLAUSE 18 : CONTRACTOR TO SUPPLY TOOLS & PLANTS ETC. 

The contractor shall provide at his own cost all materials (except such 

special materials, if any, as may in accordance with the contract be supplied 

from the Engineer-in-Charge’s stores), machinery, tools & plants as specified 

in Schedule-F. In addition to this, appliances, implements, other plants, 

ladders, cordage, tackle, scaffolding and temporary works required for the 

proper execution of the  work, whether original, altered or substituted and 
whether included in the specifications or other documents forming part of 

the contract or referred to in these conditions or  not, or which may be 

necessary for the purpose of satisfying or complying with the requirements 
of the Engineer-in-Charge as to any matter as to which under these 

conditions he is entitled to be satisfied, or which  he  is  entitled  to  require  

together with carriage therefore to and from the work. 
The contractor shall also supply without charge the requisite  number  of  

persons with the means and materials, necessary for the purpose of setting out 

works, and counting, weighing and assisting the measurement for examination 
at any time and from time to time of the work or materials. Failing his so doing, 
the same may be provided by the Engineer-in-Charge at the expense of  the  

contractor  and  the expenses may be deducted, from any money due to  the  
contractor,  under  this contract or  otherwise  and/or  from  his  security  

deposit  or  the  proceeds  of  sale thereof, or of a sufficient portions thereof. 

CLAUSE18A :RECOVERY OF COMPENSATION PAID TO WORKMEN 

In every case in which by virtue of the provisions sub-section (1) of Section 
12, of the Workmen’s Compensation Act, 1923, Government is obliged to 
pay compensation to a workman employed by the contractor, in execution 
of the works, Government will recover from the contractor, the amount of 

the compensation so paid; and, without prejudice to the rights of the 
Government under sub-section (2) of Section 12, of the said Act, Government 
shall be at liberty to recover such amount or any part thereof by deducting it 
from  the  security deposit or from any sum due by Government to the 
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contractor whether under this contract or otherwise. Government shall not 
be bound to contest any claim made against it under sub-section (1) of Section 

12, of the said Act, except on the written request of the contractor and upon 
his giving to Government full security for all costs for which Government 
might become liable in consequence of contesting such claim. 

CLAUSE18B : ENSURING PAYMENT AND AMENITIES TO WORKERS IF CONTRACTOR 

FAILS 

ln every case in which by virtue of the provisions of the Contract Labour 
(Regulation and Abolition) Act, 1970, and of the Contract  Labour  (Regulation  
and  Abolition) Central Rules, 1971, Government is obliged to pay any amounts 
of wages to a workman employed by the contractor in execution of the works, or 
to incur any expenditure in providing welfare and health amenities required to 
be provided under the above said Act and the rules under Clause 19H or under 
the P.W.D.  Contractor’s  Labour  Regulations, or under the Rules framed by 
Government from time to time for  the  protection  of health and sanitary 
arrangements for workers employed by P.W.D. Contractors, Government will 
recover from the contractor, the amount of wages so paid or the amount of 
expenditure so incurred; and without prejudice to the rights of the Government 
under sub-section(2) of Section 20, and sub-section (4)  of  Section 21, of the 
Contract Labour (Regulation and Abolition) Act, 1970, Government shall be at 
liberty to recover such amount or any part thereof by deducting it from the 
security deposit or from any sum due by Government to the contractor whether 
under this contract or otherwise Government shall not be bound to contest any 
claim made against it under sub-section (1) of Section 20, sub-section (4) of 
Section 21, of the said Act, except on the written request of the contractor and 
upon his giving to the Government full security for all costs for which 
Government might become liable in contesting such claim.. 

CLAUSE19: LABOUR LAWS TO BE COMPLIED BY THE CONTRACTOR 

The contractor shall obtain a valid licence under the Contract Labour (R&A) 
Act, 1970, and the Contract Labour (Regulation and Abolition) Central 

Rules, 1971, before the commencement of the work, and continue to have a 
valid license until the completion of the work. The contractor shall also 

comply with provisions of the Inter-State Migrant Workmen (Regulation of 

Employment and Conditions of Service) Act, 1979. 
 

The contractor shall also abide by the provisions of the Child Labour 
(Prohibition and Regulation) Act, 1986. 

The contractor shall also comply with the provisions of the building and 

other Construction Workers (Regulation of Employment & Conditions of 

Service) Act, 1996 and the building and other Construction Workers 
Welfare Cess Act, 1996. 

Any failure to fulfill these requirements shall attract the penal provisions 

of this contract arising out of the resultant non-execution of the work. 

. 

CLAUSE19A 

No labour below the age of 14 (fourteen) years shall be employed on the work. 
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CLAUSE 19 B 

Payment of wages: 
 

(i) The contractor shall pay to labour employed by him either directly or through 

subcontractors, wages not less than fair wages as defined in the C. P.W.D. 

Contractor’s Labour Regulations or as per the provisions of the Contract Labour 

(Regulation and Abolition) Act,1970 and the contract Labour (Regulation and 

Abolition) Central Rules,1971,or Tripura State Contractor’s Labour Regulations, 

wherever applicable. 

(ii) The contractor shall, notwithstanding the provisions of any contract to the 

contrary, cause to be paid fair wage to labour indirectly engaged on the work, as if 

the labour had been immediately employed by him. 

(iii) In respect of all labour directly or indirectly employed in the works for 

performance of the contractor’s part of this contract, the contractor shall 

comply with or cause to be complied with the Central/State Public Works 

Department contractor’s Labour Regulations made by Government from  

time  to  time  in regard to payment of wages, wage period, deductions 

from wages recovery of wages not paid and deductions unauthorized 

made, maintenance of wage books or wage slips, publication of scale of 

wages and other terms of employment inspection and submission of 

periodical returns and all other matters of the like nature or as per the 

provisions of the Contract Labour (Regulation and Abolition) Act, 1970, 

and the Contract Labour (Regulation and Abolition) Central Rules, 1971, 

wherever applicable. 

(iv) (a) The Engineer-in-Charge concerned shall have the right to deduct from 

the moneys due to the contractor any sum required or estimated to be 

required for making good the loss suffered by a worker or workers by 

reason of non-fulfilment of the conditions of the contract for the benefit 

of the workers, non-payment of wages or of deductions made from his or 

their wages which are not justified by their terms of the contract or non-

observance of the Regulations. 

(b)  Under the provision of Minimum Wages (Central)  Rules,  1950,  the 

contractor is bound to allow to the labours directly or indirectly employed 

in the works one day rest for 6 days continuous work and pay wages at 

the same rate as for duty. In the event of default, the Engineer-in-Charge 

shall have the right to deduct the sum or sums not paid on account of 

wages for weekly holidays to any labours and pay the same to the persons 

entitled thereto from any money due to the contractor by the Engineer-in-

Charge concerned. 

(v) The contractor shall comply with the provisions of the Payment of Wages Act, 

1936, Minimum Wages Act, 1948, Employees Liability Act,1938, Workmen’s 

Compensation Act, 1923, Industrial Disputes Act,1947, Maternity Benefits 

Act,1961,andthe Contractor’s Labour (Regulation and Abolition) Act1970, or the 

modifications thereof or any other laws relating thereto and the rules made the 

rounder from time to time. 

(vi) The contractor shall indemnify and keep indemnified Government against 

payments to be made under and for the observance of the laws aforesaid and the 

Labour Regulations without prejudice to his right to claim indemnity from his 

contractors. 
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(vii) The laws aforesaid shall be deemed to be a part of this contract and any breach 

thereof shall be deemed to be a breach of this contract. 

(viii) Whatever is the minimum wage for the time being, or if the wage payable is higher 

than such wage, such wage shall be paid by the contractor to the workmen 

directly without the intervention of Jamadar and that Jamadar shall not be 

entitled to deduct or recover any amount from the minimum wage payable to the 

workmen as and by way of commission or otherwise. 

(ix) The contractor shall ensure that no amount by way of commission or otherwise is 

deducted or recovered by the Jamadar from the wage of workmen. 

 

CLAUSE19C 

In respect of all labour directly or indirectly employed in the work for the 
performance of the contractor’s part of this contract, the contractor shall at 

his own expense arrange for the safety provisions and shall at his own 

expense provide for all facilities in connection therewith. In case the 

contractor fails to make arrangement and provide necessary facilities as 
aforesaid, the Engineer-in- Charge shall be at liberty to make arrangement 

and provide facilities as aforesaid and recover the costs incurred in that 
behalf from the contractor. 

CLAUSE19D 

The contractor shall submit by the 4th and 19th of every month, to the 
Engineer-in- Charge, a true statement showing in respect of the second half of 
the preceding month and the first half of the current month respectively: - 

 

1. The number of labourers employed by him on the work,  

2. Their working hours, 

3. The wages paid to them, 

4. The accidents that occurred during the said fortnight showing the circumstances 
under which they happened and the extent of damage and injury caused by them, 
and 

5. The number of female workers who have been allowed maternity benefit 
according to Clause19F and the amount paid to them. 

CLAUSE19E 

In respect of all labour directly or indirectly employed in the works for the 
performance of the contractor’s part of this contract, the contractor shall comply with 
or cause to be complied with all the rules framed by Government from time to time 

for the protection of health and sanitary arrangements for workers employed by the 
Public Works Department and its contractors. 

CLAUSE19F 

Leave and pay during leave shall be regulated as follows:- 

1.  Leave: 

(i)  in the case of delivery – maternity leave not exceeding 8 weeks, 4weeks upto 
and including the day of delivery and 4 weeks following that day, 

(ii) in the case of miscarriage- upto 3 weeks from the date of miscarriage. 
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2.  Pay: 
 

(i)  in the case of delivery - leave pay during maternity leave will be at the rate of 
the women’s average daily earnings, calculated on total wages earned on the days 
when full time work was done during a period of 3 (three) months immediately 
preceding the date on which she gives notice that she expects to be confined or 
at the rate of Rupee one only a day whichever is greater. 

 
(ii) in the case of miscarriage-leave pay at the rate of average daily earning 

calculated on the total wages earned on the days when full time work was done 
during a period of 3 (three) months immediately preceding the date of such 
miscarriage. 

3.  Conditions for the grant of Maternity Leave: 
 

No maternity leave benefit shall be admissible to a woman unless she has been 
employed for a total period of not less than six months immediately preceding 
the date on which she proceeds on leave. 

CLAUSE19G 

If Engineer-in-Charge feels that the contractor(s) is/are not properly observing 

and complying with the provisions of the Labour Regulations and Model 

Rules and the provisions of the Contract Labour (Regulation and Abolition) 
Act 1970, and the Contract Labour (R& A) Central Rules 1971, for the 
protection of health and sanitary arrangements for  work-people  employed  by  
the  contractor(s)  (hereinafter referred as “the said Rules”) the Engineer-in-

Charge shall have power to give notice in writing to the contractor(s) 
requiring  that  the  said  Rules  be  complied  with  and  the amenities 
prescribed therein be provided to the work-people within a reasonable time to 
be specified in the notice. If the contractor(s) shall fail within the period 
specified in the notice to comply  with  and/observe  the  said  Rules  and  to  

provide  the amenities to the work-people as aforesaid, the  Engineer-in-Charge  
shall  have  the power to provide the amenities hereinbefore mentioned at the  
cost  of  the contractor(s). The contractor(s) shall erect, make and maintain at  
his/their  own expense and to approved standards all necessary huts and 

sanitary arrangements required for his/their work-people on the site in 
connection with the execution of the works, and if the same shall not have 

been erected or constructed, according  to approved standards, the Engineer-
in-Charge shall have power to give notice  in writing to the contractor(s) 
requiring that the said huts and sanitary arrangements be remodelled and/or 

reconstructed according to approved standards, and if the contractor(s) shall 
fail to remodel  or  reconstruct  such  huts  and  sanitary arrangements 
according to approved standards within the period specified  in  the notice, the 
Engineer-in-Charge shall have the  power to remodel or reconstruct  such huts 

and sanitary arrangements according to approved standards at the cost of the 
contractor(s). 

CLAUSE19H 

The contractor(s) shall at his / their own cost provide his /their labour with a 
sufficient number of huts (here in after referred to as the camp) of the following 
specifications on a suitable plot of land to be approved by the Engineer-in-Charge. 

(i)  (a)  The minimum height of each hut at the eaves level shall be2.10m (7ft.) and the 
floor are adobe provided will be at the rate of 2.7 sqm (30sqft) for each member of the 
worker’s family staying with the labourer. 
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(b)  The contractor(s) shall in addition construct suitable cooking place shaving a 
minimum area of 1.80mx 1.50m (6’x5') adjacent to the hut for each family. 

(c)  The contractor (s) shall also construct temporary latrines and urinals for the 
use of the labourers each on the scale of not less than four pere achone hundred of 

the total strength, separate latrines and urinals being provided for women. 

(d) The contractor(s) shall construct sufficient number of bathing and washing 

places, one unit for every 25 persons residing in the camp. These bathing and 
washing places shall be suitably careened. 

(ii) (a)  All the huts shall have walls of sun-dried or burnt-bricks laid in mud mortar 
or other suitable cal materials as may be approved by the Engineer-in-Charge. In case 
of sun-dried bricks, the walls should be plastered with mud go brio n both sides. The 

floor may be kutcha but plastered with mud gourmand shall be at least 15 cm (6") 
above the surrounding ground. The roofs shall be laid with that chor any other materials 
as may be approved by the Engineer-in-Charge and the contractor shall ensure that 
throughout the period of their occupation, the roofs remain water-tight. 

(b) The contractor(s) shall provide each hut with proper ventilation. 

(c) All doors, windows, and ventilators shall be provided with suitable leaves for 
security purposes. 

(d)  There shall be kept an open space of at least 7.2m (8 yards) between 

the rows of huts which may be reduced to 6m (20 ft.) according to the 
availability of site with the approval of the Engineer-in-Charge. Back to back 
construction will be allowed. 

 (iii) Water Supply- The contractor(s) shall provide adequate supply of water 

for the use of labourers. The provisions shall not be less than two gallons of 
pure and wholesome water per head per day for drinking purposes and 
three gallons of clean water per head per day for bathing and washing 
purposes.  Where piped  water  supply is available, supply shall be at stand 

posts and where the supply is from wells or river, tanks which  may  be  of  
metal or masonry, shall be provided. The contractor(s) shall also  at  his/  
their  own  cost  make arrangements for laying pipe lines for water supply 
to his/ their labour camp from the existing mains wherever available, and 

shall pay all fees and charges therefore. 

(iv) The site selected for the camp shall be high ground, removed from jungle. 

(v) Disposal of Excreta- The contractor(s) shall make necessary arrangements 
for the disposal of excreta from the latrines by trenching or incineration 

which shall be according to the requirements laid down by the Local Health 
Authorities. If trenching or incineration is not allowed, the contractor(s) shall 
make arrangements for the removal of the excreta through the Municipal 
Committee/authority and inform it about the number of labourers 

employed so that arrangements may be made by such Committee/authority 
for the removal of the excreta. All charges on this account shall be borne by 
the contractor and paid direct by him to the Municipality/authority. The 
contractor shall provide one sweeper for every eight seats in case of dry 

system. 

(vi) Drainage- The contractor(s) shall provide efficient arrangements for draining 
away sullage water so as to keep the camp neat and tidy. 

(vii) The contractor(s) shall make necessary arrangements for keeping the camp 

area sufficiently lighted to avoid accidents to the workers. 
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(viii) Sanitation- The contractor(s) shall make arrangements for conservancy and 

sanitation in the labour camps according to the rules of the Local Public Health 
and Medical Authorities. 

CLAUSE19I 

The Engineer-in-Charge may require the contractor to dismiss or remove 

from the site of the work any person or persons in the contractors’ employ 
upon the work who may be 

In competent or misconduct himself and the contractor shall forthwith 
comply  with such requirements. In respect of maintenance/repair or 

renovation works etc. where the labour have an easy access to the individual 

houses, the contractor shall issue identity cards to the labourers,  whether  
temporary or permanent and he shall be responsible for any untoward action 

on the part of such labour. AE/JE will display a list of contractors  working  

in  the  colony/Blocks  on  the notice board in the colony and also at the 

service centre, to apprise the residents about the same. 

CLAUSE19J 

It shall be the responsibility of the contractor to see that the building 

under construction is not occupied by anybody unauthorized during 
construction, and is handed over to the Engineer-in-Charge with vacant 

possession of complete building. If such building though completed is 

occupied illegally, then the Engineer-in-Charge shall have the option to 
refuse to accept the said building/buildings in that position. Any delay in 

acceptance on this account will be treated as the delay in completion and 

for such delay, a levy upto 5% of tendered value of work may be imposed 
by the Superintending Engineer whose decision shall be final both with 

regard to the justification and quantum and be binding on the contractor. 

However, the Superintending Engineer, through a notice, may require the 

contractor to remove the illegal occupation any time on or before 
construction and delivery. 

CLAUSE19K: EMPLOYMENT OF SKILLED/ SEMI-SKILLED WORKERS 

The contractor shall, at all stages of work, deploy skilled/semi-skilled 
tradesmen who are qualified and possess certificate in particular trade from 

CPWD/PWD Training Institute /Industrial Training Institute /National 
Institute of construction Management and Research (NICMAR)/ National 

Academy of Construction, CIDC/RPL or any similar reputed and recognized 
Institute managed/ certified by State/Central Government. The number of 
such qualified tradesmen shall not be less than 20% of total skilled/semi-

skilled workers required in each trade at any stage of work. The contractor 
shall submit number of man days required in respect of each trade, it’s 

scheduling and the list of qualified tradesmen along with requisite certificate 
from recognized Institute to Engineer in charge for approval. Notwithstanding 
such approval, if the tradesmen are found to have inadequate skill to execute 
the work of respective trade, the contractor shall substitute such tradesmen 

within two days of written notice from Engineer-in- Charge. Failure on the part 

of contractor to obtain approval of Engineer-in-Charge or failure to deploy 
qualified tradesmen will attract a compensation to be paid by contractor at 
the rate of ` 100 per such tradesman per day. Decision of Engineer in Charge 
as to whether particular tradesman possesses requisite skill and amount of 
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compensation in case of default shall be final and binding. 

In case of shortfall of required number of skilled workers, the contractor shall 

arrange on site training as per norms in co-ordination with the organisation as stated. 

CLAUSE19L : CONTRIBUTION OF EPF AND ESI 

The ESI (Employees' State Insurance) and EPF (Employees' Provident Fund) 

contributions on the part of employer in respect of this contract shall be 
paid by the contractor. 

 

CLAUSE20: MINIMUM WAGES ACT TO BE COMPLIED WITH 

The contractor shall comply with all the provisions of the Minimum Wages 

Act, 1948, and Contract Labour (Regulation and Abolition) Act, 1970, 
amended from time to time and rules framed there under and other labour 
laws affecting contract labour that may be brought into force from time to 

time. 

CLAUSE 21 WORK NOT TO BE SUBLET. ACTION IN CASE OF INSOLVENCY 

The contract shall not be assigned or sublet without the written approval of 

the Engineer-in - Charge. And if the contractor assign  or sublet his 
contract, or attempt to do so, or become insolvent or commence any 
insolvency proceedings or make any composition with his creditors or 
attempt to do so, or if any bribe, gratuity, gift, loan, perquisite, reward or 

advantage pecuniary or otherwise, shall either directly or indirectly, be 
given, promised or offered by the contractor, or any of his servants or 
agent to any public officer or person in the employ of Government in any 
way relating to his office or employment, or if any such officer or person 
become in any way directly or indirectly interested in the contract, the 

Engineer- in-Charge on behalf of the Governor of Tripura shall have power to 
adopt the course specified in Clause 3 hereof in the interest of Government 
and in the event of such course being adopted, the consequences specified 
in the said Clause 3 shall ensue. 

However, the works contract may provide for the contractor to get specified works 

executed from sub-contractors included in the pre-qualification application or later 
agreed to by the Procuring Entity, with a caveat that the responsibility for all sub-
contract work rests with the prime contractor. Sub-contracting will generally be for 

specialized items of work, such as reinforced earth retaining walls, pre-stressing 
works, and so on. Procurement of material, hire of equipment or engagement of labour 
will not mean sub-contracting. The total value of sub-contracting work will not 
exceed 25 (twenty-five) percent of the contract price. Sub-contracting by the 

contractor without the approval of the Procuring Entity shall be a breach of 
contract. 

CLAUSE22 

All sums payable by way of compensation under any of these conditions 

shall be considered as reasonable compensation to be applied to the use of 
Government without reference to the actual loss or damage sustained and 

whether or not any damage shall have been sustained. 

CLAUSE23: CHANGES IN FIRM’S CONSTITUTION TO BE INTIMATED 
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Where the contractor is a partnership firm, the previous approval in writing 

of the Engineer-in- Charge shall be obtained before any change is made in the 

constitution of the firm. Where the contractor is an individual or a Hindu 
undivided family business concern, such approval as aforesaid shall likewise 

be obtained before the contractor enters into any partnership agreement 

where under the partnership firm would have the right to carry out the 

works hereby undertaken by the contractor. If previous approval as aforesaid 
is not obtained, the contract shall be deemed to have been assigned in 

contravention of Clause 21 hereof and the same  action may be taken,  and 

the same consequences shall ensue as provided in the said Clause 21. 
 

CLAUSE24 

All works to be executed under the contract shall be executed under the 

direction and subject to the approval in all respects of the Engineer-in-

Charge who shall be entitled to direct at what point or points and in what 

manner they are to be commenced, and from time to time carried on. 

. 

CLAUSE25: DISPUTE REDRESSAL COMMITTEE (DRC), SETTLEMENT OF DISPUTES & 

ARBITRATION 

Except where otherwise provided in the contract, all questions and disputes 

relating to the meaning of the specifications, design, drawings and 
instructions here-in before mentioned and as to the quality of workmanship 
or materials used on the work or as to any other question, claim, right, 
matter or thing whatsoever in any way arising out of or relating to the 
contract, designs, drawings, specifications, estimates, instructions, orders or 

these conditions or otherwise concerning the works or the execution or 
failure to execute the same whether arising during the progress of the work 
or after the cancellation, termination, completion or abandonment thereof 
shall be dealt with as mentioned hereinafter: 

If the contractor considers any work demanded of him to be outside the 
requirements of the contract, or disputes any drawings, record or decision given in 
writing by the Engineer-in-Charge or if the Engineer in Charge considers any act or 

decision of the contractor on any matter in connection with or arising out of the 

contract or carrying out of the work, to be unacceptable and is disputed, such party 
shall promptly within 15 days of the arising of the disputes request the Chief 
Engineer concerned who shall refer the disputes to Dispute Redressal Committee 
(DRC) within 30 days along with a list of disputes with amounts claimed if any in 

respect of each such dispute. The Dispute Redressal Committee (DRC) shall give the 
opposing party two weeks for a written response, and, give its decision within a 
period of 60 days extendable by 30 days by consent of both the parties from the 

receipt of reference from the Chief Engineer.  

Dispute Re dressal Committee (DRC) to be constituted by the Chief Engineer, 
comprising of the following Members:  

A. For total claims more than ` 25.0 lakh: 

a. One Additional Chief Engineer (Chairman) (other than under whose jurisdiction 
work falls). 

b. One Superintending Engineer (other than under whose jurisdiction work falls) who 
shall be Member. 
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c. The SE in-charge of the work shall present case before DRC but shall not have any 
part in decision making. 

B. For total claims up to ` 25.0 lakh: 

a. One Superintending Engineer (Chairman) (other than under whose jurisdiction 
work falls) 

b. Two Executive Engineers other than the Executive Engineer under whose 
jurisdiction the work falls one of whom shall be Executive Engineer (Planning / 
HQ) and who shall be the Member Secretary. 

c. The Executive Engineer in-charge of the work shall present the case before DRC 
but will not have any part in decision making. 

The constitution of Dispute Redressal Committee (DRC) shall be as indicated above, 
provided that no party shall be represented before the Dispute Redressal Committee 
by an advocate/legal counsel etc. 

The DRC will submit its decision to the concerned Chief Engineer for acceptance. 

The Chief Engineer within a period of 30 days from receipt of DRC’s decision shall 

convey acceptance or otherwise on the said decision. 

If the Dispute Redressal Committee (DRC) fails to give its decision within the 
aforesaid period or the Chief Engineer fails to give his decision within the aforesaid 

time limit or any party is dissatisfied with the decision of Dispute Redressal 
Committee (DRC) or concerned Chief Engineer or expiry of time limit given above, 
then either party may within a period of 30(thirty) days from the receipt of the 
decision of Dispute Redressal Committee (DRC) or upon expiry of the aforesaid time 
period, as the case may be, shall give notice to the concerned Chief Engineer, PWD, 

with name of nominee Arbitrator with his consent letter for Arbitration, on 
prescribed proforma as per Appendix-IV under intimation to the other party. 

It is a term of contract that any party invoking arbitration must exhaust the 
aforesaid mechanism of settlement of claims/disputes prior to invoking arbitration. 

The Chief Engineer shall in such case appoint nominee Arbitrator of the Department 
within 30 days of receipt of such request and refer such disputes to arbitration. The 

Arbitral Tribunal shall consist of 3(three) Arbitrators. The contractor shall appoint 
his nominee arbitrator and make request for arbitration. Chief Engineer shall 

appoint the nominee Arbitrator for the Department within 30 days of receipt of 

such request from Petitioner and two appointed arbitrators shall appoint the third 

arbitrator who shall act as the Presiding Arbitrator. In the event of the two 
appointed Arbitrators failing to appoint the Presiding Arbitrator, the Chief Engineer, 
PWD shall appoint the 3rd (third) or Presiding Arbitrator. 

It may be stated that when there are two parties, one may nominate an Arbitrator 
and the other may appoint another, the parties to nominate their respective 
Arbitrator, their authority to nominate cannot be questioned. What really in that 
circumstances can be called in question is the procedural compliance and the 
eligibility of their Arbitrator depending upon the norms provided under the 

Arbitration & Conciliation Act, 1996 and the schedules appended thereto. 

The requirements of the Arbitration and Conciliation Act, 1996 (26 of 1996) and any 
further statutory modifications or re-enactment thereof and the rules made there 

under and for the time being in force shall be applicable. 

It is a term of this contract that the party invoking arbitration shall give a list of 
disputes with amounts claimed, if any, in respect of each such dispute along with 
the notice for arbitration and giving reference to the decision of the DRC. 
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Decision of the Arbitral Tribunal is final & binding upon both the parties. 

Parties, before or at the time of appointment of Arbitral Tribunal may agree in 

writing for fast track arbitration as per the Arbitration and Conciliation Act, 1996 
(26 of 1996) as amended in 2015. 

Subject to provisions of the Arbitration and Conciliation Act, 1996 (26 of 1996) 

whereby the counter claims if any can be directly filed before the Arbitrator/Arbitral 
Tribunal without any requirement of reference by the appointing authority, the 
arbitrator shall adjudicate on only such disputes as are referred to him by the 
appointing authority and give separate award against each dispute and claim 
referred to him and in all cases where the total amount of the claims by any party 

exceeds `1,00,000, the Arbitrator/Arbitral Tribunal shall give reasons for the award. 

It is also a term of the contract that if any fees are payable to the arbitrator, these 

shall be paid as per the provisions of the Arbitration and Conciliation Act, 1996. 

The place of arbitration shall be at Agartala, Tripura. 

The language of arbitration shall be English. 

The venue of the arbitration proceedings shall be at such place as may be fixed by 

the Arbitral Tribunal in consultation with both the parties. However, failing any such 
agreement, the Arbitral Tribunal shall decide and declare the venue. 

CLAUSE26 :CONTRACTOR TO INDEMNIFY GOVT. AGAINST PATENT RIGHTS 

The contractor shall fully indemnify and keep indemnified the Governor of 
Tripura against any action, claim or proceeding relating to infringement or 
use of any patent or design or  any  alleged patent or design rights and shall 
pay any royalties which may be payable in respect of any article or part thereof 

included in the contract. In the event of any claims made under or action 
brought against  Government  in  respect  of  any such  matters  as  aforesaid,  
the  contractor shall be  immediately notified thereof and the contractor shall 
be at liberty, at his own expense, to settle  any  dispute  or  to conduct any 
litigation that may  arise  there from,  provided  that  the  contractor  shall not 

be liable to indemnify the Governor of Tripura if the infringement of the patent 
or design or any alleged patent or design right is the direct result of an order 
passed by the Engineer-in-Charge in this behalf. 

CLAUSE27 :LUMPSUM PROVISIONS IN TENDER 

When the estimate on which a tender is made includes lump sum in respect 
of parts of the work, the contractor shall be entitled to payment in respect of 

the items of work involved or the part of the work in question at the same 
rates as are payable under this contract for such items, or if the part of the 
work in question is not, in the opinion of the Engineer-in-Charge payable of 
measurement, the Engineer-in-Charge may at his discretion pay the lump-sum 
amount entered in the estimate, and the certificate in writing of the Engineer-

in-Charge shall be final and conclusive against the contractor with regard to 
any sum or sums payable to him under the provisions of the clause. 

CLAUSE28 :ACTION WHERE NO SPECIFICATIONS ARE SPECIFIED 

In the case of any class of  work  for  which  there  is  no  such  specifications  
as referred to  in  Clause  11,  such work shall be  carried out in accordance 

with the Bureau of Indian Standards Specifications.  In  case  there are  no  such  
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specifications  in  Bureau of Indian Standards,  the  work  shall  be  carried  out  

as  per  manufacturers’ specifications, if not available  then  as  per  State 

Specifications. In case there are no such specifications as available above, the 

work shall  be  carried  out  in  all  respects in accordance with the 

instructions and requirements of the Engineer-in-Charge. 

CLAUSE29 :WITH HOLDING AND LIEN IN RESPECT OF SUM DUE FROM CONTRACTOR 

(i)  Whenever any claim or claims for payment of a sum of money arises out 

of or under the contract or against the contractor, the Engineer-in-Charge or 
the Government shall be entitled to withhold and also have a lien to retain 

such sum or sums in whole or in part from the security, if any deposited by 

the contractor  and  for  the  purpose aforesaid, the Engineer-in- Charge or 

the Government shall be entitled to withhold the security deposit, if any, 
furnished as the case may be and  also have  a  lien  over  the same pending 

finalisation or adjudication of any such claim. In the event of the security 

being insufficient to cover the claimed amount or amounts or if no security 

has been taken from the  contractor, the Engineer-in-Charge or the 

Government shall be entitled to withhold and have a lien to retain to the 

extent of such claimed amount or amounts referred to above, from any sum 
or sums found payable or which may at any time thereafter become payable 

to the contractor under the same contract or any other contract with the 

Engineer-in-Charge of the Government or any contracting person through the 
Engineer- in-Charge pending finalization  of  adjudication  of  any  such 

claim. 

It is an agreed term of the contract that the sum of money or moneys so 

withheld or retained under the lien referred to above by the Engineer-in-
Charge or the Government will be kept withheld or retained as such by the 

Engineer-in-Charge or Government till the claim arising out of or under the 

contract is determined by the arbitrator(if the contract is governed by the 
arbitration clause) or by the competent court, as the case may be and  that 

the contractor will have no claim for interest or damages whatsoever on any 

account in respect of such withholding or retention under the lien referred to 
above and duly notified as such to the contractor. For  the  purpose  of  this  

clause, where the contractor is a partnership firm or a limited company, the  

Engineer-in- Charge or the Government shall be entitled to withhold and also 

have a lien to retain towards such claimed amount or amounts in whole or in 

part from any sum found payable to any partner/limited company as the 

case may be, whether in his individual capacity or otherwise. 
.(ii) Government shall have the right to cause an audit and technical 

examination of the works and the final bills of the contractor including all 
supporting  vouchers, abstract, etc., to be made after payment of the final bill 
and if as a result of such audit and technical examination any sum is found to 
have been overpaid in respect of any work done by the contractor under the 

contract or any work claimed to have been done by him under the contract and 
found not to have been executed, the contractor shall be liable to refund the 
amount of over-payment and it shall be lawful for Government to recover the 
same from him in the manner prescribed in sub-clause (i) of this clause or in 
any other manner legally permissible; and if it is found that the contractor was 

paid less than what  was due to him under the contract in respect of any work 
executed by him under it, the amount of such under payment shall be duly 
paid  by the Government to the contractor, without any interest thereon 
whatsoever. 
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Provided that the Government shall not be entitled to recover any sum 
overpaid, nor the contractor shall be entitled to payment of any sum paid short 

where such payment has been agreed upon between the Superintending 
Engineer or Executive Engineer on the one hand and the contractor on the 
other under any term of the contract permitting payment for work after 

assessment by the Superintending Engineer or the Executive Engineer. 

CLAUSE29A: LIEN IN RESPECT OF CLAIMS IN OTHER CONTRACTS 

Any sum of money due and payable to the contractor (including the security 

deposit returnable to him) under the contract may be withheld or retained 

by way of lien by the Engineer-in-Charge or the Government or any other 
contracting person or persons through Engineer-in-Charge against any claim 

of the Engineer-in-Charge or the Government or such other person or 

persons in  respect  of  payment  of  a  sum  of money arising out of or under 
any other contract made by the contractor with the Engineer- in-Charge or 

the Government or with such other person or persons. 

It is an agreed term of the contract that the sum of money so withheld 

or retained under this clause by the Engineer-in-Charge or the Government 

will be kept withheld or retained as such by the Engineer-in-Charge or the 
Government or till  his  claim arising out of the same contract or any other 

contract is either mutually settled or determined by the arbitration clause 

or by the competent court, as the case may be and that the contractor 
shall have no claim  for  interest  or  damages  whatsoever  on this account 

or on any other ground in respect of any sum of money  withheld  or 

retained under this clause and duly notified as such to the contractor. 

CLAUSE30 : UNFILTERED WATER SUPPLY 

The contractor(s) shall make his/their own arrangements for water required for 
the work and nothing extra will be paid for the same. This will be subject to 

the following conditions. 

(i)   That the water used by the contractor(s) shall be fit for construction 
purposes to the satisfaction of the Engineer-in-Charge. 

(ii) The Engineer-in-Chargeshallmakealternativearrangementsforsupplyofwater at 
the risk and cost of contractor(s) if the arrangements made by the 
contractor(s) for procurement of water are in the opinion of the Engineer-
in- Charge, unsatisfactory. 

CLAUSE30A : DEPARTMENTAL WATER SUPPLY, IF AVAILABLE 

Water if available may be supplied to the contractor by the department subject to 

the following conditions:- 

 (i)   The water charges @1% shall be recovered on gross amount of the work done. 

(ii)  The contractor(s) shall make his/ their own arrangement of water connection 
and laying of pipelines from existing main of source of supply. 

 
(iii) The Department do not guarantee to maintain uninterrupted supply of water 

and it will be incumbent on the contractor(s) to make alternative arrangements 
for water at his/ their own cost in the event of any temporary break down in the 
Government water main so that the progresss of his /their work is not held up 
for want of water. No claim of damage or refund of water charges will be 
entertained on account of such break down. 
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CLAUSE31: ALTERNATE WATER ARRANGEMENTS 

(i) Where there is no piped water supply arrangement and the water is taken by the 
contractor from the wells or hand pump constructed by the Government, no charge 

shall be recovered from the contract or on that account. The contractor shall, 

however, draw water at such hours of the day that it does not interfere with the 
normal use for which the hand pumps and wells are intended. He will also be 
responsible for all damage and abnormal repairs arising out of his use, the cost of 

which shall be recoverable from him. The Engineer-in-Charge shall be the final 
authority to determine the cost recoverable from the contractor on this account and 
his decision shall be binding on the contractor. 

 

(ii) The contractor shall be  allowed  to  construct  temporary  wells  in  

Government land   for  taking  water  for  construction  purposes  only  after  
he  has  got  permission of the Engineer-in- Charge in writing. No charges shall 
be  recovered  from  the contractor on  this  account,  but  the  contractor  

shall  be  required  to  provide necessary safety arrangements to avoid any  

accidents  or  damage  to  adjacent buildings, roads and service lines. He  shall  
be  responsible  for  any  accidents  or damage caused due to construction and  
subsequent maintenance  of  the  wells  and shall restore the ground to its 
original condition after the wells are dismantled on completion of the work. 

CLAUSE32 : RETURN OF SURPLUS MATERIALS 

Notwithstanding anything contained to the contrary in this contract, where 

any materials for the execution of the contract are procured with the 
assistance of Government either by  issue  from  Government  stocks  or  

purchase  made  under orders or permits or licences issued  by  Government,  

the  contractor  shall  hold  the said materials economically and solely for  
the  purpose  of  the  contract  and  not dispose of them without the written 

permission of the Government and return, if required  by  the  Engineer-in-

Charge,   all   surplus  or  unserviceable  materials  that may be left with him 
after  the  completion  of  the  contract  or  at  its  termination for any reason 

whatsoever on being paid or credited  such  price  as  the  Engineer-in- 

Charge shall determine having due regard to the condition of the 

materials. 

The price  allowed  to  the contractor  however  shall  not  exceed  the  

amount  charged to him excluding the element of storage charges. The 

decision of the Engineer-  in- Charge shall be final and conclusive. In the 

event  of breach of the aforesaid condition, the contractor  shall  in  addition  
to  throwing  himself  open  to  action  for contravention of the terms of the 

license or  permit  and/or  for  criminal  breach  of trust, be liable to 

Government for  all  moneys,  advantages  or  profits  resulting  or which in 

the usual course would have resulted to him by reason of such breach. 

CLAUSE33 : HIRE OF PLANT & MACHINERY 

(i) The contractor shall arrange at his own expense all tools, plant, machinery 
and equipment  (hereinafter referred to as T&P) required for execution of the 
work except for the Plant & Machinery listed in Schedule ‘C’ and stipulated for 
issue to the contractor. If the contractor requires any item of T&P on hire from 
the T&P available with the Government over and above the T&P stipulated for 
issue, the Government will, if such item is available, hire it  to the contractor at 
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rates to be agreed upon between him and the Engineer-in-Charge. In such a 
case, all the conditions hereunder for issue of T&P shall also be applicable to 
such T&P as is agreed to be issued. 

(i) Plant and Machinery when supplied on hire charges shown in 
Schedule ‘C’ shall be made over and taken back at the departmental 
equipment yard/shed shown in Schedule ‘C’ and the contractor shall bear 
the cost of carriage from the place of issue to the site of work and back. The 
contractor shall be responsible to return the plant and 

 

(ii) machinery with condition in which it was handed over to him, and he shall 
be responsible for all damage caused to  the  said  plant  and  machinery  at  
the  site  of work or  elsewhere in operation and otherwise during transit 
including damage to or loss of plant and for all losses due to his failure to 
return the same soon after the completion of the work for which it was 
issued. The Divisional Engineer shall be the sole judge to determine the 
liability of the contractor and its extent in this regard and his decision shall be 
final and binding on the contractor. 

(iii) The plant and machinery as stipulated above will be issued as and when 
available and if required by the contractor. The contractor shall arrange his 
programme of work according to the availability of the plant and machinery 
and no claim, whatsoever, will be entertained from him for any delay in 
supply by the Department. 

(iv) The hire charges shall be recovered at the prescribed rates from and 
inclusive of the date the plant and machinery made over upto and inclusive 
of the date of the return in good order even though the same may not have 
been working for any cause except major breakdown due to no fault of the 
contractor or faulty use requiring more than three working days continuously 
(excluding intervening holidays and Sundays) for bringing the plant in order. 
The contractor shall immediately intimate in writing to the Engineer-in- Charge 
when any plant or machinery gets out of order requiring major repairs as 
aforesaid. The Engineer-in-Charge shall record the date and time of receipt of 
such intimation in the log sheet of the plant or machinery. Based on this if the 
breakdown before lunch period or major breakdown  will  be  computed  
considering half a day’s breakdown on the day of complaint. If the breakdown 
occurs in the post lunch period of major breakdown will be computed starting 
from the next working day. In case of any dispute under this clause, the 
decision of the Superintending Engineer shall be final and binding on the 
contractor. 

(v) The hire charges shown above are for each day of 8 hours (inclusive of 
the one hour lunch break) or part thereof. 

(vi) Hire charges will include service of operating staff as required and also 
supply of lubricating oil and stores for cleaning purposes. Power fuel of 
approved type, firewood, kerosene oil etc. for running the plant and 
machinery and also the full time chowkidar for guarding the plant and 
machinery against any loss or damage shall be arranged by the contractor who 
shall be fully responsible for the safeguard and security of plant and 
machinery. The contractor shall on or before the supply of plant and 
machinery sign an agreement indemnifying the Department against any loss 
or damage caused to the plant and machinery either during transit or at site 
of work. 
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(vii) Ordinarily, no plant and machinery shall work for more than 8 hours a day 
inclusive of one hour lunch break. In case of an urgent work however, the 
Engineer-in-Charge may, at his discretion, allow the plant and machinery to be 
worked for more than normal period of 8 hours a day. In that case, the hourly 
hire charges for overtime to be borne by the contractor shall be 50% more than 
the normal proportionate hourly charges (1/8th of the daily charges) subject to 
a minimum of half day’s normal charges on any particular day. For working 
out hire charges for over time, a period of half an hour and above will be 
charged as one hour and a period of less than half an hour will be ignored. 

(viii) The contractor shall release the plant and machinery every seventh day for 
periodical servicing and/or wash out which may take about three to four hours 
or more. Hire charges for full day shall be recovered from the contractor for 
the day of servicing/ wash out irrespective of the period employed in 
servicing. 

(ix) The plant and machinery once issued to the contractor shall not be 
returned by him on account of lack of arrangements of labour and 
materials, etc. on his part, the same will be returned only when they are 
required for major repairs or when in the opinion of the  Engineer-in-Charge, 
the work or a portion of work for which the same was issued is completed. 

(x) Log Book for recording the hours of daily work for each of the plant 
and machinery supplied to the contractor will be maintained by the 
Department and will be countersigned by the contractor or his authorized 
agent daily. In case the contractor contests the correctness of the entries 
and/or fails to sign the Log Book, the decision of the Engineer- in-Charge shall 
be final and binding on him. Hire charges will be calculated according to 
the entries in the Log Book and will be binding on the contractor. Recovery 
on account of hire charges for road rollers shall be made for the minimum 
number of days worked out on the assumption that a roller can consolidate 
per day and maximum quantity of materials or area surfacing as noted against 
each in the annexed statement (see attached annexure). 

(xi) In the case of concrete mixers, the contractors shall arrange to get the 
hopper cleaned and the drum washed at the close of the work each day or 
each occasion. 

(xii) In case rollers for consolidation are employed by the contractor himself, 
log book for such rollers shall be maintained in the same manner as is done 
in case of departmental rollers, maximum quantity of any items to be 
consolidated for each roller-day shall also be same as in Annexure to 
Clause 33(x). For less use of rollers, recovery for the less roller days shall 
be made at the stipulated issue rate. 

(xiii) The contractor shall be responsible to return the plant and machinery 
in the condition in which it was handed over to him and he shall be 
responsible for all damage caused to the said plant and machinery at the 
site of work or elsewhere in operation or otherwise or during transit 
including damage to or loss of parts, and for all losses due to his failure 
to return the same soon after the completion of the work for which it was 
issued. The Divisional Engineer shall be the sole judge to determine the 
liability of the contractor and its extent in this regard  and  his decision 
shall be final and binding on the contractor. 

(xiv) The contractor will be exempted from levy of any hire charges for the 
number of days he is called upon in writing by the Engineer-in-Charge  to  
suspend  execution  of the work, provided Government plant and machinery in 
question have,  in  fact, remained idle with the contractor because of the 
suspension. 
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(xv) In the event of the contractor not requiring any item of  plant  and  
machinery issued by Government though not stipulated for issue in Schedule 
‘C’ any time after taking delivery at the place of issue, he may return it after 
two days written notice or at any time without notice if he agrees to pay hire 
charges for  two  additional  days without, in any way, affecting the right of the 
Engineer-in-Charge to use the said plant and machinery during the said period 
of two days as he likes including hiring out to a third party. 

CLAUSE34 : CONDITION RELATING TO USE OF ASPHALTIC MATERIALS 

(i) The contractor under takes to make arrangement for the supervision of the work 
by the firm supplying the tar or bitumen used. 

(ii) The contractor shall collect the total quantity of tar or bitumen required 
for the work as per standard formula, before the process of painting is 
started and shall hypothecate it to the Engineer-in-Charge. If any bitumen 
or tar remains unused on completion of the work on account of lesser use 
of materials in actual execution for reasons other than authorized 
changes of specifications and abandonment of portion of work, a 
corresponding deduction equivalent to the cost of unused materials as 
determined by the Engineer-in-Charge shall be  made  and  the material 
return to the contractors. Although the materials are hypothecated to 
Government, the contractor undertakes the responsibility for their proper 
watch, safe custody and protection against all risks. The materials shall 
not be removed from site of work without the consent of the Engineer-in- 
Charge in writing. 

(iii) The contractor shall be responsible for rectifying defects noticed 
within a year from the date of completion of the work and the portion 
of the security deposit relating to asphaltic work shall be refunded 
after the expiry of this period. 

CLAUSE 35 : EMPLOYMENT OF TECHNICAL STAFF AND EMPLOYEES 

Contractors Superintendence, Supervision, Technical Staff & Employees 

(i) The contractor shall provide all necessary superintendence during 
execution of the work and all along thereafter as may be necessary for 
proper fulfilling of the obligations under the contract. 

The contractor shall immediately after receiving letter of acceptance of the 
tender and before commencement of the work, intimate in writing to the 
Engineer-in-Charge, the name(s), qualifications, experience, age, address(s) and 
other particulars along with their  certificates, of the Principal Technical 
Personnel to be in charge of the work and other Technical Personnel, who will be 
supervising the work. Minimum requirement of such technical personnel and 
their qualifications and experience shall not be lower than specified in Schedule- 
F. The Engineer-in-Charge shall within 3(three) days of receipt of such 
communication intimate in writing his approval or otherwise of such a 
personnel(s) to the contractor. Any such approval may at any time be withdrawn 
and in case of such withdrawal, the contractor shall appoint another such 
personnel (s) according to the provisions of this clause. Decision of the Tender 
Accepting Authority shall be final and binding on the contractor in this respect. 
Such a principal technical personnel and other technical personnel(s) shall be 
appointed by the contractor soon after receipt to f the approval from Engineer-in-
charge and shall be available at site before start of work. 
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All the provisions applicable to the principal technical personnel under the 
Clause will also be applicable to other technical personnel(s) The principal 
Technical Personnel and other Technical Personnel(s) shall be present at the 
site of work for supervision at all times when any construction activity is in 
progress and also present himself/themselves, as required, to the Engineer-in-
Charge and /or his designated representative to take instructions. 
Instructions given to the principal Technical Personnel or other Technical 
Personnel shall be deemed to have the same force as if these have been given 
to the contractor. 

The principal Technical Personnel and other Technical Personnel(s) shall be 
actually available at site fully during all stages of execution of work, during 
recording /checking /test checking of measurements of works and when ever 
so required by the Engineer-in-Charge and shall also note down instructions 
conveyed by the Engineer-in-Charge or his designated representative(s) in the 
“Site Order Book” and shall affix his /their signature in token of noting down 
the instructions and in token of acceptance of measurements/ checked 
measurements / test checked measurements. The representative (s) shall not 
look after any other work. Substitutes, duly approved by Engineer-in-Charge of 
the work in similar manner as aforesaid shall be provided in event of absence of 
any of the representative (s) by more than two days. 

If the Engineer-in-Charge, whose decision in this respect is final and binding on 
the contractor, is convinced that no such technical personnel(s) is/a reflectively 
appointed or is/are effectively attending or fulfilling the provision of this clause, 
a recovery (non- refundable)shall be effected from the contractor as specified in 
Schedule-F and the decision of the Engineer-In-Charge as recorded in the site 
order book and measurement recorded checked /test checked in Measurement 
Books shall be final and binding on the contractor. Further if the contractor fails 
to appoint suitable technical Principal Technical Personnel and /or other 
Technical Personnel and if such appointed persons are not effectively present 
or are absent by more than 2(two) days without duly approved substitute or 
do not discharge their responsibilities satisfactorily, the Engineer-in-Charge 
shall have full powers to suspend the execution of the work until such date as 
suitable other Technical Personnelis / are appointed and the contractor shall 
be held responsible for the delay so caused to the work. The contractor shall 
submit a certificate of employment of the technical personnel (in the form of copy 
of Form-16 or CPF deduction issued to the Engineers employed by him ) along 
with every account bill final bill and shall produce evidence if at any time so 
required by the Engineer-in-Charge. 

(ii) The contractor shall provide and employ on the site only  such  
technical assistants as are skilled and experienced in their respective 
fields and such foremen and supervisory  staff as are competent to 
give proper supervision to the work. 

The contractor shall provide and employ skilled, semiskilled and 
unskilled labour as is necessary for proper and timely execution of 
the work. 

The Engineer-in-Charge shall be at  liberty  to  object  to  and  require  
the contractor to remove from the works  any  person  who  in  his  
opinion misconducts himself, or is incompetent or negligent in the 
performance of his duties or whose employment  is  otherwise 
considered by the Engineer-in-Charge to be undesirable. Such person 
shall not be employed again at works site without the written 
permission of the Engineer-  in-Charge and the persons so removed shall 
be replaced as soon as possible by competent substitutes. 
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. 

CLAUSE36 : LEVY/TAXES PAYABLE BY CONTRACTOR 

(i) GST, Building and other Construction Workers Welfare Cess or any other tax, 
levy or Cess in respect of input for or output by this contract shall be payable 
by the contractor and Government shall not entertain any claim whatsoever in 
this respect except as provided under Clause 37. 

(ii) The contractor shall deposit royalty and obtain necessary permit for supply of 
the sand, stone, red bajri, kankar, etc. from local authorities. 

If pursuant to or under any law, notification or order any royalty, cess or the 
likes become payable by the Government of Tripura and does not at any time 
become payable by the contractor to the State Government or Local authorities 
in respect of any material used by the contractor in the works, then in such a 
case, it shall be lawful on the part of the Government of Tripurato have the 
right and be entitled to recover the amount paid in the circumstances as 
aforesaid from dues of the contractor. 

CLAUSE 37 : CONDITIONS FOR REIMBURSEMENT OF LEVY/TAXES IF LEVIED AFTER 

RECEIPT OF TENDERS 

(i) All tendered rates shall be inclusive of any tax, levy or cess applicable on 
last stipulated date of receipt of tender including extension if any. No 
adjustment i.e. increase or decrease shall be made for any variation in the 
rate of GST, Building and Other Construction Workers Welfare Cess or any 
tax, levy or cess applicable on inputs. 

However, effect of variation in rates of GST or Building and Other 
Construction Workers Welfare Cess or imposition or repeal of any other tax, 
levy or cess applicable on output of the works contract shall be adjusted on 
either side, be it on increase or decrease in such rates. 

Provided further that for Building and Other Construction Workers Welfare 
Cess or any tax (other than GST), levy or cess enhanced or imposed after 
the last date of receipt of tender including extension if any, shall be 
reimbursed to the contractor only if the contractor necessarily and properly 
pays such increased amount of taxes, levies, cess etc. 

Provided further that such increase, including GST, imposed during the 
extended period of contract for which the contractor alone is responsible 
by way of delay as determined by the authority for extension of time 
under Clause 5 in Schedule-F shall not be reimbursed. 

 

(ii) The contractor shall keep necessary books of accounts and other documents 
for the purpose of this condition as may be necessary and shall allow 
inspection of the same by a duly authorized representative of the 
Government and / or the Engineer-in-Charge and shall also furnish such 
other information / document as the Engineer-in-Charge may require from 
time to time. 

(iii) The contractor shall, within a period of 30 days of the imposition of any 
such further tax or levy or cess, or variation or repeal of such tax or levy or 
cess give a written notice thereof to the Engineer-in-charge that the same is 
given pursuant to this condition, together with all necessary information 
relating thereto. 



Standard Bid Document for Agriculture & Farmers Welfare, Tripura-2021 Page 112 

BIDDER / CONTRACTOR   EXECUTIVE ENGINEER (SOUTH) 

CLAUSE38 : TERMINATION OF CONTRACT ON DEATH OF CONTRACTOR 

Without prejudice to any of the rights or remedies under this contract, if the 
contractor dies, the Divisional Officer on behalf of the Governor of Tripura shall have 

the option of terminating the contract without compensation to the contractor. 

CLAUSE 39 : IF RELATIVE WORKING IN TRIPURA DEPARTMENT OF AGRICULTURE & 

FARMERS’ WELFARE THEN THE CONTRACTOR NOT ALLOWED TO TENDER 

The contractor shall not be permitted to tender for works in the Tripura Department 
Of Agriculture & Farmers’ Welfare responsible for award and execution of contracts 

in which his near relative is posted as Divisional Accountant or as an officer in any 
capacity between the grades of the Superintending Engineer and Junior Engineer (both 

inclusive). He shall also intimate the names of persons who are working with him in 
any capacity or are subsequently employed by him and who are near relatives to any 
Gazetted Officer in the Tripura. DEPARTMENT OF AGRICULTURE & FARMERS’ 

WELFARE Any breach of this condition by the contractor would render him liable to be 
removed from the approved list of contractors of this Department. If however the 

contractor is registered in any other department, he shall be debarred from tendering 
in Tripura DEPARTMENT OF AGRICULTURE & FARMERS’ WELFARE for any breach of 

this condition. 

NOTE: By the term “near relatives” is meant wife, husband, parents and grandparents, 
children and grandchildren, brothers and sisters, uncles, aunts and cousins and their 

corresponding in-laws. 

CLAUSE40 : NO GAZETTED ENGINEER TO WORK AS CONTRACTOR WITHIN 2(TWO) 

YEAR OF RETIREMENT 

No engineer of gazetted rank or other gazetted officer employed in engineering or 
administrative duties in an engineering department of the Government of Tripura 
shall work as a contractor or employee of a contractor for a period of 2 (two) year 

after his retirement from government service without the previous permission of 
Government of Tripura in writing. This contract is liable to be cancelled if either 

the contractor or any of his employees is found at any time to be such a person 
who had not obtained the permission of Government of Tripura as aforesaid, 
before submission of the tender or engagement in the contractor’s service, as the 

case may be. 

CLAUSE41 RETURN OF MATERIAL & RECOVERY FOR EXCESS MATERIAL ISSUED 

(i)   After completion of the work and also at any intermediate stage in the event of 
non-reconciliation of materials issued, consumed and in balance - (see Clause 
10), the or etical quantity of materials issued by the Government for use in the 
work shall be calculated on the basis and method given here under:- 

(a) Quantity of cement & bitumen shall be calculated on the basis of quantity of 
cement & bitumen required for different items of work as shown in the Schedule 
of Rates mentioned in Schedule - F. In case any item is executed for which 
standard constants for the consumption of cement or bitumen are not available in 
the above mentioned schedule / statement or cannot be derived from the same 
shall be calculated on the basis of standard formula to be laid down by the 
Engineer-in-Charge. 

(b) Theoretical quantity of steel reinforcement or structural steel sections shall be 
taken as the quantity required as per design or as authorized by Engineer-in-
Charge, including authorized lap pages, chairs etc. Plus 2% was tage due to cutting 
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in to pieces, such theoretical quantity being determined and compared with the 
actual issues each diameter wise, section wise and category wise separately. 

(c) Theoretical quantity of G.I .& C.I .or other pipes, conduits, wire sand cables, pig 
lead and G.I./ M.S. sheets shall be taken as quantity actually required and 
measured plus 5% for was tage due to cutting into pieces (except in the case of 
G.I. / M.S. sheet sit shall be 10%), such determination & comparison being made 
diameter wise & category wise. 

(d) For any other material as per actual requirements. 

(ii) Over the theoretical quantities of materials so computed a variation shall be 
allowed as specified in Schedule - F. The difference in the net quantities of 
material actually issued to the contractor and the theoretical quantities including 
such authorized variation, if not returned by the contractor or if not fully 
reconciled to the satisfaction of the Engineer-in- Charge with in fifteen days of 
the issue of written notice by the Engineer-in-charge to this effect shall be 
recovered at the rates specified in Schedule-F, without prejudice to the provision 
of the relevant conditions regarding return of materials governing the contract. 
Decision of Engineer-in-Charge in regard to theoretical quantities of materials, 
which should have been actually used as per the Annexure of the standard 
schedule of rates and recovery at rates specified in Schedule-F, shall be final & 
binding on the contractor. 

For non-scheduled items, the decision of the Superintending Engineer regarding 
theoretical quantities of materials which should have been actually used, shall be 
final and binding on the contractor. 

(iii) The said action under this clause is without prejudice to the right of 
the Government to take action against the contractor under any other 
conditions of contract for not doing the work according to the 
prescribed specifications. 

CLAUSE42: COMPENSATION DURING WARLIKE SITUATIONS 

The work (whether fully constructed or not) and all materials, machines, tools and 
plants, scaffolding, temporary buildings and other things connected there with shall 
be at the risk of the contractor until the work has been delivered to the Engineer-in-
Charge and a certificate from him to that effect obtained. In the event of the work or 
any materials properly brought to the site for incorporation in the work being damaged 

or destroyed in consequence of hostilities or war like operation, the contractor shall 
when ordered (in writing) by the Engineer-in-Charge to remove any debris from the site, 

collect and properly stack or remove in store all serviceable materials salvaged from the 
damaged work and shall be paid at the contract rates in accordance with the provision 

of this agreement for the work of clearing the site of debris, stacking or removal of 
serviceable material and for reconstruction of all works ordered by the Engineer-in- 
Charge, such payments being in addition to compensation upto the value of the work 
originally executed before being damaged or destroyed and not paid for. In case of 
works damaged or destroyed but not already measured and paid for, the 

compensation shall be assessed by the Divisional Officer upto`5,000/-and by the 

Superintending Engineer concerned for a higher amount. The contractor shall be paid 

for the damages / destruction suffered and for restoring the material at the rate based 
on analysis of rates tendered for in accordance with the provision of the contract. The 
certificate of the Engineer-in-Charge regarding the quality and quantity of materials 
and the purpose for which they were collected shall be final and binding upon all 
parties to this contract. 

Provided always that no compensation shall be payable for any loss in consequence of 
hostilities or warlike operations (a) unless the contractor had taken all such 
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precautions again stair raids as are deemed necessary by the Air Raid Precautions 
(ARP) Officers or the Engineer-in-Charge (b) for any material etc. Not on the site of the 

work or for any tools, plant, machinery, scaffolding, temporary building and other 
things not intended for the work. 

In the event of the contractor having to carry out reconstruction as aforesaid, he shall 
be allowed such extension of time for its completion as is considered reasonable by 

the Divisional Officer. 

CLAUSE43 :APPRENTICES ACT PROVISIONS TO BE COMPLIED WITH 

The contractor shall comply with the provisions of the Apprentices Act, 

1961 and the rules and orders issued thereunder from time to time. If he 

fails to do so, his failure will be a breach of the contract and the 

Superintending Engineer may, in his discretion, 

cancel the contract. The contractor shall also be liable for any pecuniary 

liability arising on account of any violation by him of the provisions of 
the said Act. 

CLAUSE 44 : CLOSURE OF CONTRACT 

A : COMPLETION OF CONTRACT 

The contract is not to be treated as completed until a Defects Liability Certificate 

(DLC) has been issued. There will be only one DLC. It will be issued when the 
contractor has completed all his obligations under the contract. While making the 

final payment to the contractor and before releasing the Performance Guarantee, it 
should be ensured that there is nothing outstanding from the contractor, because it 
would be difficult to retrieve such amounts after releasing the performance 
guarantee/ final payment. Before the bank guarantee is released a “No Claim 

Certificate”may be taken from the contractor as per the format given in Appendix-

IX. For work value more than `10.00 Crore, it should be ensured that before the 

release of the bank guarantee (final payment, if there is no bank guarantee), the 
following reconciliations should be done across departments involved in the 
execution of the contract. 

B : MATERIAL AND WORKS RECONCILIATION 

The Department should confirm that all Works ordered in the contract and paid for 
have been taken over in good condition and there is no shortcoming. Full 

reconciliation of all materials, machinery and assets provided to the contractor 
should be done including wastages and return of scrap/off-cuts.  

C : RECONCILIATION WITH THE USER DEPARTMENT 

Besides Works reconciliation, the user department should certify in writing that the 
following activities (wherever applicable) have been completed by the contractor, to 
the department’s satisfaction, as per the contract:  

i)  Achievement of performance standards of Work;  

ii)  Installation and commissioning, if any;  

iii)  Support service during the Defect Liability Period (DLP) which has ended on ______;  

iv)  As Made Drawings;  

v)  Return of all ID cards, gate passes, documents, drawings, protective gear, material, 
equipment, facilities and assets loaned to contractor.  
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D :PAYMENT RECONCILIATION 

The Departments may reconcile payments made to the contractor to ensure that 
there is no liability outstanding against the contractor on account of:  

i)  Liquidity Damage;  

ii)  Price reduction enforced on account of shortfall in standards of Work;  

iii)  Variations/ deviations from the scope of the contract;  

iv)  Over payments/ duplicate payments, if any;  

v)  Services availed from Procuring Entity and vacation thereof such as 
accommodation, electricity, water, security, transport, cranes and other 
machinery, and so on;  

vi)  Demurrage, insurance premiums or claims, and so on;  

vii)  Works reconciliation;  

viii)  Price variations;  

ix)  Statutory duties paid on behalf of the contractor by Procuring Entity; and  

On satisfactory reconciliation and against a “no claim certificate” from the contractor, 

the bank guarantee may be released and its acknowledgement taken from the 
contractor.   
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INTEGRITY PACTAnnexure –VII 

(To be filled by Executive Engineer/TIA) 

 

To, 

……………………….., 

……………………….., 

……………………….. 

 

Sub: PNIT No.      /EE(AGRI)/S/2024-25 for the work Setting up of New Agri. 
Development Research cum Training Centre with IT facilities in 
Matabari, under Matabari Agri. Sub-Division Re-Tender.      

 
Dear Sir, 

It is here by declared that Tripura PWD is committed to follow the principle of 

transparency, equity and competitiveness in public procurement. 

The subject Notice Inviting Tender (NIT) is an invitation to offer made on the 

condition that the Bidder will sign the integrity Agreement, which is an integral part 

of tender/bid documents, failing which the tenderer/bidder will stand disqualified 

from the tendering process and the bid of the bidder would be summarily rejected. 

This declaration shall form part and parcel of the Integrity Agreement and signing of 

the same shall be deemed as acceptance and signing of the Integrity Agreement on 

behalf of the Tripura PWD. 

 

Yours faithfully 

 

Executive Engineer 

                                                                                                   South Tripura, Udaipur   
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INTEGRITY PACTAnnexure –V 

(To be filled by Bidder) 

 

To, 
Executive Engineer (South), 
Deptt. Agri. & F.W. 
Udaipur, Gomati Tripura 

Sub: Submission of Tender for the work of Setting up of New Agri. 
Development Research cum Training Centre with IT facilities 
in Matabari, under Matabari Agri. Sub-Division Re-Tender.      

Dear Sir, 

I/We acknowledge that Tripura PWD is committed to follow the principles 

thereof as enumerated in the Integrity Agreement enclosed with the tender/bid 

document. 

I/We agree that the Notice Inviting Tender (NIT) is an invitation to offer 

made on the condition that I/We will sign the enclosed integrity Agreement, 

which is an integral part of tender documents, failing which I/We will stand 

disqualified from the tendering process. I/We acknowledge that THE MAKING 

OF THE BID SHALL BE REGARDED AS AN UNCONDITIONAL AND ABSOLUTE 

ACCEPTANCE of this condition of the NIT. 

I/We confirm acceptance and compliance with the Integrity Agreement in 

letter and spirit and further agree that execution of the said Integrity 

Agreement shall be separate and distinct from the main contract, which will 

come into existence when tender/bid is finally accepted by Tripura PWD. I/We 

acknowledge and accept the duration of the Integrity Agreement, which shall 

be in the line with Article 1 of the enclosed Integrity Agreement. 

I/We acknowledge that in the event of my/our failure to sign and accept 

the Integrity Agreement, while submitting the tender/bid, Tripura PWD shall 

have unqualified, absolute and unfettered right to disqualify the 

tenderer/bidder and reject the tender/bid is accordance with terms and 

conditions of the tender/ bid. 

 

Yours faithfully 

 

(Duly authorized signatory of the Bidder) 
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Annexure –VI 

TO BE SIGNED BY THE BIDDER AND SAME SIGNATORY COMPETENT/ 

AUTHORIZED TO SIGN THE RELEVANT CONTRACT ON BEHALF OF TRIPURA 

PWD. 

INTEGRITY AGREEMENT 

This Integrity Agreement is made at ............... on this ........... day of ........... 20...... 

BETWEEN 

Governor of Tripura represented through Executive Engineer, 

................................................................., 

(Name of Division) 

Tripura PWD, .............................................................................................,(Hereinafter 

referred as the 

(Address of Division) 

‘Principal/Owner’, which expression shall unless repugnant to the meaning or 

context hereof include its successors and permitted assigns) 

AND 

.....................................................................................................................................................

.... 

(Name and Address of the Individual/firm/Company) 

through ................................................................................................... (Hereinafter 

referred  

(Details of duly authorized signatory) 

to as the “Bidder/Contractor” and which expression shall unless repugnant to the 

meaning or context hereof include its successors and permitted assigns) 

Preamble 

WHEREAS the Principal / Owner has floated the Tender (NIT No. ................................) 
(hereinafter referred to as “Tender/Bid”) and intends to award, under laid down 

organizational procedure, contract for “Setting up of New Agri. 
Development Research cum Training Centre with IT facilities in 
Matabari, under Matabari Agri. Sub-Division Re-Tender ” 

 (Name of work) 

hereinafter referred to as the “Contract”. 

AND WHEREAS the Principal/Owner values full compliance with all relevant laws 

of the land, rules, regulations, economic use of resources and of 

fairness/transparency in its relation with its Bidder(s) and Contractor(s). 
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AND WHEREAS to meet the purpose aforesaid both the parties have agreed to 

enter into this Integrity Agreement (hereinafter referred to as “Integrity Pact” or 

“Pact”), the terms and conditions of which shall also be read as integral part and 

parcel of the Tender/Bid documents and Contract between the parties. 

NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, 

the parties hereby agree as follows and this Pact witnesses as under: 

Article 1: Commitment of the Principal/Owner 

(1) The Principal/Owner commits itself to take all measures necessary to prevent 

corruption and to observe the following principles: 

(a) No employee of the Principal/Owner, personally or through any of his/her 

family members, will in connection with the Tender, or the execution of the 

Contract, demand, take a promise for or accept, for self or third person, any 

material or immaterial benefit which the person is not legally entitled to. 

(b) The Principal/Owner will, during the Tender process, treat all Bidder(s) with 

equity and reason. The Principal/Owner will, in particular, before and during 

the Tender process, provide to all Bidder(s) the same information and will not 

provide to any Bidder(s) confidential / additional information through which 

the Bidder(s) could obtain an advantage in relation to the Tender process or the 

Contract execution. 

(c) The Principal/Owner shall endeavour to exclude from the Tender process 

any person, whose conduct in the past has been of biased nature. 

(2) If the Principal/Owner obtains information on the conduct of any of its 

employees which is a criminal offence under the Indian Penal code 

(IPC)/Prevention of Corruption Act, 1988 (PC Act) or is in violation of the 

principles herein mentioned or if there be a substantive suspicion in this regard, 

the Principal/Owner will inform the Chief Vigilance Officer and in addition can 

also initiate disciplinary actions as per its internal laid down policies and 

procedures. 

Article 2: Commitment of the Bidder(s)/Contractor(s) 

(1) It is required that each Bidder/Contractor (including their respective officers, 

employees and agents) adhere to the highest ethical standards, and report to the 

Government / Department all suspected acts of fraud or corruption or Coercion 

or Collusion of which it has knowledge or becomes aware, during the tendering 

process and throughout the negotiation or award of a contract. 

(2) The Bidder(s)/Contractor(s) commits himself to take all measures necessary to 

prevent corruption. He commits himself to observe the following principles 

during his participation in the Tender process and during the Contract execution: 

(a) The Bidder(s)/Contractor(s) will not, directly or through any other person or 

firm, offer, promise or give to any of the Principal/Owner’s employees involved 

in the Tender process or execution of the Contract or to any third person any 

material or other benefit which he/she is not legally entitled to, in order to 
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obtain in exchange any advantage of any kind whatsoever during the Tender 

process or during the execution of the Contract. 

(b) The Bidder(s)/Contractor(s) will not enter with other Bidder(s) into any 

undisclosed agreement or understanding, whether formal or informal. This 

applies in particular to prices, specifications, certifications, subsidiary 

contracts, submission or non-submission of bids or any other actions to restrict 

competitiveness or to cartelize in the bidding process. 

(c) The Bidder(s)/Contractor(s) will not commit any offence under the relevant 

IPC/PC Act. Further the Bidder(s)/ Contract(s) will not use improperly, (for the 

purpose of competition or personal gain), or pass on to others, any information 

or documents provided by the Principal/Owner as part of the business 

relationship, regarding plans, technical proposals and business details, 

including information contained or transmitted electronically. 

(d) The Bidder(s)/Contractor(s) of foreign origin shall disclose the names and 

addresses of agents/representatives in India, if any. Similarly, 

Bidder(s)/Contractor(s) of Indian Nationality shall disclose names and 

addresses of foreign agents/representatives, if any. Either the Indian agent on 

behalf of the foreign principal or the foreign principal directly could bid in a 

tender but not both. Further, in cases where an agent participates in a tender on 

behalf of one manufacturer, he shall not be allowed to quote on behalf of 

another manufacturer along with the first manufacturer in a 

subsequent/parallel tender for the same item. 

(e) The Bidder(s)/Contractor(s) will, when presenting his bid, disclose any and 

all payments he has made, is committed to or intends to make to agents, 

brokers or any other intermediaries in connection with the award of the 

Contract. 

(3) The Bidder(s)/Contractor(s) will not instigate third persons to commit offences 

outlined above or be an accessory to such offences. 

(4) The Bidder(s)/Contractor(s) will not, directly or through any other person or 

firm indulge in fraudulent practice means a wilful misrepresentation or omission 

of facts or submission of fake/forged documents in order to induce public official 

to act in reliance thereof, with the purpose of obtaining unjust advantage by or 

causing damage to justified interest of others and/or to influence the 

procurement process to the detriment of the Government interests. 

(5) The Bidder(s)/Contractor(s) will not, directly or through any other person or 

firm use Coercive Practices (means the act of obtaining something, compelling an 

action or influencing a decision through intimidation, threat or the use of force 

directly or indirectly, where potential or actual injury may befall upon a person, 

his/her reputation or property to influence their participation in the tendering 

process). 

Article 3: Consequences of Breach 

Without prejudice to any rights that may be available to the Principal/Owner 

under law or the Contract or its established policies and laid down procedures, 
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the Principal/Owner shall have the following rights in case of breach of this 

Integrity Pact by the Bidder(s)/Contractor(s) and the Bidder/ Contractor accepts 

and undertakes to respect and uphold the Principal/Owner’s absolute right: 

(1) If the Bidder(s)/Contractor(s), either before award or during execution of 

Contract has committed a transgression through a violation of Article 2 above or 

in any other form, such as to put his reliability or credibility in question, the 

Principal/Owner, after giving 14 (fourteen) days’ notice to the contractor, shall 

have powers to disqualify the Bidder(s)/Contractor(s) from the Tender process or 

terminate/determine the Contract, if already executed or exclude the 

Bidder/Contractor from future contract award processes. The imposition and 

duration of the exclusion will be determined by the severity of transgression and 

determined by the Principal/Owner. Such exclusion may be forever or for a limited 

period as decided by the Principal/Owner. 

(2) Forfeiture of EMD/Performance Guarantee/Security Deposit: If the 

Principal/Owner has disqualified the Bidder(s) from the Tender process prior to 

the award of the Contract or terminated/determined the Contract or has accrued 

the right to terminate/determine the Contract according to Article 3(1), the 

Principal/Owner apart from exercising any legal rights that may have accrued to 

the Principal/Owner, may in its considered opinion forfeit the entire amount of 

Earnest Money Deposit, Performance Guarantee and Security Deposit of the 

Bidder/Contractor. 

(3) Criminal Liability: If the Principal/Owner obtains knowledge of conduct of a 

Bidder or Contractor, or of an employee or a representative or an associate of a 

Bidder or Contractor which constitutes corruption within the meaning of IPC Act, 

or if the Principal/Owner has substantive suspicion in this regard, the 

Principal/Owner will inform the same to law enforcing agencies for further 

investigation. 
 

Article 4: Previous Transgression 

(1) The Bidder declares that no previous transgressions occurred in the last 5 

years with any other Company in any country confirming to the anticorruption 

approach or with Central Government or State Government or any other 

Central/State Public Sector Enterprises in India that could justify his exclusion 

from the Tender process. 

(2) If the Bidder makes incorrect statement on this subject, he can be disqualified 

from the Tender process or action can be taken for banning of business dealings/ 

holiday listing of the Bidder/Contractor as deemed fit by the Principal/ Owner. 

(3) If the Bidder/Contractor can prove that he has resorted / recouped the damage 

caused by him and has installed a suitable corruption prevention system, the 

Principal/Owner may, at its own discretion, revoke the exclusion prematurely. 

Article 5: Equal Treatment of all Bidders/Contractors/Subcontractors 

(1) The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a 

commitment in conformity with this Integrity Pact. The Bidder/Contractor shall be 
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responsible for any violation(s) of the principles laid down in this agreement/Pact 

by any of its Subcontractors/sub-vendors. 

(2) The Principal/Owner will enter into Pacts on identical terms as this one with all 

Bidders and Contractors. 

(3) The Principal/Owner will disqualify Bidders, who do not submit, the duly 

signed Pact between the Principal/Owner and the bidder, along with the Tender or 

violate its provisions at any stage of the Tender process, from the Tender process. 

Article 6- Duration of the Pact 

This Pact begins when both the parties have legally signed it. It expires for the 

Contractor/Vendor 12(twelve) months after the completion of work under the 

contract or till the continuation of defect liability period, whichever is more and 

for all other bidders, till the Contract has been awarded. 

If any claim is made/lodged during the time, the same shall be binding and 

continue to be valid despite the lapse of this Pacts as specified above, unless it is 

discharged/determined by the Competent Authority, Tripura PWD. 

Article 7- Other Provisions 

(1) This Pact is subject to Indian Law, place of performance and jurisdiction is the 

Headquarters of the Division of the Principal/Owner, who has floated the Tender. 

(2) Changes and supplements need to be made in writing. Side agreements have 

not been made. 

(3) If the Contractor is a partnership or a consortium, this Pact must be signed by 

all the partners or by one or more partner holding power of attorney signed by all 

partners and consortium members. In case of a Company, the Pact must be signed 

by a representative duly authorized by board resolution. 

(4) Should one or several provisions of this Pact turn out to be invalid; the 

remainder of this Pact remains valid. In this case, the parties will strive to come to 

an agreement to their original intensions. 

(5) It is agreed term and condition that any dispute or difference arising between 

the parties with regard to the terms of this Integrity Agreement / Pact, any action 

taken by the Owner/Principal in accordance with this Integrity Agreement/ Pact or 

interpretation thereof shall not be subject to arbitration. 

Article 8- LEGAL AND PRIOR RIGHTS 

All rights and remedies of the parties hereto shall be in addition to all the other 

legal rights and remedies belonging to such parties under the Contract and/or law 

and the same shall be deemed to be cumulative and not alternative to such legal 

rights and remedies aforesaid. For the sake of brevity, both the Parties agree that 

this Integrity Pact will have precedence over the Tender/Contact documents with 

regard any of the provisions covered under this Integrity Pact. 

IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact at 

the place and date first above mentioned in the presence of following witnesses: 
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............................................................... 

(For and on behalf of Principal/Owner) 

 

................................................................ 

(For and on behalf of Bidder/Contractor) 

WITNESSES: 

 

1. .............................................. 

(signature, name and address) 

 

2. ............................................... 

(signature, name and address) 

 

Place: 

Dated : 
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APPENDIX-I 

(BY REGISTERED/SPEED POST) 

Sample “Letter of Acceptance (LOA)” of Tender 

No. .....................                                                                              Dated, the ..................... 

From, 

The Executive Engineer,  

……….Division, (....),  

.................., Gov’t of Tripura 

To, 

..........................................................(Name and address of the contractor) 

Subject: ...........................................(Name of the work as appearing in the tender for the work) 

Reference: 

(i) PNIT No: ......................................................................... 

(ii) E-Tender ID: ................................................................... 

Dear Sir (s), 

Your tender for the work mentioned above has been accepted on behalf of the 

Governor of Tripura at your tendered / negotiated tender amount of Rs…................................ 

(Rupees………………………...… only), which is.........% below/above the estimated cost of 

Rs.__________________ (Rupees……………........................................................………...only) in 

accordance with the procedures intimated in the relevant bid documents. 

You are requested to submit the performance guarantee of 

Rs..........................................(Rupees............................................................................................... only) 

within ..............days of issue of this letter. The performance guarantee shall be in the 

prescribed form as provided in Clause 1 of the General Conditions of Contract (GCC) for 

PWD Works, and shall be valid up to............... 

On receipt of the prescribed performance guarantee, necessary letter to commence 

the work shall be issued, and the site of work handed over to you thereafter. 

Please note that the time allowed for carrying out the work as entered in the tender 

(…………. days/weeks/months) shall be reckoned from the …………day after the date of 

issue of this letter. 

This notification concludes the legally binding contract between you and the 

Government of Tripura, till issue of a formal contract. 

Yours faithfully, 

Executive Engineer For and on behalf of Governor of Tripura 

__________Division, Agri. & F.W. 
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APPENDIX-II 

(BY REGISTERED/SPEED POST) 

Sample “Letter for Commencement of Work” 

No. .....................                                                                               Dated, the ..................... 

From, 

The Executive Engineer,  

South Division, AGRI & F.W.,  

Udaipur, Gov’t of Tripura 

To, 

(Name and address of the contractor) 

Subject: .......................................................................................... 

(Name of the work as appearing in the tender for the work) 

Reference: 

(i) Performance Guarantee submitted by you vide your letter no....................., 

dated.............. for the above work. 

(ii) This office Letter of Acceptance (LOA) of your tender no...................... date 

….....……….  

Dear Sir (s), 

You are requested to contact the Assistant Engineer ..................... (complete address) 

for taking possession of work site and starting the work at once. 

In continuation to the letters referred to above, you are requested to attend this 

office to complete the formal agreement within …………… days from the date of issue of 

this letter. 

 

 

Yours faithfully, 

Executive Engineer For and on behalf of Governor of Tripura 

SOUTH Division, Agri & F.W.  
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APPENDIX-III 

Form of Performance Security (Guarantee) 

Bank Guarantee Bond 

In consideration of the Governor of Tripura (hereinafter called “The Government”) 

having offered to accept the terms and conditions of the proposed agreement 

between…………………………….and …………….....................…… (herein after called “the 

said Contractor(s)”) for the work…………………………………………………… (hereinafter 

called “the said agreement”) having agreed to production of an irrevocable Bank 

Guarantee for ` …………. (Rupees ………………………………… only) as a 

security/guarantee from the contractor(s) for compliance of his obligations in 

accordance with the terms and conditions in the said agreement. 

1. We, ………………………………......... (hereinafter referred to as “the Bank”) hereby 

undertake to pay to the Government an amount not exceeding ` ……………………….. 

(Rupees………………. Only) on demand by the Government. 

2.  We, ………………………………........ (indicate the name of the Bank) do hereby 

undertake to pay the amounts due and payable under this guarantee without any 

demure, merely on a demand from the Government stating that the amount claimed 

as required to meet the recoveries due or likely to be due from the said contractor(s). 

Any such demand made on the bank shall be conclusive as regards the amount due 

and payable by the bank under this Guarantee. However, our liability under this 

guarantee shall be restricted to an amount not exceeding ` …………………..(Rupees 

………........……….only) 

3.  We, the said bank further undertake to pay the Government any money so 

demanded notwithstanding any dispute or disputes raised by the contractor(s) in any 

suit or proceeding pending before any court or Tribunal relating thereto, our liability 

under this present being absolute and unequivocal. The payment so made by us under 

this bond shall be a valid discharge of our liability for payment there under and the 

Contractor(s) shall have no claim against us for making such payment. 

4.  We, ……………………………. (indicate the name of the Bank) further agree that 

the guarantee herein contained shall remain in full force and effect during the period 

that would be taken for the performance of the said agreement and that it shall 

continue to be enforceable till all the dues of the Government under or by virtue of 

the said agreement have been fully paid and its claims satisfied or discharged or till 

Engineer-in- Charge on behalf of the Government certified that the terms and 

conditions of the said agreement have been fully and properly carried out by the said 

Contractor(s) and accordingly discharges this guarantee. 

5.  We, ……………………………. (indicate the name of the Bank) further agree with 

the Government that the Government shall have the fullest liberty without our 

consent and without affecting in any manner our obligation hereunder to vary any of 

the terms and conditions of the said agreement or to extend time of performance by 

the said Contractor(s) from time to time or to postpone for any time or from time to 

time any of the powers exercisable by the Government against the said contractor(s) 
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and to forbear or enforce any of the terms and conditions relating to the said 

agreement and we shall not be relieved from our liability by reason of any such 

variation, or extension being granted to the said Contractor(s) or for any forbearance, 

act of omission on the part of the Government or any indulgence by the Government 

to the said Contractor(s) or by any such matter or thing whatsoever which under the 

law relating to sureties would, but for this provision, have effect of so relieving us. 

6.  This guarantee will not be discharged due to the change in the constitution of 

the Bank or the Contractor(s). 

7.  We, ……………………………. (indicate the name of the Bank) lastly undertake not 

to revoke this guarantee except with the previous consent of the Government in 

writing. 

8.  This guarantee shall be valid up to …………………………unless extended on 

demand by the Government. Notwithstanding anything mentioned above, our liability 

against this guarantee is restricted to ` …………………… (Rupees ………………..) and 

unless a claim in writing is lodged with us within 6(six) months of the date of expiry 

or the extended date of expiry of this guarantee all our liabilities under this guarantee 

shall stand discharged. 

 

Dated the ………………..day of ……………………for………………….(indicate the name of 

the Bank, Branch & Branch Code No.)       

 

                                                                                                (Signature) 

 for the Bank 

[With Name of Bank officer, designation, 
employee code no. & official seal with contact 
no.] 
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APPENDIX-IV 

Notice for appointment of Arbitrator 

[Refer Clause 25] 

To 

The Chief Engineer 

............................................... 

Dear Sir, 

In terms of Clause 25 of the agreement, particulars of which are given below, I/we 

hereby give notice to seeking arbitration for settlement of disputes mentioned 

below: 

1. Name of applicant 

2. Whether applicant is Individual/Prop. Firm/Partnership Firm/Ltd. Co. 

3. Full address of the applicant 

4. Name of the work and contract number in which arbitration sought 

5. Name of the Division which entered into contract 

6. Contract amount in the work 

7. Date of contract 

8. Date of initiation of work 

9. Stipulated date of completion of work 

10. Actual date of completion of work (if completed) 

11. Total number of claims made 

12. Total amount claimed 

13. Date of intimation of final bill (if work is completed) 

14. Date of payment of final bill (if work is completed) 

15. Amount of final bill (if work is completed) 

16. Date of request made to SE for decision 

17. Date of receipt of SE's decision 

18. Date of appeal to you 

19. Date of receipt of your decision. 

The name & address of nominee Arbitrator appointed by me with his consent letter 

is enclosed herewith. 

 

Specimen signatures of the applicant 

(Only the person/authority  

who signed the contract should sign) 

 

Enclo: As stated 
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I/We certify that the information given above is true to the best of my/our 

knowledge. I/We enclose following documents. 

1. Statement of claims with amount of claims. 

2. 

3. 

4. 

Yours faithfully, 

 

 

(Signatures) 

Copy in duplicate to: 

1. The Executive Engineer, 

...........................Division. 
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APPENDIX-V  

FORM OF APPLICATION BY THE CONTRACTOR FOR SEEKING EXTENSION OF TIME 

(Refer Clause 5) 

1.  Name of contractor: ……………. 

2.  Name of work as given in the agreement: …………………. 

3.  Agreement no: ……………. 

4.  Estimated amount put tender: …………… 

5.  Date of commencement of work as per agreement: ………….. 

6.  Period allowed for completion of work as per agreement: ………… 

7.  Date of completion stipulated in agreement: ……….. 

8.  Period for which extension of time if has been given by 

authority in Schedule ‘F’ previously: …………… 

Sl. 
No. 

Letter No. and Date Extension granted 

1 (a) 1st extension ……….… Months Days 

2 (b) 2nd extension …………   

3 (c) 3rd extension ………….   

4 (d) 4th extension ……….…   

5 (e) Total extension previously given   

 

9.  Reasons for which extension have been previously given (copies of the previous 

applications should be attached) 

10. Period for which extension if applied for 

11. Hindrances on account of which extension is applied for with dates on which hindrances 
occurred and the period for which these are likely to last (for causes under clause 5.2/ 
and5.3). 

a) Serial no: ................... 

b) Nature of hindrance: .................. 

c) Date of occurrence: ................... 

d) Period for which it is likely to last: .................... 

e) Period for which extension required for this particular hindrance: ..................... 

f) Overlapping period if any, with reference to item: .................. 

g) Net extension applied for: ......................... 

h) Remarks, if any: .......................... 

Total period, on account of hindrances, mentioned above is ................................ Days 
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12. Extension of time required for extra work: .................................... 

13. Details of extra work and the amount involved: ............................... 

a) Total value of extra work: ....................... 

b) Proportionate period of extension of time based on estimated amount put to tender 

on account of extra work: ................... 

14. Total extension of time required for 11 & 12: .......................... 

Submitted to the Authority indicated in Schedule- F, with copy to the Engineer-in-charge and 

Sub-Divisional Officer. 

 

Signature of Contractor 

Dated 
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APPENDIX-VI  

FORM OF APPLICATION OF THE CONTRACTOR FOR SEEKING RESCHEDULING 

OF THE MILESTONES  

(Refer Clause 5) 

1.  Name of contractor: .................... 

2.  Name of work as given in the agreement: ........................... 

3.  Agreement No: .............................. 

4.  Estimated amount put tender: .......................... 

5.  Date of commencement of work as per agreement: ....................... 

6.  Period allowed for completion of work as per agreement: ..................... 

7.  Date of completion stipulated in agreement: .......................... 

8.  Rescheduling of milestones done previously 

Milestone No. 
Already 

Rescheduled 

EE's Letter No. 
and Date 

Rescheduling of Milestones Done 

Original Date 
Rescheduled 

Date 

(A) 1st Milestone    

(B) 2nd Milestone    

.......................    

  
 Rescheduling of milestone applied for 

Milestone No. for 
which 

Rescheduling is 
Applied 

Original/ 
Rescheduled 

Date 

Details and 
Period 

of Hindrances 

Comments 
of Executive 

Engineer 

Proposed 
Rescheduled 

Date  

(A) 1st Milestone     

(B) 2nd Milestone     

.......................     

 

Submitted to the Sub Divisional Officer                                  Signature of Contractor, Dated 
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APPENDIX-VII  

FORMAT OFINVITATION AND DECLARATION FOR NEGOTIATIONS 

INVITATION FOR NEGOTIATIONS 

No: ............................................       Dt: .............................. 

To M/s ................................................................................................. Registered A/ D 

Sub: Tender No ......................... opened on ..................... for the Work ................................................. 

Dear Sir, 

The rates quoted in your tender are considered high. You are therefore, requested to come 

for negotiations of rates, on ........................ (date) at ................. (time) at ................. (venue). 

You should, however, come for negotiations only in case you are prepared to furnish before 

such date the declaration appended herewith. 

A copy of the form in which you may submit your revised offer after negotiations is 

enclosed.         

Yours faithfully, 

Enclosure:   (Authorised Officer) 
1. Form of Declaration 
2. Form of Revised Offer  

FORM OF DECLARATION 

(To be signed and submitted before start of negotiations) 

(On company letterhead) 

No: ....................................... Dt: ................................ 

To ......................................... 

Sub: Tender No .......................... Opened on .................... for the work ................................................ 

Ref: Your invitation for negotiations No: ................................................ dated: ................................... 

Dear Sir, 

I ........................................................... duly authorised on behalf of M/s. .............................................. 

do declare that in the event of failure of the contemplated negotiations relating to Tender 

No. ........................................ opened on ..................................................... my original tender shall 

remain open for acceptance on its original terms and conditions. 

Yours faithfully, 

Place: ......................................       Signatures of bidder 

Date: ...................................... 
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APPENDIX-VIII  

FORMAT OF REVISED OFFER IN NEGOTIATIONS  

REVISED OFFER IN NEGOTIATIONS 

(On company letterhead) 

From ………………………………………………………….....................………………………. 

Full address …………………………………………………………………..........................……  

To ............................................................................................................................... 

Dear Sir, 

Sub: Tender No ........................... opened on .......................... for the work .......................................... 

Ref: Your invitation for negotiations no: ............................................................ dated: ....................... 

1. On further discussions with you on ….....................………………. in response to your 

letter no ………………………………. dated ………................……. 

I/We am/are not prepared to reduce the rates already quoted in the original tender, which 

will remain valid up to………………………………. 

Or 

1. I/we reduce my/ our rates @………… %. My/our reduced offer amounting to Rs. 

……….... which is @ ………… % above/below the estimated cost put to tender (for the 

percentage rate tender) 

Or 

I/we reduce my/ our rates for the items as enclosed. My/our reduced offer amounting 

to Rs. ………….….... (for the item rate tender) 

2. I/we am/ are aware that the provisions of the original bidding document remain valid 

and binding on me. 

3. I/we undertake to execute the work as per contract Agreement. 

4. I/ we agree to abide by this tender on the revised rate quoted by me/ us, it is open for 

acceptance for a period of 120days from this date, i.e., up to ………………………. and in 

default of my/ our doing so, I/ we will forfeit the earnest money deposited with the original 

tender/ attached herewith. Eligibility as valid tenderers shall be deemed to be the 

consideration for the said forfeiture. 

 

 

Yours faithfully,  

Signatures of bidder   
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APPENDIX-IX  

FORMAT OF NO CLAIM CERTIFICATE 

NO CLAIM CERTIFICATE 

(On company letterhead) 

To, 

(Contract Executing Officer) 

Procuring Entity ....................................  

NO CLAIM CERTIFICATE.  

Subject: Contract Agreement no. ............................................................................ dated 

.....................for the supply of ..................  

I/We have received the sum of Rs. (Rupees ........................................................ only) in full and 

final settlement of all the payments due to us for the supply of under the above mentioned 

contract agreement, between us and Government of India. I/We hereby unconditionally, and 

without any reservation whatsoever, certify that with this payment, I/we shall have no claim 

whatsoever, of any description, on any account, against Procuring Entity, against aforesaid 

contract agreement executed by us. I/We further declare unequivocally, that with this 

payment, I/we have received all the amounts payable to me/us, and have no dispute of any 

description whatsoever, regarding the amounts worked out as payable to me/us and received 

by me/us, and that I/we shall continue to be bound by the terms and conditions of the 

contract agreement, as regards performance of the contract.  

Yours faithfully,  

Signatures of contractor or  

Officer authorised to sign the contract documents  

on behalf of the contractor  

(Company stamp)  

Date: ...................  

Place: ...................   
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PROFORMA OF SCHEDULES 

[Operative Schedules /BOQ sheet to be uploaded (macro enabled MS-Excel sheet)] 

SCHEDULE -A 

Schedule of Quantities  

(i) Percentage Rate Tender (Tripura PWD Form-7)[BOQ enclosed separately in Fin. Bid] 

Sl. 

No. 

Item 

Description 
Quantity Units 

Estimated 

Rate 

Total 

Amount 

Total Amount 

(in words) 

1 2 3 4 5 6 7 

       

       

 
(ii) Item Rate Tender (Tripura PWD Form-8) [BOQ enclosed separately in Fin. Bid] 

Sl. 

No. 

Item 

Description 

Quanti

ty 
Units 

Estimated 

Rate 

Quoted 

Rate 

Total 

Amount 

Total Amount 

(in words) 

1 2 3 4 5 6 7 8 

        

        

 
SCHEDULE -B 

Schedule of materials to be issued to the contractor. 

Sl. 

No. 
Item Description Quantity 

Rates in figures & words at 

which the material will be 

charged to the contractor 

Place of 

Issue 

1 2 3 4 5 

     

     

 
SCHEDULE -C 

Tools and plants to be hired by the contractor 

Sl. No. Description Hire Charge per day Place of Issue 

1 2 4 5 

    

    

 

SCHEDULE -D 

Extra Schedule - For specific requirements/document for the work, if any. 
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SCHEDULE -E 

Reference to General 

Conditions of Contract 

Tripura PWD Form-7/ Tripura PWD Form -8 with upto 

date correction 

Type of Contract * Percentage / Item Rate Contract 

Bidding System * Single / Two Bid System 

Name of work: Setting up of New Agri. Development Research 
cum Training Centre with IT facilities in Matabari, 
under Matabari Agri. Sub-Division Re-Tender.      

Estimated cost of work: Rs. 2,21,12,979.00 

Earnest money:  Rs. 4,42,260.00 

(@2% of the estimated cost put to tender and to be returned 
after receiving performance guarantee) 

Performance Guarantee: @5% of Contract Amount. 

Security Deposit: @2.5% of the gross amount of each running and final 
bill 

 

SCHEDULE - F 

General Rules & Directions:  

Officer Inviting Tender / Tender Inviting 

Authority (TIA): 

Executive Engineer (South) 
Deptt. of Agri & F.W. 

Udaipur, Gomati Tripura 

 

Conditions of Contract: 

Definitions: 

2(v) Engineer-in-Charge ……… 

2(vii) Tender Accepting Authority (TAA) As per latest DFPRT in force 

2(ix) Percentage on cost of materials and 

labour to cover all overheads and 

profits. 

15% 

2(x) Standard Schedule of Rates PWD’ 2020 

2(xi) Department Agriculture & Farmers’ Welfare   

9(ii) Standard Tripura PWD contract Form 

GCC 2021, Tripura PWD Form 7/ 8 as 

modified & corrected upto 

……… 
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Tripura PWD- 6: 

i) Time allowed or submission of Programme Chart (Time 

and progress) from the date of issue of Letter of 

Acceptance (LOA) 

[7 to 21 days depending upon the magnitude and 

urgency of work] 

90 days 

ii) Time allowed for submission of applicable Labour 

Licenses, from the date of issue of Letter of Acceptance 

(LOA) 

60 (sixty) days 

iii) Time allowed for submission of certificate regarding 

registration of employee/workers with EPFO (Employees' 

Provident Fund Organisation) including Provident Fund 

Code No, from the date of issue of Letter of Acceptance 

(LOA). 

(applicable for Class-I Contractor) 

* 60 (sixty) days/ 

Not Applicable 

iv) Time allowed for submission of certificate regarding 

registration of employee/workers with ESIC (Employees' 

State Insurance Corporation) from the date of issue of 

Letter of Acceptance (LOA). 

(applicable for Class-I Contractor)  

*60 (sixty) days / 

Not Applicable 

v) Time allowed for submission of certificate regarding 

registration of employee/workers with BOCW (Building and 

Other Construction Workers) Welfare Board, from the date 

of issue of Letter of Acceptance (LOA). 

(applicable for Class-I Contractor)  

*60 (sixty) days / 

Not Applicable 

 

Clause 1: 

i) Time allowed for submission of Performance Guarantee 

from the date of issue of Letter of Acceptance (LOA) 

10 days 

ii) Maximum allowable extension with late fee @ 0.1% per 

day of Performance Guarantee amount beyond the period 

provided in (i) above 

7 days 

 

Clause 2: 

Authority for fixing compensation under clause 2. 

[SE of concern circle, PWD/Addl. CE or SE of Project Unit, 

PWD(Buildings)] 

……….. 

Clause 2A: 
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Whether incentive for early completion under Clause 2A 

shall be applicable 

[only applicable to the contract for estimated cost put to 

tender more than Rs. 1(one) Crore for original works] 

*YES / NO 

 

Clause 5: 

Number of days from the date of issue of Letter of 

Acceptance (LOA) for reckoning Date of Start & Signing of 

Agreement [7 to 21 days depending upon the magnitude 

and urgency of work] 

15 days 

 

Mile stone(s) as per table given below: 

Sl. 

No. 

Description of 

Milestone (Physical) 

Time allowed in days 

(From date of start) 

Amount to be withheld in 

case of non-achievement of 

milestone 

1 ...... part of the Work ……. days ……. % of contract amount 

2 ...... part of the Work ……. days ……. % of contract amount 

… ............................... ……. ……………………………….. 

…. 

Completion of 

entire work as per 

agreement 

including cleaning 

of site all complete 

in all respect 

……. days ……. % of contract amount 

Note: 

1. The withheld amount due to non-achievement of mile stone may be released if the 

subsequent mile stone is achieved in the specified time. 

2. Mile stones shall be applicable both for major component (civil work) as well as for minor 

component (if any) of the work as attached. For composite nature of work, the main 

contractor will ensure that electrical/mechanical/any other minor components of the work 

are executed in time without giving any chance for slippages of mile stones on account of 

delay in execution of electrical/mechanical/any other minor components of the work by him. 

However, in case mile stones are not achieved by the contractor for the work, the amount 

shown against milestone shall be withheld by the Executive Engineer in charge of the major 

component. 

3. Intending tenderer may submit physical activities/mile stones on the basis of their 

resources and methodology at the time of tendering corresponding to physical mile 

stones/stages as indicated in the above table. These shall be formed part of agreement 

after approval of the accepting authority, otherwise it would be assumed that agency agrees 

with the above mentioned physical mile stones. 
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Time allowed for execution of work 540  days 

 

Authority to decide: 

Extension of time  

[Engineer in Charge or Engineer in Charge of Major 

Component in case of Composite Contracts, as the case 

may be] 

Rescheduling of mile 

stones 

[Superintending Engineer (SE) in Charge or 

Superintending Engineer in Charge of Major Component 

in case of Composite Contracts, as the case may be] 

Shifting of date of 

start in case of delay 

in handing over of site 

[Executive Engineer (EE) in Charge or Executive Engineer 

in Charge of Major Component in case of Composite 

Contracts, as the case may be] 

Clause 5.4: 

Recovery Rate for Non-submission of 
Rescheduling of Milestones under Clause 5.4 

 

(i) for works Agreement value upto ` 20 Crores @`2500.00 per week 

(ii) for works Agreement value more than ` 20 

Crores 
@`5000.00 per week 

Clause 6, 6A, 6B: 

Applicable Clause- 6 (MMB) or 6A (CMB) or 6B(e-

MB)   

…………… 

Clause 7: 

Gross work to be done together with net 

payment/adjustment of advances for material 

collected, if any, since the last such payment for 

being eligible to interim payment 

@10% of the Tendered 

Value(subject to minimum value 

of work Rs. 1.00 Lakh). 

Clause 7A: 

Whether Clause 7A shall be applicable for  

(i) Labour License YES 

(ii) Certificate of registration of 

employee/workers with EPFO(Employees' 

Provident Fund Organisation) 

(applicable for Class-I Contractor) 

*YES / Not Applicable 



Standard Bid Document for Agriculture & Farmers Welfare, Tripura-2021 Page 141 

BIDDER / CONTRACTOR   EXECUTIVE ENGINEER (SOUTH) 

(iii) Certificate of registration of 

employee/workers with ESIC (Employees' 

State Insurance Corporation)  

(applicable for Class-I Contractor) 

*YES/Not Applicable 

(iv) Certificate of registration of employee/ 

workers with BOCW (Building and Other 

Construction Workers) Welfare Board 

(applicable for Class-I Contractor) 

*YES / Not Applicable 

 

Clause 8B: 

Whether submission of Completion Plan by the 
contractor under Clause 8B shall be applicable  
(Applicable for Composite Works only) 

*YES/NO 

 

Clause 10A: [Applicable for work value more than Rs. 5.00 (five) crore] 

List of Testing Equipment to be provided by the contractor at Site Lab. 

Sl. 

No. 
Item 

Sl. 

No. 
Item 

Sl. 

No. 
Item 

1 
............... 

8 
............... 

15 
............... 

2 
............... 

9 
............... 

16 
............... 

3 
............... 

10 
............... 

17 
............... 

4 
............... 

11 
............... 

18 
............... 

5 
............... 

12 
............... 

19 
............... 

6 
............... 

13 
............... 

20 
............... 

7 
............... 

14 
............... 

  

 

Clause 10B: 

Whether Clause 10B(i) regarding “Secured Advance against 

Material brought to Site” shall be applicable or not 

*Applicable /  

Not Applicable 

Whether Clause 10B(ii) regarding “Mobilisation Advance” 

shall be applicable or not 

*Applicable /  

Not Applicable 

Whether Clause 10B(iii) regarding “Plant, Machinery and 

Shuttering Material Advance” shall be applicable or not 

*Applicable /  

Not Applicable 
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Clause 11: 

Specifications to be followed for execution of 

work   

CPWD/MoRD/MoRTH/BIS/others 

(as applicable) PWD’ SOR’2020 

 
Clause 12: 

(The completion cost of any agreement for Construction/Maintenance works 
including works of up-gradation, aesthetic, special repair, addition/ alteration shall not 
exceed the Tendered amount. Any further deviation beyond this limit shall be 
approved by the appropriate authority as per latest Delegation of Financial Power 
Rules, Tripura (DFPRT) in force with recorded reason and take suitable corrective 
action.) 

Type of work: Building work  

Note: 

(i) To be filled by NIT Approving Authority either Project and Original work or 

Maintenance works including works of up gradation, aesthetic, special repair, 

addition/ alteration in buildings. The items related to road work like up 

gradation/ improvement of footpath & central verge, improvement of carriage 

way by patch repair or annual/periodical repairs of road surface and A/R & M/O 

works pertaining to road shall be treated as maintenance work. 

(ii) New road construction works and the strengthening of road surface shall be 

considered as Original works. 

 
Clause 16: 

Competent Authority for deciding reduced 

rates 

Chief Engineer, Deptt of 

Agriculture & Farmers Welfare 

Clause 18: 

List of mandatory machinery, tools & plants to be deployed by the contractor at site. 

Sl. 

No. 
Item 

Sl. 

No. 
Item 

Sl. 

No. 
Item 

1 ............... 6 ............... 11 ............... 

2 
............... 

7 ............... 12 ............... 

3 
............... 

8 ............... 13 ............... 

4 
............... 

9 ............... 14 ............... 

5 
............... 

10 ...............   
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Clause 19K: 

Whether penalty under Clause 19K shall be 
applicable 

*YES/NO 

If YES, then rate of penalty per tradesman per 
day  

` 100.00 

 

Clause 35 (i)of GCC & Para. No. 2.3.B.(i) of S.I.T.B.:  

Details of requirement of Technical Personnel(s) and Recovery Rate 

Sl. 

No. 

Minimum 

Qualification 

 

D
is

c
ip

li
n

e
 

D
e
s
ig

n
a
ti

o
n

 
Minimum 

Experience 

 

Number 

Rate at which recovery 

shall be made from the 

contractor in the event 

of not fulfilling 

provision of Clause 

35(i)of GCC & Para. No. 

2.3.B.(i) of S.I.T.B. 

Figures Words 

1. …………….. … … …………. ……. ……….. …… 

2. …………….. … … …………. ……. ……….. …… 

3. …………….. … … …………. ……. ……….. …… 

4. …………….. … … …………. ……. ……….. …… 

 

Clause 41: 

(i) (a) 
Statement for determining Theoretical Quantity of cement & bitumen on 
the basis of latest CPWD / MoRD / MoRTH/ DSR specification. 

(ii)  
Variations Permissible on Theoretical Quantities 

 (a) Cement: 
For works with estimated cost put 

to tender not more than` 25 lakh 

For works with estimated cost put 

to tender more than` 25 lakh 

 
±3% 
 
±2% 

 (b) Bitumen All Works 2.5% plus & only &Nil on minus side 

 (c) Steel Reinforcement and 
structural steel sections for each 
diameter, section and category 

±2% 

 (d) All other materials Nil 
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RECOVERY RATES FOR QUANTITIES BEYOND PERMISSIBLE VARIATION 

Sl. 

No. 
Description of Item 

Rates in figures and words at which recovery 

shall be made from the Contractor 

Within permissible 

variation 

Excess beyond 

permissible variation 

1. Cement  Double the issue rate 

2. Steel reinforcement  Double the issue rate 

3. Structural Steel Sections  Double the issue rate 

4. Bitumen issued free of cost  Double the issue rate 

5. 
Bitumen issued at 

stipulated fixed price 
 Double the issue rate 

 

 Note: * Strike out where it is necessary.
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ADDITIONAL CONDITIONS  

& SPECIFICATIONS 
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VOLUME -2 

(FINANCIAL BID) 
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GENERAL ABSTRACT OF COST 
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Percentage BoQ 

 

  

Tender Inviting Authority: The Executive Engineer, Department of Agriculture & Farmer's welfare, South, Udaipur Gomati Tripura. 

Name of Work: Setting up of New Agri. Development Research cum Training Centre with IT facilities in Matabari, under Matabari Agri. Sub-Division Re-Tender 

Contract No:  03821-222486 

Name of the Bidder/ Bidding Firm / Company :   

PRICE SCHEDULE 

(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the relevent columns, else the bidder is liable to be rejected for 

this tender. Bidders are allowed to enter the Bidder Name and Values only ) 

NUMBER # TEXT # NUMBER # TEXT # NUMBER NUMBER # TEXT # 

Sl. 

No. 

Item Description Quantity Units Estimated 

Rate in 

Rs.      P 

TOTAL AMOUNT  

Without Taxes in 

Rs.      P 

TOTAL AMOUNT  

In Words 

1 2 4 5 6 53 55 

1 Earth Work :           

1.01 Clearing jungle including uprooting of rank vegetation, 
grass, brush wood, trees and saplings of girth upto 30 cm 
measured at a height of 1 m above ground level and 
removal of rubbish upto a distance of 50 m outside the 
periphery of the area cleared. 

1125.000 sqm 9.40 10575.00 INR  Ten Thousand Five Hundred 
& Seventy Five  Only 

1.02 Earth work in excavation by mechanical means 
(Hydraulic excavator) / manual means over areas 
(exceeding 30cm in depth, 1.5m in width as well as 10 
sqm on plan) including disposal of excavated earth, lead 
upto 50m and lift upto 1.5m, disposed earth to be levelled 
and neatly dressed.-All kinds of soil 

337.500 cum 179.90 60716.00 INR  Sixty Thousand Seven 
Hundred & Sixteen  Only 

1.03 Earth work in excavation by mechanical means 

(Hydraulic excavator) / manual means in foundation 
trenches or drains (not exceeding 1.5 m in width or 10 
sqm on plan) including dressing of sides and ramming of 
bottoms, lift upto 1.5 m, including getting out the 
excavated soil and disposal of surplus excavated soil as 
directed, within a lead of 50 m.-All kinds of soil 

989.020 cum 231.60 229057.00 INR  Two Lakh Twenty Nine 

Thousand  &Fifty Seven  Only 

1.04 Filling available excavated earth (excluding rock) in 

trenches,plinth, sides of foundations etc. in layers not 
exceeding 20cm in depth, consolidating each deposited 
layer by ramming and watering, lead up to 50 m and lift 
upto 1.5 m.-All kinds of soil 
 

996.850 cum 161.30 160792.00 INR  One Lakh Sixty Thousand 

Seven Hundred & Ninety Two  
Only 
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1.05 Excavating, supplying and filling of local earth (including 
royalty) by mechanical transport upto a lead of 5 km also 
including ramming and watering of the earth in layers not 
exceeding 20 cm in  trenches, plinth, sides of foundation 

etc.complete. 

237.000 cum 338.60 80248.00 INR  Eighty Thousand Two 
Hundred & Forty Eight  Only 

2 Supplying and filling in plinth, under floor, foundations 
etc. with sand (fine) from local quarry with all lifts 
including spreading in horizontal layers, watering, 
grading to required slope, ramming, consolidating and 
compacting each layer by using plate compactor or by 
any suitable method complete. 

71.020 cum 1177.30 83612.00 INR  Eighty Three Thousand Six 
Hundred & Twelve  Only 

3 Supplying chemical emulsion in sealed containers 
including delivery as specified. 
a)Chlorpyriphos/Lindane emulsifiable concentrate of 
20% 

95.430 ltr 225.60 21529.00 INR  Twenty One Thousand Five 
Hundred & Twenty Nine  Only 

4 Treatment of soil under plinth filling using chemical 
emulsion @ one litre per hole, 300 mm apart including 
drilling 12 mm diameter holes and plugging with sand 
filling: With Chlorpyriphos/Lindane E.C. 20% with 1% 

concentration 

351.000 sqm 127.30 44682.00 INR  Forty Four Thousand Six 
Hundred & Eighty Two  Only 

5 Diluting and injecting chemical emulsion for POST-
CONSTRUCTIONAL anti-termite treatment as per IS: 
6313 (Part III)- Latest revision (excluding the cost of 
chemical emulsion): Along external wall where the apron 
is not provided using chemical emulsion @ 7.5 litres/sqm 
of the vertical surface of the substructure to a depth of 

300 mm including excavation channel along the wall & 
rodding etc. complete: With Chlorpyriphos/Lindane E.C. 
20% with 1% concentration 

68.300 mtr 18.90 1291.00 INR  One Thousand Two Hundred 
& Ninety One  Only 

6 Providing and laying in position cement concrete of 
specified grade excluding the cost of centring and 
shuttering - -All work upto plinth level: a) 1:4:8 ( 1 
Cement: 4 fine sand : 8 graded well burnt brick aggregate 
40 mm nominal size) 

71.390 cum 8980.00 641082.00 INR  Six Lakh Forty One Thousand  
&Eighty Two  Only 

7 b) 1:3:6 ( 1 Cement: 3 fine sand : 6 graded well burnt 
brick aggregate 40 mm nominal size) 

4.590 cum 9295.70 42667.00 INR  Forty Two Thousand Six 
Hundred & Sixty Seven  Only 

8 Centering Shuttering :           

8.01 c) 1:2:4 ( 1 Cement: 2 fine sand : 2 graded well burnt 
brick aggregate 20 mm nominal size) 

3.860 cum 10204.60 39390.00 INR  Thirty Nine Thousand Three 
Hundred & Ninety  Only 

8.02 Making plinth protection 50mm thick of cement 
concrete1:3:6 (1 cement : 3 fine sand : 6 graded well 
burnt brick aggregate 20 mm nominal size) over 75mm 

bed of dry brick ballast 40mm nominal size well rammed 
and consolidated and grouted with fine sand including 
finishing the top smooth. 

54.120 sqm 894.30 48400.00 INR  Forty Eight Thousand Four 
Hundred    Only 
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8.03 Providing and laying in position specified grade of 
reinforced cement concrete excluding the cost of 
centring, shuttering, finishing and reinforcement- All 
work upto plinth level: 1:1½:3 ( 1 Cement: 1½ fine sand : 

3 graded stone aggregate 20 mm nominal size) 

113.570 cum 12073.80 1371221.00 INR  Thirteen Lakh Seventy One 
Thousand Two Hundred & Twenty 
One  Only 

9 Reinforced cement concrete work in walls (any 
thickness), including attached pilasters, buttresses, plinth 
and skirting courses, fillets, columns, pillars, piers, 
abutments, posts and struts etc. upto floor five level 
excluding cost of centring, shuttering, finishing and 
reinforcement- 1:1½:3 ( 1 Cement: 1½ fine sand : 3 
graded stone aggregate 20 mm nominal size) 

45.230 cum 13305.80 601821.00 INR  Six Lakh One Thousand Eight 
Hundred & Twenty One  Only 

10 Reinforced cement concrete work in beams, suspended 
floors, roofs having slope upto 15° landings, balconies, 
shelves, chajjas, lintels, bands, plain window sills, 
staircases and spiral stair cases upto floor five level 
excluding the cost of centring, shuttering, finishing and 
reinforcement-a) RCC work in suspended floors, roofs 
having slope upto 15° landings, balconies, shelves and 

chajjas.1:1½:3 ( 1 Cement: 1½ fine sand : 3 graded stone 
aggregate 20 mm nominal size). 

164.070 cum 13584.50 2228809.00 INR  Twenty Two Lakh Twenty 
Eight Thousand Eight Hundred & 
Nine  Only 

11 Providing and laying upto floor five level reinforced 
cement concrete work in vertical and horizontal fins 
individually or forming box louvers facias and eaves 
boards excluding the cost of centring, shuttering, 
finishing and reinforcement- 
1:1½:3 ( 1 Cement: 1½ fine sand : 3 graded stone 

aggregate 20 mm nominal size). 

2.280 cum 13478.20 30730.00 INR  Thirty Thousand Seven 
Hundred & Thirty  Only 

12 Centering shuttering including struttings, propping 
etc.and removal of form work for: 
-Foundations, footings, bases for columns etc. for mass 
concrete with timber plank 

261.500 sqm 333.90 87315.00 INR  Eighty Seven Thousand Three 
Hundred & Fifteen  Only 

13 Columns, Pillars, Piers, Abutments, Posts and Struts with 
shuttering ply 

371.160 sqm 625.50 232161.00 INR  Two Lakh Thirty Two 
Thousand One Hundred & Sixty 

One  Only 

14 Lintels, beams, plinth beams, girders, bressumers and 
cantilevers with shuttering ply 

557.130 sqm 499.40 278231.00 INR  Two Lakh Seventy Eight 
Thousand Two Hundred & Thirty 
One  Only 

15 Suspended floors, roofs, landings, balconies and access 
platform with shuttering ply 

763.060 sqm 729.50 556652.00 INR  Five Lakh Fifty Six Thousand 
Six Hundred & Fifty Two  Only 

16 Edges of slabs and breaks in floors and walls under 20 
cm. wide 

145.440 sqm 121.70 17700.00 INR  Seventeen Thousand Seven 
Hundred    Only 

17 e)Weather shade, chajjas, corbels etc. including edges  141.880 sqm 531.30 75381.00 INR  Seventy Five Thousand Three 
Hundred & Eighty One  Only 

18 f) Stairs (excluding landings) except spiral-staircases with 
wooden plank 

7.020 sqm 590.20 4143.00 INR  Four Thousand One Hundred 
& Forty Three  Only 
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19 Reinforcement for R.C.C. work including straightening, 
cutting, bending, placing in position and binding all 
complete upto floor five level. Thermo-Mechanically 
Treated bars/ Cold twisted deformed steel bars 

46111.540 kg 103.90 4790989.00 INR  Forty Seven Lakh Ninety 
Thousand Nine Hundred & Eighty 
Nine  Only 

20 Providing precast cement concrete Jali 1:2:4 (1 cement: 2 
coarse sand : 4 graded stone aggregate 6mm nominal 
size) reinforced with 1.6 mm dia mild steel wire 
including centring and shuttering, roughening cleaning, 
fixing and finishing in cement mortar 1:3(1cement : 3 
fine sand)  etc. complete, excluding the plastering of 
jambs, sills and soffits.a) 40 mm thick 

4.050 sqm 1329.40 5384.00 INR  Five Thousand Three Hundred 
& Eighty Four  Only 

21 First class brick work in foundation and plinth including 
cost of all materials as required complete:- 
a)In cement mortar 1:6 ( 1 cement : 6 fine sand ). 

51.810 cum 9515.20 492983.00 INR  Four Lakh Ninety Two 
Thousand Nine Hundred & Eighty 
Three  Only 

22 First class brick work in superstructure above plinth level 
& upto floor-five level including cost of all materials as 
required complete:-a)In cement mortar 1:6 ( 1 cement : 6 
fine sand ). 

230.180 cum 11064.80 2546896.00 INR  Twenty Five Lakh Forty Six 
Thousand Eight Hundred & Ninety 
Six  Only 

23 Extra for brick masonry work in triangular, square and 
rectangular pillars including cost of all materials as 
required complete. 

1.840 cum 519.80 956.00 INR  Nine Hundred & Fifty Six  
Only 

24 Half brick masonry work with first class bricks in 
superstructure upto floor five level including cost of all 
materials as required complete:- In cement mortar 1:4 ( 1 
cement : 4 fine sand ). 

131.700 sqm 1533.50 201962.00 INR  Two Lakh One Thousand Nine 
Hundred & Sixty Two  Only 

25 Providing wood work in frames of doors, windows, 
clerestory windows and other frames, wrought framed 
and fixed in position : Local teak wood 

1.0935 cum 106388.30 116336.00 INR  One Lakh Sixteen Thousand 
Three Hundred & Thirty Six  Only 

26 Providing and fixing ISI marked flush door shutters conforming 

to IS: 2202 (Part I) non decorative type, core of block board 

construction with frame of 1st class hard wood and well matched 

teak 3 ply veneering with vertical grains or cross bands and face 

veneers on both faces of shutters. a) 35 mm thick including ISI 

marked Stainless Steel butt hinges with necessary screws. 

59.220 sqm 2313.90 137029.00 INR  One Lakh Thirty Seven 
Thousand  &Twenty Nine  Only 

27 Providing 40 × 5 mm flat iron hold fast 40 cm 
longincluding fixing to frame with 10 mm diameter 
bolts,nuts and wooden plugs and embedding in 
cementconcrete block 30 × 10 × 15 cm 1:3:6 mix (1 

cement :3 fine sand : 6 graded stone aggregate 
20mmnominal size) 

168.000 Nos 190.10 31937.00 INR  Thirty One Thousand Nine 
Hundred & Thirty Seven  Only 

28 Providing and fixing factory made door frame (single 
rebate) made of solid PVC foam profile with 
homogenous fine cellular structure having smooth outer 
integral skin having 60mm width & 30mm thickness and 
shall be fixed to wall as per instructions of Engineer-In-

Charge using 100x8 sheet metal CSK screws. 

79.200 m 592.20 46902.00 INR  Forty Six Thousand Nine 
Hundred & Two  Only 
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29 Providing and fixing 28 mm thick door shutter made of 
solid PVC foam profile with homogenous fine cellular 
structure having smooth outer integral skin having 71mm 
width & 28mm thick as vertical & horizontal styles. 

Joints are made using solvent adhesive and GI ‘C 
sections (39mm x 19mm x 0.6mm thick) or M S pipe 
(40mm x 20mm ) stiffener frame insert & telescopic 
polymeric ‘L’ corners .The panel shall be filled with 
3mm thick high - pressure compact laminate as per 
manufacturer’s specifications and directions of the 
Engineer-in-charge, cover moulding shall be provided for 
covering fixing screws and elegant look.( for W.C. 
bathroom door shutter). 

25.200 sqm 3658.20 92187.00 INR  Ninety Two Thousand One 
Hundred & Eighty Seven  Only 

30 Providing and fixing aluminium sliding door bolts ISI 
marked anodised (anodic coating not less than grade AC 
10 as per IS : 1868) transparent or dyed to required 
colour or shade with nuts and screws etc. complete : 
a) 300x16 mm 

28.000 Nos 287.00 8036.00 INR  Eight Thousand  &Thirty Six  
Only 

31 b) 250x16 mm 16.000 Nos 256.30 4101.00 INR  Four Thousand One Hundred 

& One  Only 

32 Providing and fixing aluminium tower bolts ISI marked 
anodised (anodic coating not less than grade AC 10 as per 
IS : 1868 ) transparent or dyed to required colour or 
shade with necessary screws etc. complete : 
a) 300x10 mm 

56.000 Nos 135.20 7571.00 INR  Seven Thousand Five Hundred 
& Seventy One  Only 

33 b) 150x10 mm 32.000 Nos 87.30 2794.00 INR  Two Thousand Seven Hundred 

& Ninety Four  Only 

34 Providing and fixing aluminium handles ISI marked 
anodised (anodic coating not less than grade AC 10 as per 
IS : 1868) transparent or dyed to required colour or shade 
with necessary screws etc. complete : 
a) 125 mm 

88.000 Nos 68.80 6054.00 INR  Six Thousand  &Fifty Four  
Only 

35 Providing and fixing aluminium hanging floor door 

stopper ISI marked anodised (anodic coating not lessthan 
grade AC 10 as per IS : 1868) transparent or dyed to 
required colour and shade with necessary screws etc. 
complete. 
a) Single rubber stopper 

28.000 Nos 45.00 1260.00 INR  One Thousand Two Hundred 

& Sixty  Only 

36 Providing and fixing 18 mm thick, 150 mm wide pelmet 
of coir veneer board ISI marked IS : 14842 - 2000, 
including top cover of 6 mm coir veneer board, nickel 

plated M.S. Pipe 20 mm dia (heavy type) curtain rod with 
nickel plated brackets including fixing with 25 × 3 mm 
M.S. flat 10 cm long and rawl plugs 50 mm long 
(designation 10 no.) etc. all complete. 

162.000 m 656.50 106353.00 INR  One Lakh Six Thousand Three 
Hundred & Fifty Three  Only 
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37 Extra for using veneered particale board confirming to IS 
3097 grade-I, in item of pelmet 18 mm thick 150 mm 
wide-Non decorative veneer on both sides. 

162.000 m 47.60 7711.00 INR  Seven Thousand Seven 
Hundred & Eleven  Only 

38 Providing and fixing M.S. grills of required pattern in 

frames of windows etc. with M.S. flats, square or round 
bars etc. all complete. A) Fixed to openings /wooden 
frames with rawl plugs screws etc. 

3022.920 kg 169.70 512990.00 INR  Five Lakh Twelve Thousand 

Nine Hundred & Ninety  Only 

39 Providing  and  fixing  aluminium  work  for  doors,  
windows,  ventilators and partitions with  extruded  built  
up  standard  tubular  sections/ appropriate  Z  sections  
and  other  sections  of  approved  make conforming to 

IS: 733 and IS : 1285, fixing with dash fasteners of 
required dia and size, including necessary filling up of 
gaps at junctions, i.e. at top, bottom and sides with 
required EPDM rubber/neoprene gasket etc. Aluminium 
sections shall be smooth, rust free, straight, mitred and 
jointed mechanically wherever required including cleat 
angle, aluminium snap beading for glazing / paneling, 
C.P. brass / stainless steel screws, all complete as per 

architectural drawing  and  the  direction  of  Engineerin-
charge.  (Glazing  and paneling and dash fasteners to be 
paid for separately) :-Anodised  aluminium  (anodised  
transparent  or  dyed  to required  shade  according  to  
IS:  1868,  Minimum  anodic coating of grade AC 15). 

253.470 kg 474.10 120170.00 INR  One Lakh Twenty Thousand 
One Hundred & Seventy  Only 

40 B) For shutters of doors, windows & ventilators  
including providing and fixing hinges / pivots and 
making provision for fixing fittings wherever required 

including the cost of EPDM rubber / neoprene gasket 
required ( Fittings shall be paid for separately ):-  
Anodised  aluminium  (anodised  transparent  or  dyed  to 
required  shade  according  to  IS:  1868,  Minimum  
anodic coating of grade AC 15). 

853.740 kg 555.00 473826.00 INR  Four Lakh Seventy Three 
Thousand Eight Hundred & Twenty 
Six  Only 

41 Providing and fixing glazing of approved quality in 
aluminium doors,  windows, ventilator, shutters and 

partition etc. with EPDM rubber / neoprene gasket etc. 
complete as per architectural drawing and the direction of 
Engineer-in-charge (Cost of snap beading shall be paid in 
basic item) :- 
A) With float glass panes of 4.0 mm thickness ( weight 
not less than 10.0 kg / sqm ) 

100.440 sqm 1161.90 116701.00 INR  One Lakh Sixteen Thousand 
Seven Hundred & One  Only 

42 Providing and fixing stainless steel (SS 304 grade) 
adjustable friction window stay of approved quality with 

necessary stainless steel screws etc. to the side hung 
windows etc. complete as per direction of Engineer-in-
charge:- 
a) 205 x 19 mm 

44.000 Nos 363.80 16007.00 INR  Sixteen Thousand  &Seven  
Only 
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43 Providing and fixing in position collapsible steel shutters 
with vertical channels 20x10x2mm at 100 mm centre to 
centre and braced with flat iron diagonals 20x5mm size 
with top and bottom rail of T-iron 40x40x6mm with 

40mm dia. steel pulleys  & with riveted bolts, nuts, 
locking arrangement, stoppers, handles, hold fast /anchor 
bolt including embedding in cement concrete of required 
grade for fixing in position, all necessary fittings,  
including applying a priming coat of approved steel 
primer etc. complete as required. 

6.300 sqm 8166.80 51451.00 INR  Fifty One Thousand Four 
Hundred & Fifty One  Only 

44 Providing and fixing M.S. fan clamp of type 1 or 16 mm 
MS bar bent to shape with holed ends in RCC slabs 

beams, during laying of steel excluding painting exposed 
portion of loop, all as per standard design complete. 

30.000 Nos 192.80 5784.00 INR  Five Thousand Seven Hundred 
& Eighty Four  Only 

45 Providing and fixing 1mm thick M.S. sheet door with 
frame of 40x40x6mm angle iron and 3mm M.S. gusset 
plates at the junctions and corners, & with cleats with 
bolts & nuts, rivets, locking arrangement, handles, hooks 
& eyes, pinlets including embedding in cement concrete 

of required grade for fixing in position, all necessary 
fittings, including applying a priming coat of approved 
steel primer etc. complete as required: 

2.520 sqm 4711.70 11873.00 INR  Eleven Thousand Eight 
Hundred & Seventy Three  Only 

46 Providing and fixing stainless steel (Grade 304) railing 
made of Hollow tubes, channels, plates etc., including 
welding, grinding, buffing, polishing and making 
curvature (wherever required) and fitting the same with 
necessary stainless steel nuts and bolts complete, 

including fixing the railing with necessary accessories & 
stainless steel dash fasteners , stainless steel bolts etc., of 
required size, on the top of the floor or the side of waist 
slab with suitable arrangement as per approval of 
Engineer-in-charge, (for payment purpose only weight of 
stainless steel members shall be considered excluding 
fixing accessories such as nuts, bolts, fasteners etc.). 

279.000 kg 695.80 194128.00 INR  One Lakh Ninety Four 
Thousand One Hundred & Twenty 
Eight  Only 

47 Steel work in built up tubular (round, square or 
rectangular hollow tubes etc.) trusses etc., including 
cutting, hoisting, fixing in position and applying a 
priming coat of approved steel primer, including welding 
and bolted with special shaped washers etc. complete. 
a) Hot finished welded type tubes 

2787.710 kg 146.20 407563.00 INR  Four Lakh Seven Thousand 
Five Hundred & Sixty Three  Only 

48 Providing  and  fixing  on  wall  face  unplasticised  Rigid  
PVC  rain  water pipes (working pressure 4 kg / cm2)  

conforming  to IS : 13592 Type A  including  jointing  
with seal  ring conforming  to  IS  :  5382  leaving  10  
mm  gap  for  thermal  expansion: 
a)Single socketed pipe - 110 mm OD 

39.250 m 314.60 12348.00 INR  Twelve Thousand Three 
Hundred & Forty Eight  Only 
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49 Providing and fixing tiled false ceiling of specified 
materials of size 595x595 mm in true horizontal level, 
suspended on inter locking metal grid of hot dipped 
galvanized steel sections ( galvanized @ 120 grams/ sqm, 

both side inclusive) consisting of main "T" runner with 
suitably spaced  joints to get required length and of size 
24x38 mm made from 0.30 mm thick (minimum) sheet, 
spaced at 1200 mm center to center and cross "T" of size 
24x25 mm made of 0.30 mm thick (minimum) sheet, 
1200 mm long spaced between main "T" at 600 mm 
center to center to form a grid of 1200x600 mm and 
secondary cross "T" of length 600 mm and size 24x25 
mm made of  0.30 mm thick (minimum) sheet to be 

interlocked at middle of the 1200x600 mm panel to form 
grids of 600x600 mm and wall angle of size 24x24x0.3 
mm and laying false ceiling tiles of approved texture in 
the grid including, required cutting/making, opening for 
services like diffusers, grills, light fittings, fixtures, 
smoke detectors etc. Main "T" runners to be suspended 
from ceiling using GI slotted cleats of size 27 x 37 x 25 
x1.6 mm fixed to ceiling with 12.5 mm dia and 50 mm 

long dash fasteners, 4 mm GI adjustable rods with 
galvanised butterfly level clips of size 85 x 30 x 0.8 mm 
spaced at 1200 mm center to center along main T, bottom 
exposed width of 24 mm of all T-sections shall be pre-
painted with polyester paint, all complete for all heights 
as per specifications, drawings and as directed by 
Engineer-in-charge.12.5 mm thick fully Perforated 
Gypsum Board tile made from plasterboard having glass 

fibre conforming to IS: 2095 part I, of size 595x595 mm, 
having perforation of 9.7x9.7 mm at 19.4 mm c/c with 
center borders of 48 mm and the side borders of 30 mm, 
backed with non woven tissue on the back side, having an 
NRC ( Noise Reduction Coefficient) of 0.79, with 50 mm 
resin bonded glass wool backing 

125.000 sqm 1361.80 170225.00 INR  One Lakh Seventy Thousand 
Two Hundred & Twenty Five  Only 

50 Supply & installation of pre-painted Galvalume sheets  
for roofing/cladding (size, shape  and  pitch of 

corrugation as approved  by Engineer-in-charge)  in 
550mpa  steel  grade, made out of Cold Rolled Steel 
coated with Zinc-Aluminium alloy coating of 43.5% Zn, 
55% Al and 1.5% Silicon confirming to ASTM 
A792/A792M and AS1397, Alloy coating AZ150/AZ70, 
colour coated with high quality Polyester coating, top 
coated of modified polyester of 20 micron, back side coat 
of 5 micron, having epoxy primer coat of 5 micron on 

both side. Sheet should  have  protective  guard  film  of  

141.000 sqm 1092.70 154071.00 INR  One Lakh Fifty Four Thousand  
&Seventy One  Only 
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25  microns  minimum  to  avoid scratches  while  
transportation  and  should  be  supplied in single  length 
upto 12 metre or as desired by  Engineer-in-charge.  The 
sheet shall be fixed  using  self  drilling  /self  tapping  

screws  of  size  (5.5x  55mm)  with EPDM washers  
filled  with  white  lead  complete  upto  any  pitch  in  
horizontal/ vertical  or  curved  surfaces  excluding  the  
cost  of  purlins, rafters  and trusses and including cutting 
to size and shape wherever required. a) 0.60mm thickness 

51 Supply & installation of pre-painted Galvalume sheets 
roofing accessories in 550mpa  steel  steel  grade, made 
out of Cold rolled steel coated with Zinc-Aluminium 

alloy coating of 43.5% Zn, 55% Al and 1.5% Silicon 
confirming to AASTM A792/A792M and AS1397, Alloy 
coating AZ150/AZ70, colour coated with high quality 
polyester coating, top coated of modified polyester of 20 
micron, back side coat of 5 micron, having epoxy primer 
coat of 5 micron on both side. Sheet should  have  
protective  guard  film  of  25  microns  minimum  to  
avoid scratches  while  transportation. Sheet should  have  

protective  guard  film  of  25  microns  minimum  to  
avoid scratches  while  transportation. The sheet shall be 
fixed  using  self  drilling  /self  tapping  screws  with 
EPDM  washers complete for Ridges /Valley /Gutter 
/Flashing  of width 610mm: a) 0.60mm thickness 

13.500 mtr 606.00 8181.00 INR  Eight Thousand One Hundred 
& Eighty One  Only 

52 Providing and fixing 1st class quality ceramic glazed wall 
tiles conforming to IS : 15622 - 2017 (thickness to be 
specified by the manufacturer) of approved make in all 

colours, shades of any size as approved by Engineer-
incharge in skirting, risers of steps and dados, laid over 
12 mm thick bed of cement mortar 1 : 3 (1 cement : 3 fine 
sand) jointed with ordinary cement slurry including 
pointing with white cement mixed with pigment of 
matching shade etc. all complete as per direction of the 
Engineer in-charge.  450 mm X 300 mm in all shades and 
design 

213.000 sqm 927.90 197643.00 INR  One Lakh Ninety Seven 
Thousand Six Hundred & Forty 
Three  Only 

53 Providing and laying 1st class quality ceramic floor tiles 
in different sizes (thickness to be specified by 
themanufacturer) of 1st quality conforming to IS : 15622 
- 2017 of approved make in colours such as White, Ivory, 
Grey, Fume Red Brown, laid over 20 mm thick cement 
mortar 1:4 (1 cement : 4 fine sand), Jointing with grey 
cement slurry @ 3.3 kg/sqm including pointing the joints 

with white cement and matching pigment etc. all 
complete as per direction of the Engineer in-charge.Mat 
Finish Tiles/ Anti-skid Tiles/ Glossy Tiles 

81.000 sqm 1064.80 86249.00 INR  Eighty Six Thousand Two 
Hundred & Forty Nine  Only 
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54 Providing and laying 1st class quality vitrified floor tiles 
in different sizes (thickness to be specified by the 
manufacturer) with water absorption less than 0.08% and 
conforming to IS: 15622 - 2017, of approved make, in all 

colours and shades, laid over 20mm thick cement mortar 
1:4 (1 cement : 4 fine sand), jointing with grey cement 
slurry @ 3.3 kg/ sqm including grouting the joints with 
white cement and matching pigments etc. all complete as 
per direction of the Engineer-in-charge..  Double charged 
Stainfree vitrified tiles (Glossy) Size of tile 600 mm x 
600 mm 

584.420 sqm 1169.80 683655.00 INR  Six Lakh Eighty Three 
Thousand Six Hundred & Fifty Five  
Only 

55 Providing and fixing  Marble stone in floors over 20 mm 

thick bed of  cement mortar 1 : 4 ( 1 cement : 4 fine sand 
) jointed with ordinary cement slurry including pointing 
with white cement mixed with of matching shade, 
including rubbing and polishing  complete. 
a) 18 mm thick Marble stone  
i) Raj Nagar plain marble 

147.050 sqm 2337.30 343700.00 INR  Three Lakh Forty Three 

Thousand Seven Hundred    Only 

56 Providing and fixing precast terrazo tiles 22 mm thick 

with graded marble chips of size upto 12 mm, laid in 
floors, landings, on 20 mm thick bed of cement mortar 1 : 
4 ( 1 cement : 4 fine sand ) jointed with neat cement 
slurry mixed with pigment to match the shade of tiles 
including rubbing and polishing etc. all complete as per 
direction of Engineer-in-charge. 
 In light shade using white cement 

43.400 sqm 1318.60 57227.00 INR  Fifty Seven Thousand Two 

Hundred & Twenty Seven  Only 

57 6 mm cement plaster of mix 

In cement mortar 1:3 ( 1 cement : 3 fine sand ). 

2047.970 sqm 185.70 380308.00 INR  Three Lakh Eighty Thousand 

Three Hundred & Eight  Only 

58 12 mm cement plaster of mix 
In cement mortar 1:6 ( 1 cement : 6 fine sand ). 

1071.540 sqm 205.20 219880.00 INR  Two Lakh Nineteen Thousand 
Eight Hundred & Eighty  Only 

59 12 mm cement plaster of mix 
In cement mortar 1:4 ( 1 cement : 4 fine sand ). 

107.700 sqm 224.20 24146.00 INR  Twenty Four Thousand One 
Hundred & Forty Six  Only 

60 15 mm cement plaster on the rough side of single or half 

brick wall of mix: 
In cement mortar 1:6 ( 1 cement :6 fine sand ). 

1071.540 sqm 237.90 254919.00 INR  Two Lakh Fifty Four 

Thousand Nine Hundred & 
Nineteen  Only 

61 15 mm cement plaster on the rough side of single or half 
brick wall of mix: 
In cement mortar 1:4 ( 1 cement : 4 fine sand ). 

107.700 sqm 260.60 28067.00 INR  Twenty Eight Thousand  
&Sixty Seven  Only 

62 Neat cement punning. 363.990 sqm 56.80 20675.00 INR  Twenty Thousand Six 
Hundred & Seventy Five  Only 

63 Applying one coat of water thinnable cement primer of 
approved brand and manufacturer on wall surface 
complete. - Water thinnable cement primer 

911.720 sqm 48.10 43854.00 INR  Forty Three Thousand Eight 
Hundred & Fifty Four  Only 

64 Providing and applying plaster of paris putty of 2 mm 
thickness over plastered surface to prepare the surface 
even and smooth complete. 

2853.990 sqm 156.40 446364.00 INR  Four Lakh Forty Six Thousand 
Three Hundred & Sixty Four  Only 
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65 Distempering with 1st quality acrylic distemper (ready 
mixed) having VOC content less than 50 grams/ litre, of 
approved brand and manufacture to give an even shade 
[Payment shall be made after submission of Test 

Certificate issued by the Manufacturer] : 
New work ( two or more coats) over and including water 
thinnable priming coat with cement primer. 

3574.490 sqm 120.80 431798.00 INR  Four Lakh Thirty One 
Thousand Seven Hundred & Ninety 
Eight  Only 

66 Finishing walls with acrylic smooth exterior paint of 
required shade of approved brand and manufacture on 
new work ( two or more coats applied @ 1.67 kg/10 sqm) 
over and including priming coat of exterior primer 
applied @ 2.20 kg/10 sqm complete(payment shall be 

made after submission of test certificate issued by 
manufacturer). 
New work ( two or more coats applied @ 1.67 litre/10 
sqm over and including priming coat of exterior primer 
applied @ 2.20 kg/10 sqm) 

911.720 sqm 160.90 146696.00 INR  One Lakh Forty Six Thousand 
Six Hundred & Ninety Six  Only 

67 Applying priming coat:(Payment shall be made after 
submission of test certificate issued by the manufacturer) 

With ready mixed pink primer of approved brand and 
manufacture on wood work ( hard & soft wood ). 

144.500 sqm 48.70 7037.00 INR  Seven Thousand  &Thirty 
Seven  Only 

68 Painting with synthetic enamel paint of approved brand 
and manufacture of required colour to give an even 
shade [Payment shall be made after submission of Test 
Certificate issued by the Manufacturer]: 
Two or more coats on new work over an under coat of 
suitable shade with ordinary paint (primer) of approved 

brand and manufacture 

344.880 sqm 154.40 53249.00 INR  Fifty Three Thousand Two 
Hundred & Forty Nine  Only 

69 Providing and fixing G.I. pipes of medim class as per IS : 
1239 with latest amendment complete with G.I.fittings 
and clamps, including cutting and making good the walls 
etc. complete as per CPWD specification and direction of 
the Engineer - in - charge.Internal work - Exposed on 
wall. 

50.000 m 470.70 23535.00 INR  Twenty Three Thousand Five 
Hundred & Thirty Five  Only 

70 b)32 mm nominal bore 80.000 m 579.60 46368.00 INR  Forty Six Thousand Three 
Hundred & Sixty Eight  Only 

71 Providing and fixing G.I pipes of medim class as per IS : 
1239 with latest amendment complete with G.I. 
fittings and clamps, including making good the 
walls/floor etc. concealed pipe including painting 
two coats or more with anticorrosive bitumastic paint, 

cutting chases and making good the same 
complete as per CPWD specification and direction of the 
Engineer - in - charge a)15 mm nominal bore 

80.000 m 529.60 42368.00 INR  Forty Two Thousand Three 
Hundred & Sixty Eight  Only 

72 b)20 mm nominal bore 70.000 m 609.70 42679.00 INR  Forty Two Thousand Six 
Hundred & Seventy Nine  Only 



Financial Bid  Page 159 

BIDDER / CONTRACTOR                                                                                                                                         EXECUTIVE ENGINEER 

73 Making chases upto 7.5x7.5 cm in walls including 
making good and  finishing with matching surface after 
housing G.I. pipe etc. 

120.000 m 180.20 21624.00 INR  Twenty One Thousand Six 
Hundred & Twenty Four  Only 

74 Providing and fixing G.I. Union in G.I. pipe including 

cutting and threading the pipe and making long screws 
etc. complete (New work) a)20 mm nominal bore 

15.000 Nos 232.00 3480.00 INR  Three Thousand Four Hundred 

& Eighty  Only 

75 b)25 mm nominal  bore 16.000 Nos 300.90 4814.00 INR  Four Thousand Eight Hundred 
& Fourteen  Only 

76 c)32 mm nominal  bore 16.000 Nos 369.70 5915.00 INR  Five Thousand Nine Hundred 
& Fifteen  Only 

77 d) 40 mm nominal   bore 7.000 Nos 456.20 3193.00 INR  Three Thousand One Hundred 
& Ninety Three  Only 

78 e) 50 mm nominal bore 7.000 Nos 613.20 4292.00 INR  Four Thousand Two Hundred 
& Ninety Two  Only 

79 Providing and fixing G.I. pipes of medim class as per IS : 
1239 with latest amendment complete with G.I. fittings 
including trenching and refilling etc. complete as per 

CPWD specification and direction of the Engineer - in - 
charge. -External work a)40 mm nominal bore. 

28.000 m 601.10 16831.00 INR  Sixteen Thousand Eight 
Hundred & Thirty One  Only 

80 b)50 mm nominal bore 15.000 m 707.30 10610.00 INR  Ten Thousand Six Hundred & 
Ten  Only 

81 Providing and fixing gun metal gate valve with C.I. wheel of 

approved quality (screwed end): 

a)32 mm nominal bore 

14.000 Nos 705.90 9883.00 INR  Nine Thousand Eight Hundred 
& Eighty Three  Only 

82 Providing and fixing gun metal non-return valve of 
approved quality (screwed end): a)32 mm nominal bore-   

Vertical 

14.000 Nos 935.30 13094.00 INR  Thirteen Thousand  &Ninety 
Four  Only 

83 Providing and fixing ball valve (brass) of approved 
quality High or low pressure, with plastic floats complete 
:a)25 mm nominal bore 

14.000 Nos 390.70 5470.00 INR  Five Thousand Four Hundred 
& Seventy  Only 

84 Providing and fixing uplasticised PVC connection pipe 
with brass unions : a)45 cm length i) 15 mm nominal 
bore 

40.000 Nos 102.20 4088.00 INR  Four Thousand  &Eighty Eight  
Only 

85 Providing and fixing C.P. brass long body bib cock of 
approved quality conforming to IS standards and 
weighing not less than 690 gms. i) 15 mm nominal bore 

22.000 Nos 851.00 18722.00 INR  Eighteen Thousand Seven 
Hundred & Twenty Two  Only 

86 Providing and fixing PTMT grating of approved quality 
and colour. A)Circular type. i) 100 mm nominal dia. 

22.000 Nos 26.60 585.00 INR  Five Hundred & Eighty Five  
Only 

87 Cutting holes upto 30x30 cm in walls including making 

good the same : i) With 1st class bricks. 

20.000 Nos 361.10 7222.00 INR  Seven Thousand Two Hundred 

& Twenty Two  Only 

88 Cutting holes upto 15x15 cm in R.C.C. floors and roofs 
for passing drain pipe etc. and repairing the hole after 
insertion of drain pipe etc. with cement concrete 1:2:4 (1 
cement : 2 coarse sand : 4 graded stone aggregate 20 mm 
nominal size) including finishing complete so as to make 
it leak proof. 

15.000 Nos 315.30 4730.00 INR  Four Thousand Seven 
Hundred & Thirty  Only 
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89 Providing and fixing C.P. brass stop cock (concealed) of 
standard design and of approved make conforming to 
IS:8931. 
A) 15 mm nominal bore 

20.000 Nos 862.80 17256.00 INR  Seventeen Thousand Two 
Hundred & Fifty Six  Only 

90 Providing and fixing PTMT soap Dish Holder having 
length of 138mm, breadth 102mm, height of 75mm with 
concealed fitting arrangements weighing not less than 
106 gms. 

14.000 Nos 99.20 1389.00 INR  One Thousand Three Hundred 
& Eighty Nine  Only 

91 Providing and placing on terrace (at all floor levels) 
polyethylene water storage tank ISI : 12701 marked with 
cover and suitable locking arrangement and making 

necessary holes for inlet, outlet and overflow pipes but 
without fittings and the base support for tank. 

2000.000 ltr 12.10 24200.00 INR  Twenty Four Thousand Two 
Hundred    Only 

92 Providing and fixing water closet squatting pan (Indian 
type W.C. pan ) with 100mm sand cast Iron P or S trap, 
10 litre low level white P.V.C. flushing  cistern  with  
manually  controlled  device  (handle  lever) conforming 
to IS : 7231, with all fittings and fixtures complete 
including cutting and making good the walls and floors 

wherever required : 
a)Stainless Steel AISI-304(18/8) Orissa pattern W.C pan 
of size 585x480 mm with flush pipe and integrated type 
of foot rests 

4.000 Nos 11144.20 44577.00 INR  Forty Four Thousand Five 
Hundred & Seventy Seven  Only 

93 Providing  and  fixing  white  vitreous  china  pedestal  
type  water  closet (European type) with seat and lid, 10 
litre low level white vitreous china flushing  cistern  & 

C.P.  flush  bend  with  fittings  &  C.I.brackets,  40mm 
flush bend,  overflow arrangement with specials of 
standard make and mosquito  proof  coupling  of  
approved  municipal  design  complete including painting 
of fittings and brackets, cutting and making good the 
walls and floors wherever required : 
a) W.C. pan with ISI marked white solid plastic seat and 
lid. 

10.000 Nos 6627.30 66273.00 INR  Sixty Six Thousand Two 
Hundred & Seventy Three  Only 

94 Providing  and Fixing  white  vitreous  china  flat  back  
half  stall  urinal  of  size 580x380x350mm  with  white  
PVC  automatic  flushing  cistern,  with fittings,  standard  
size  C.P.  brass  flush  pipe,  spreaders  with  unions and 
clamps (all in  C.P. brass) with waste fitting as per IS : 
2556, C.I. trap  with  outlet  grating  and  other  couplings  
in  C.P.  brass  including painting  of  fittings and cutting  
and  making good  the walls and  floors wherever 

required : 
a) Single half stall urinal with 5 litre P.V.C. automatic 
flushing cistern. 

4.000 Nos 8243.40 32974.00 INR  Thirty Two Thousand Nine 
Hundred & Seventy Four  Only 
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95 Providing  and  Fixing  one  piece  construction  white  
vitreous  china  squatting  plate with  an  integral  
longitudinal  flushing  pipe,  white  P.V.C.  Automatic 
flushing  cistern,  with  fittings,  standard  size  G.I.  flush  

pipe  for  back and front flush with  standard spreader 
pipes with fittings, G.I clamps and  C.P.  brass  coupling  
complete  including  painting  of  fittings  and cutting and 
making good the walls and floors etc. wherever required : 
a) Single squatting plate with 5 litre P.V.C. automatic 
flushing cistern. 

2.000 Nos 6508.90 13018.00 INR  Thirteen Thousand  &Eighteen  
Only 

96 Providing  and fixing wash basin  with C.I. brackets, 15 
mm C.P. brass pillar  taps,32  mm  C.P.  brass  waste  of  

standard  pattern,  including painting of  fittings  and  
brackets,  cutting  and  making  good  the  walls wherever 
require : 
a)White Vitreous China Wash basin size 630x450 mm 
with a pair of 15 mm C.P. brass pillar taps 

14.000 Nos 4077.20 57081.00 INR  Fifty Seven Thousand  
&Eighty One  Only 

97 Providing and fixing white vitreous china pedestal for 
wash basin completely recessed at the back for the 

reception of pipes and fittings. 

14.000 Nos 1834.00 25676.00 INR  Twenty Five Thousand Six 
Hundred & Seventy Six  Only 

98 Providing and fixing P.V.C. waste pipe for sink or wash 
basin including P.V.C. waste fittings complete. 
A)Flexible pipe i)32 mm dia 

14.000 Nos 126.00 1764.00 INR  One Thousand Seven Hundred 
& Sixty Four  Only 

99 Providing and fixing toilet paper holder : 
A)Vitreous china 

10.000 Nos 358.70 3587.00 INR  Three Thousand Five Hundred 
& Eighty Seven  Only 

100 Providing and fixing mirror of superior glass (of 

approved quality) and of required shape and size with 
plastic moulded frame of approved make and shade with 
6 mm thick hard board backing : 
a) Rectangular shape 1500x450 mm 

14.000 Nos 1787.60 25026.00 INR  Twenty Five Thousand  

&Twenty Six  Only 

101 Providing and fixing 600x120x5mm glass shelf with 
edges round of supported on anodised aluminium angle 
frame with C.P. brass brackets and guard rail complete 

fixed with 40 mm long screws, rawl plugs etc., complete. 

14.000 Nos 850.30 11904.00 INR  Eleven Thousand Nine 
Hundred & Four  Only 

102 Providing and fixing PTMT towel rail complete with 
brackets fixed to wooden cleats with CP brass screws 
with concealed fitting arrangement of approved  quality 
and colour. A) 600mm long towel rail with total length of 
645mm, width 78mm and effective height of 88mm, 
weighing not less than 190gms. 

14.000 Nos 521.30 7298.00 INR  Seven Thousand Two Hundred 
& Ninety Eight  Only 

103 Providing  and  fixing  on  wall  face  unplasticised  Rigid  
PVC  rain  water pipes (working pressure 6 kg / cm2)  
conforming  to IS : 13592 Type A  including  jointing  
with seal  ring conforming  to  IS  :  5382  leaving  10  
mm  gap  for  thermal  expansion: 
a) Single socketed pipe - 110 mm OD 

55.000 m 375.00 20625.00 INR  Twenty Thousand Six 
Hundred & Twenty Five  Only 
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104 Providing  and  fixing on wall  face unplasticised - PVC  
moulded  fittings/ accessories  for unplasticised Rigid 
PVC rain water pipes conforming to IS  :  13592  Type  
A  including  jointing  with seal  ring  conforming  to  IS  

: 5382 leaving 10 mm gap for  thermal  expansion: 
Coupler  A) i) 110 mm OD 

15.000 Nos 135.40 2031.00 INR  Two Thousand  &Thirty One  
Only 

105 B) Single equal tee without door 
i)110x110x110mm 

4.000 Nos 238.60 954.00 INR  Nine Hundred & Fifty Four  
Only 

106 C) Single equal tee with door 
i)110x110x110mm 

10.000 Nos 240.70 2407.00 INR  Two Thousand Four Hundred 
& Seven  Only 

107 D) Bend 87.5° 
i)110mm 

20.000 Nos 151.70 3034.00 INR  Three Thousand  &Thirty Four  
Only 

108 E) Pain shoe 
i)110mm 

10.000 Nos 131.50 1315.00 INR  One Thousand Three Hundred 
& Fifteen  Only 

109 Providing and fixing unplasticised -PVC pipe clips of 
approved design to unplasticised  -  PVC   pipes  by  
means  of  50x50x50mm  hard wood  plugs,  screwed  

with  M.S.  screws  of  required  length  including cutting 
brick work and  fixing with cement mortar 1 : 4 (1cement 
: 4 fine sand) making good the wall etc. complete. 
a)110mm 

31.000 Nos 237.30 7356.00 INR  Seven Thousand Three 
Hundred & Fifty Six  Only 

110 Providing and fixing to the inlet mouth of soil, waste & 
vent pipes pipe PTMT grating with thickness of 8 mm 
and weighing not less than 100gm. complete. 
a)100mm 

10.000 Nos 92.50 925.00 INR  Nine Hundred & Twenty Five  
Only 

111 Constructing brick masonry chamber for underground 
C.I. inspection chamber and bends with 1st class bricks in 
cement mortar 1:4 (1 cement : 4 fine sand) C.I. cover 
with frame (light duty) 455x610 mm internal dimensions, 
total weight of cover with frame to be not less than 38 kg 
(weight of cover 23 kg and weight of frame 15 kg) 
R.C.C. top slab with 1:2:4 mix (1 cement :2 fine sand : 4 

graded stone aggregate 20 mm nominal size) foundation 
concrete 1:5:10 (1 cement: 5 fine sand : 10 graded stone 
aggregate 40 mm nominal size), inside plastering 12 mm 
thick with cement mortar 1:3 (1 cement: 3 fine sand) 
finished smooth with a floating coat of neat cement on 
walls and bed concrete etc. complete as per standard 
design : i)Inside dimensions 455x610 mm and 45 cm 
deep for single pipe line : 

5.000 Nos 8380.40 41902.00 INR  Forty One Thousand Nine 
Hundred & Two  Only 

112 ii) Inside dimensions 500x700 mm and 45 cm deep for 
pipe line with one or two inlets : 

5.000 Nos 9664.80 48324.00 INR  Forty Eight Thousand Three 
Hundred & Twenty Four  Only 

113 Extra for depth beyond 450 mm of brick masonry 
chamber for underground C.I. inspection chamber with 
same specification as mentioned in item no 20.330 
complete as per standard design :i) For 455x610 mm size 

0.750 mtr 7530.60 5648.00 INR  Five Thousand Six Hundred & 
Forty Eight  Only 
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114 ii) For 500x700 mm size 1.000 mtr 8202.40 8202.00 INR  Eight Thousand Two Hundred 
& Two  Only 

115 Providing and laying non-pressure NP2 class (light duty) 
R.C.C. pipes with collars jointed with stiff mixture of 

cement mortar in the proportion of 1:2 (1 sand:cement: 2 
fine ) including testing of joints etc. complete.  
i) 300 mm dia. R.C.C. Pipe 

20.000 mtr 1381.60 27632.00 INR  Twenty Seven Thousand Six 
Hundred & Thirty Two  Only 

116 Providing and laying cement concrete 1:5:10 (1 cement : 
5 fine sand : 10 graded stone aggregate 40 mm nominal 
size) upto haunches of S.W. pipes including bed concrete 
as per standard design : 

i) 100 mm diameter S.W. Pipe 

10.000 mtr 651.70 6517.00 INR  Six Thousand Five Hundred & 
Seventeen  Only 

117 ii) 300 mm diameter S.W. Pipe 10.000 mtr 1667.70 16677.00 INR  Sixteen Thousand Six 
Hundred & Seventy Seven  Only 

118 Making soak pit 2.5 m diameter 3.0 metre deep with 45 x 
45 cm dry brick honey comb shaft with well burnt 2nd 
class bricks and S.W. drain pipe 100 mm diameter, 1.8 m 
long complete as per standard design. 

1.000 Nos 61472.80 61473.00 INR  Sixty One Thousand Four 
Hundred & Seventy Three  Only 

Total in 

Figures 

        22112979.00 INR  Two Crore Twenty One Lakh 
Twelve Thousand Nine Hundred & 
Seventy Nine  Only 

Quoted Rate in Figures 
  Select   

0.00 INR Zero Only 

Quoted Rate in Words   INR Zero Only 

 

Note :  

            *Do not quote any rate in the above BOQ screenshot / anywhere in DNIT. 

*Bidder has to download the BOQ excel sheet from Tripura tender website and quote the rate  and upload the same in the Financial cover . 
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