
 

 

 

 

  

 

 

 

 

GODAWARI MARATHWADA IRRIGATION DEVELOPMENT 

CORPORATION, CHH.SAMBHAJI NAGAR 

(A GOVERNMENT OF MAHARASHTRA UNDERTAKING) 

B - 1 TENDER 

 

TENDER DOCUMENTS 

Name of Work: 

Conducting ,crop pattern , Demonstration , Training, Field visit, Adaptive 

Trials, Water Management, Handing Over, Strengthening & Empowerment 

of W.U.A.  N.M.I. Dy No.1 to 3, 5,6,11,12,14,16,17,22,25,26 balance area of 

N.M branch canal No 1 (14681 Ha.)  

 

CHIEF ENGINEER & CHIEF ADMINISTRATOR 

COMMAND AREA DEVELOPMENT, CHH.SAMBHAJI NAGAR. 

 

SUPERINTENDING ENGINEER & ADMINISTRATOR,  

COMMAND AREA DEVELOPMENT AUTHORITY, CHH.SAMBHAJI NAGAR. 

EXECUTIVE ENGINEER, 

NANDUR MADHMESHWAR IRRIGATION DIVISION, VAIJAPUR 

 

CHIEF ENGINEER & CHIEF ADMINISTRATOR COMMAND AREA 

DEVELOPMENT, CHH.SAMBHAJI NAGAR. 

SUPERINTENDING ENGINEER & ADMINISTRATOR, 
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COMMAND AREA DEVELOPMENT AUTHORITY, CHH.SAMBHAJI NAGAR. 

EXECUTIVE ENGINEER, NANDUR MADHMESHWAR IRRIGATION DIVISION, 

VAIJAPUR.. 

 

Name of Work 

Conducting ,crop pattern , Demonstration , Training, Field visit, Adaptive 

Trials, Water Management, Handing Over, Strengthening & Empowerment 

of W.U.A.  N.M.I. Dy No.1 to 3, 5,6,11,12,14,16,17,22,25,26 balance area of 

N.M branch canal No 1 (14681 Ha.) 

 

 

Estimated Cost: Rs. 239.00 Lakhs 

    Tender Cost: Rs. 200.84 Lakhs 

 

„Draft Tender Papers Submitted for Approval‟ 

 

 

„Recommended for Approval‟ 

  

     

 

 

 

Divisional  Accountant Officer           Executive Engineer, 

  N. M.  Irrigation Division           Nandur Madhmeswhar Irrigation Division, 

   Vaijapur     Vaijapur, Dist- Chh.Sambhaji Nagar. 

 

 

 
 

 

„Approved‟ 

 

 

 

Superintending Engineer & 

Administrator, Command Area 

Development Authority 

Chh.Sambhaji Nagar. 
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जलसंपदा विभाग शासन वनर्णय, क्रमांक वनविदा 0417/ प्र.क्र 247 / मोत्र-1, वदनांक 18/10/2023 

महाराष्ट्र  शासन 

गोदावरी मराठवाडा पाटबंधारे ववकास महामंडळ, छत्रपती संभाजी नगर 

काययकारी अवभयंता, नांदूर मधमेश्वर पाटबंधारे ववभाग,  

येवला रोड, वैजापूर, वज.छत्रपती संभाजी नगर – 423 701 

ई – मेल - nmidvjp@gmail.com, दरूध्वनी  क्रमांक – (02436) 222123  

ई - वनववदा सूचना क्र.    10       सन २०२5 - २6 

महाराष्ट्र  राज्याच्या राज्यपालांच्या वतीने काययकारी अवभयंता, नांदूर मधमेश्वर पाटबंधारे ववभाग, वैजापूर,, जलसंपदा 

ववभाग, महाराष्ट्र  शासन हे जलसंपदा ववभाग यांचे पत्र क्र. काअ/माव्यवप्रवव-2020/तांवत्रक (RFP)/03/2020 
वदनांक:- 02/02/2021 च्या पत्रा नसुार DIRD {ÉÖhÉä, VÉ±ÉºÉÆ{ÉnùÉ Ê´É¦ÉÉMÉÉÆiÉMÉÇiÉ ¡òCiÉ Empanelled 

Agencies for Capacity Building & Institutional Strengthening of Water User 

Association (WUA) under Category “ A” Agency Approved By Water Resourses 

Department (WRD) Government Of Maharashtra ªÉÉ सक्षम कंत्राटदाराकडून खालील 

कामाकररता ब - १ नमुन्यातील ई - वनववदा प्रणालीद्वारे (ऑनलाईन) वनववदा मागवीत आहेत. वनववदा कागदपते्र 

शासनाचे संकेतस्थळ https//mahatenders.gov.in येथून डाउनलोड करण्यात यावीत. तसेच वनववदा स्वीकारण्याचा 

अथवा नाकारण्याचा अवधकार  काययकारी अवभयंता, नांदूर मधमेश्वर पाटबंधारे ववभाग, वैजापूर, यांनी राखून ठेवलेला 

आहे. अट असलेली वनववदा स्वीकारली जाणार नाही. 

 

ई - वनववदा उपलब्ध कालावधी : वद. 02 / 03 /2026   ते  वद.     12 / 03/ 2026  

ई - वनववदा उघडणे : वद. 16 / 03 / 2026  

खालील वठकाणी ई - वनववदा बाबत सवय मावहती उपलब्ध आहे. 

१. संकेतस्थळ https//mahatenders.gov.in 

(सदर वनववदा सूचनेमधे्य काही बदल होत असल्यास वरील संकेतस्थळावर कळववण्यात येईल.) 

२. काययकारी अवभयंता, नांदूर मधमेश्वर पाटबंधारे ववभाग, वैजापूर कायायलयातील सूचना फलक. 

जा. क्र. नामपा वव.  / लेखा - १  

काययकारी अवभयंता यांचे कायायलय       

नांदूर मधमेश्वर पाटबंधारे ववभाग, वैजापूर,    

वैजापूर.               स्वा _____ 

          काययकारी अवभयंता 

                       नांदूर मधमेश्वर पाटबंधारे ववभाग, वैजापूर 

अन.ु 
क्र. कामाचे नाव व जिल्हा 

वनववदेची ककमत 
रूपये   

इसारा 
ककमत 
रुपये 

कोऱ्या 
वनववदा नमनुा 
ककमत रुपये 

काम 
करण्याची 
काल मयादा 

1 

नाांदरु मधमेश्वर शाखा कालवा  वरील  ववतवरका क्र. 
01 ते 03 व 5, 6, 11, 12,14,16,17,22,25,26 
उवववरत के्षत्र मधील पीक पद्धती व प्रत्यावक्षक, प्रवशक्षणे, 
के्षत्रीय भेटी पाणी वापर सांसथाांचे सक्षमीकरण दवृिकरण, 
पाणी व्यवसथापन व हसताांतरण करणे (के्षत्र 14681 हे.) 

रू .2,00,84,342/- 

(जी.एस.टी वगळून) 

    

रू .
05,1,000/- 

    

2000/- +  
जी.एस.टी 
= 2360 

36 मविने 
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GOVERNMNT OF MAHARASHTRA 

Godavari Marathwada Irrigation Development Corporation, Chh.Sambhaji Nagar 

Executive Engineer, Nandur Madhmeshwar Irrigation Division, Vaijapur,  

E-mail : nmidvjp@gmail.com    Tel. No. 02436 /2221123  

E - Tender Notice No.  10    of 2025-26 

 Executive Engineer, Nandur Madhmeshwar Irrigation Division, Vaijapur, Water 

Resources Department, Maharashtra Government From only Empanelled Agencies for 

Capacity Building & Institutional Strengthening of Water User Association (WUA) 

under Category “A” Agency Approved by DIRD, Pune under by Water Resourses 

Department (WRD) Government of Maharashtra. is inviting tender from eligible contractors 

for the following work in B-1 format from E-Tender process ( Online). Tender documents 

should be downloaded from government website https://mahatenders.gov.in. Tender's 

acceptance or rejection right has been reserved by Executive Engineer Nandur Madhmeshwar 

Irrigation Division, Vaijapur, Chh.Sambhaji Nagar.. Tenders with conditions will not be 

accepted.  

E-Tender available duration    :-   Date:- 02/03/2026 to 12/03/2026 

E-Tender opening date            :-   Date:-  16/03/2026 

All information about E-tender is available on the below website 

 1. Website https://mahatenders.gov.in (Any change in tender will be updated on this website.) 

 2. Office notice board  of Executive Engineer Nandur Madhmeshwar Irrigation Division, 

Vaijapur, Chh.Sambhaji Nagar. 

 

O.N. UPP D.8 / AB - 1 

Office of the,  

Executive Engineer 

Nandur Madhmeshwar Irrigation Division, Vaijapur,  

Chh.Sambhaji Nagar. 

                                                                                                                Sd/ 

        Executive Engineer 

                       Nandur Madhmeshwar Irrigation Division,    

                                                              Vaijapur,  

                                                        Chh.Sambhaji Nagar.. 

Sr.
No. 

Name of work and District   CsoCr eone 
sn   

EMD Rs. 
Blank 
Tender 

Fee 

Time 
Limit 

1 

Conducting ,crop pattern , Demonstration , 

Training, Field visit, Adaptive Trials, Water 

Management, Handing Over, Strengthening 

& Empowerment of W.U.A.  N.M.I. Dy 

No.1 to 3, 5,6,11,12,14,16,17,22,25,26 

balance area of N.M branch canal No 1 

(14681 Ha.) District:- Chh.Sambhaji Nagar.. 

 

sn. 
2,00,84,342/- 

(Excluding 

GST )  

sn . 
05,1,000/- 

2000/- +  
GST 

= 2360 

36  

Calendar 

months 
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Godavari Marathwada Irrigation Development Corporation, CHH.SAMBHAJI NAGAR 

Executive Engineer Nandur Madhmeshwar Irrigation Division, Vaijapur, Chh.Sambhaji 

Nagar. 

E-mail : nmidvjp@gmail.com        Tel. No 02436 /2221123  

E-Tender Notice No  10     of 2025-26 

KEY DATES 

Sr. 

No. 

Particular 
DD MM YYYY Hrs. Mins. 

1 Publishing Date 02 03 2026 09 45 

2 Document Sale Start Date 02 03 2026 09 45 

3 Submitting Pre bid queries online to 

www.mahatender.gov.in on seek 

clarification option 

Not Applicable  

4 Submitting  reply to Pre bid queries 

online to www.mahatender.gov.in (if 

there is no reply from EE then 

original condition will be accepted) 

Not Applicable 

5 Site Visit & Submission of Geo 

tagged Photographs (Start Date)  
Not Applicable 

6 Site Visit & Submission of Geo 

tagged Photographs (End Date)  
Not Applicable 

7 Document Sale End Date 12 03 2026 18 00 

8 Bid Submission Start Date 02 03 2026 09 45 

9 Bid Submission End Date 12 03 2026 18 00 

10 Tech. Bid Opening Date (if possible) 16 03 2026 11 00 

11 Financial Bid Opening Date (if 

possible) 
20 03 2026 15 00 

If any assistance is required regarding e-Tendering (upload & download) please contact NIC-

procurement Toll Free Number (24x7) – 180030702232 

 

 

                      Executive Engineer 

   Nandur Madhmeshwar Irrigation 

Division, Vaijapur,    Chh.Sambhaji 

Nagar. 

 

 

http://www.mahatender.gov.in/
http://www.mahatender.gov.in/
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Government of Maharashtra  

GODAVARI MARATHWADA IRRIGATION DEVELOPMENT 

CORPORATION, CHH.SAMBHAJI NAGAR. 

 Executive Engineer, Nandur Madhmeshwar Irrigation Division, Vaijapur, 

Chaitanya Nagar, Chh.Sambhaji Nagar.. 
                                           Email Id. eeuppdivn8@gmail.com      Phone No. 02462/299447 

E-TENDER NOTICE NO.  10    FOR YEAR 2025-26 

____________________________________________________________________________________________ 

DETAILED TENDER NOTICE 

1. Online electronic bid basis tender in „B 1‟ form for the below mentioned works are invited 

by Executive Engineer, Nandur Madhmeshwar Irrigation Division, Vaijapur, Chh.Sambhaji 

Nagar. on behalf of Godavari Marathwada Irrigation Development Corporation, Jalna Road, 

Chh. Sambhaji Nagar from bidders fulfilling criteria as mentioned in Qualification criteria. 

Main Tender Documents are available for online bid preparation & Submission on website 

from    02/ 03/2026  to 12 /03/2026. 

Sr. 
 No. 

Name of Work 
Estimated Cost  

Rs. in lakhs 

Earnest 
Money 

Amount 
Rs. in lakhs 

Time Limit for  
completion  

(Month) 

Cost of Blank 
Tender form  

Rs. 
Class of 

Contractor 

1 2 3 4 5 6 7 8 

1.  

Conducting ,crop pattern , 

Demonstration , Training, 

Field visit, Adaptive Trials, 

Water Management, Handing 

Over, Strengthening & 

Empowerment of W.U.A.  

N.M.I. Dy No.1 to 3, 

5,6,11,12,14,16,17,22,25,26 

balance area of N.M branch 

canal No 1 (14681 Ha.) 

 

 

 

 

 

 

 
 
 
 
 

239.00 
(Includin

g 

GST) 

 
 
 
 
 
 

200.84 
 

 

 
 
 
 
 
 

1.50 

 
 
 
 
 

36 
Months 

 
 
 
 
 

2000 + 
GST 

=  2360 

Empanelle

d agencies 

under 

group 

“A”by 

DIRD, 

Pune WRD  

 

2. The post qualification process is applicable for this tender work. 

3. The forms of Main Tender documents are available on the website 

https://www.mahatenders.gov.in. The aspiring bidders have to purchase tender documents 

online by paying appropriate fee. 

mailto:eeuppdivn8@gmail.com
http://www.mahatenders.gov.in/
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4. The Bidder has to fill in online format and upload information. 

5. Scanned copy of original document only will be accepted. Scanned copy from other than  

original documents will not be accepted. 

6. While submitting the duly filled Tender Documents the Bidder is required to Deposit 

Tender fee amount and E.M.D. through e-payment gateway. 

7. The Bidder has to prepare & submit Main Tender Documents online as per schedule. 

8. Above/ Below will be done on part 1 of Schedule B. Part 2 Royalty Charges, Insurance, 

GST will be paid separately. Bidder should quote their offer keeping this in mind. 

9. The Bidder shall submit online two separate Envelope, Cover - 1 & Cover - 2 online. 

10. The Bidder shall upload „Eligibility Bid‟ & „Technical Bid‟ i.e. Envelope - 1, along with 

qualification information, prescribed forms and other documents. 

11. The bidder shall give affidavit on 500 rupees stamp paper in truth of all documents uploaded 

in Envelope – 1 as per PWD GR no. CAT/2018/CN. 127/EMa-2 Dt 28 Nov 2018. Appendix 

'D', 'E', 'J' and 'K' were should be on requisite Rs. 500 stamp paper other appendixes should 

be submitting with relevant data otherwise bid is liable to be rejected. 

12. „Financial Bid‟ i.e. Envelope - 2 is to be filled online with offer of the Bidder.  

13. The Bidder shall upload the documents in readable form, He shall take trial of uploads by 

taking printout. The unreadable documents will be treated as null & void. The remaining 

documents will be evaluated. The decision of opening Authority regarding this will be 

binding to all contractors. 

14. All right are reserved to reject any or all main tender documents without assigning any 

reason by the competent authority. 

15. If any assistance is required regarding E-Tendering (upload & download) please refer the 

Website and it‟s helpdesk no. 0120-4200462/0120-4001002. 

16. All tender documents should be digitally signed by the bidder failing to which his bid liable 

to be rejected. 

17. Pre-Bid conference with the bidders shall not be held as per WRD GR. No. Tender 

0417/(CN. 247/17) / MP – 1 Dt 30 Nov, 2018  
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18. The contractor have to inspect overall site & also specified Geo-Tagging Locations to get 

acquainted to the quantum of work, availability of material, transport facilities etc. It is 

mandatory to contractor to upload Geo-Tagging documents along with the tender documents 

in Envelope – 1 otherwise the bid is liable to be rejected. 

19. The following Standard operating Procedure (SOP) should be followed for field inspection 

and Geo-Tagging as per WRD Circular N0. 03 – Tender – 0417/CN. 247/MP – 1, Dt: 

05/07/2022. 

1) The bidder shall study in depth about the scope of work, get acquainted with project 

site, information in tender and other important locations. Contractor or his authorized 

representative shall visit the complete site, important locations and ascertain the 

availability, sufficiency, suitability of necessary quality and quantity of minor minerals 

and materials, other construction materials, availability of labours, freight distances, 

etc. required to complete this work in given time before quoting the offer. Contractor 

shall be solely responsible for proper assessment of the site and work. 

2) No additional Liability or Claims shall be entertained against insufficiency and 

unavailability of good quality and quantity of minor minerals and materials, 

unavailability of labour, additional extra lead due to additional freight, non-availability 

of construction materials, etc. as Geo-Tagging has to be done by contractor or his 

authorised representative. 

3) It is mandatory for the contractor or his authorized representative to visit the site and 

Geo-Tag his visit at the predefined locations specified by Engineer-in-charge within 

the key dates schedule. 

Sr. No Geo-tagging Location Latitude Longitude 

1 NMC Branch Canal 1 Dy. No. 2 
Head Tq. Gangapur District 
Chh.Sambhaji Nagar  

19°44.029'N 74°57.137'E 

2 NMC Branch canal 1, Dy.no. 3  Tq. 
Gangapur District Chh.Sambhaji 
Nagar  

19°42.796'N 74°57.773’E 

3 At Wahegaon (Metal Quarry) Tq. 
Gangapur District Chh.Sambhaji 
Nagar  

19°42.178'N 74°55.915'E 

4) The Geo-Tagging shall be done by contractor or its representative himself within 

specified time limit independently and the Geo-Tagging certificate (Annexure-A) shall 

be self-attested with date and time of visit by contractor or its representative.  
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5) It is mandatory for the contractor or its representative to submit such self-attested Geo-

Tagging (Annexure-A) in Envelope No.1, otherwise contractors financial Envelope 

will not be opened and his bid will not be accepted.  

20.  Time schedule for various bidding process is as follow: 

Sr. 

No. 

Particular 
DD MM YYYY Hrs. Mins. 

1 Publishing Date 02 03 2026 09 45 

2 Document Sale Start Date 02 03 2026 09 45 

3 Submitting Pre bid queries online to 

www.mahatender.gov.in on seek 

clarification option 

Not Applicable 

4 Submitting  reply to Pre bid queries 

online to www.mahatender.gov.in (if 

there is no reply from EE then 

original condition will be accepted) 

Not Applicable 

5 Site Visit & Submission of Geo 

tagged Photographs (Start Date)  
Not Applicable 

6 Site Visit & Submission of Geo 

tagged Photographs (End Date)  
Not Applicable 

7 Document Sale End Date 12 03 2026 18 00 

8 Bid Submission Start Date 02 03 2026 09 45 

9 Bid Submission End Date 12 03 2026 18 00 

10 Tech. Bid Opening Date (if possible) 16 03 2026 11 00 

11 Financial Bid Opening Date (if 

possible) 
20 03 2026 15 00 

 

 

 

                                                                                        (P. P. Sant) 

             Executive Engineer 

 Nandur Madhmeshwar Irrigation Division,    

                  Vaijapur, Chh.Sambhaji Nagar. 

http://www.mahatender.gov.in/
http://www.mahatender.gov.in/


- 12 - 

Godavari Marathwada Irrigation Development Corporation 

Contractor                                    No. of Corrections                           SDE                                    Executive Engineer 

1.3 D I S C L A I M E R 

1. Detailed Time Table for the various activities to be performed in e-tendering process by 

the tenderer for quoting his offer is given in Detail Tender Notice under “Time Schedule 

". Contractor should carefully note down the cut-off dates for carrying out each e-

tendering process / activity. 

2. Every effort is being made to keep the website up to date and running smoothly 24 x 7 

by the Government and the Service Provider. However, Government / Corporation take 

no responsibility and will not be liable for the website being temporarily unavailable due 

to any technical issue at any point of time. 

3. In that event, Water Resources Department will not be liable or responsible for any 

damages or expenses arising from any difficulty, error, imperfection or inaccuracy with 

this website. It includes all associated services or due to such unavailability of the 

website or any part thereof or any contents or any associated services. 

4. Bidders must follow the time table of e-tendering process and get their activities of e-

tendering processes well in advance so as to avoid any inconvenience due to unforeseen 

technical problem if any. 

5. Water Resources Department will not be responsible for any incomplete activity of e-

tendering process of the tenderer due to technical error / failure of website and it cannot 

be challenged by way of appeal, arbitration and in the Court of Law. Contractors must 

get done all the e-tendering activities well in advance. 

6. Terms and Conditions for Online-Payments 

The Terms and Conditions contained herein shall apply to any person “User” using the 

services of Water Resources Department of Maharashtra Govt.  here in after referred to 

as “Merchant”, for making Tender fee and Earnest Money Deposit (EMD) payments 

through an online Payment Gateway Service (“Service”) offered by SBI in association 

with e-Tendering Service provider and Payment Gateway Service provider through 

Water Resources Department of Maharashtra govt. website i.e.  

https://mahatenders.gov.in  Each User is therefore deemed to have read and accepted 

these Terms and Conditions. 

7. Privacy Policy 

The Merchant respects and protects the privacy of the individuals that access the 

information and use the services provided through them. Individually identifiable 

information about the User is not willfully disclosed to any third party without first 

receiving the User's permission, as covered in this Privacy Policy.  

http://maharashtra.etenders.in/
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This Privacy Policy describes Merchant‟s treatment of personally identifiable 

information that Merchant collects when the User is on the Merchant‟s website. The 

Merchant does not collect any unique information about the User (such as User's name, 

email address, age, gender etc.) except when you specifically and knowingly provide 

such information on the Website. Like any business interested in offering the highest 

quality of service to clients, Merchant may, from time to time, send email to the User 

and other communication to tell the User about the various services, features, 

functionality and content offered by Merchant's website or seek voluntary information 

from The User. 

Please be aware, however, that Merchant will release specific personal information 

about the User if required to do so in the following circumstances:  

a) In order to comply with any valid legal process such as a search warrant, statute, or 

court order, or available at time of opening the tender  

b) If any of User‟s actions on our website violate the Terms of Service or any of our 

guidelines for specific services, or 

c) To protect or defend Merchant‟s legal rights or property, the Merchant‟s site, or the 

Users of the site or; 

d) To investigate, prevent, or take action regarding illegal activities, suspected fraud, 

situations involving potential threats to the security, integrity of Merchant‟s 

website/offerings 

8. General Terms and Conditions For E-Payment 

i. Once a User has accepted these Terms and Conditions, he/ she may register on   

Merchant‟s website and avail the Services. 

ii. Merchant's rights, obligations, undertakings shall be subject to the laws in force in 

India, as well as any directives/ procedures of Government of India, and nothing 

contained in these Terms and Conditions shall be in derogation of Merchant's right to 

comply with any law enforcement agencies request or requirements relating to any 

User‟s use of the website or information provided to or gathered by Merchant with 

respect to such use. Each User accepts and agrees that the provision of details of his / her 

use of the Website to regulators or police or to any  other third party in order to resolve 

disputes or complaints which relate to the Website shall be at the absolute discretion of 

Merchant. 

iii. If any part of these Terms and Conditions are determined to be invalid or 

unenforceable pursuant to applicable law including, but not limited to, the warranty 
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disclaimers and liability limitations set forth herein, then the invalid or unenforceable 

provision will be deemed superseded by a valid, enforceable provision that most closely 

matches the intent of the original provision and the remainder of these Terms and 

Conditions shall continue in effect. 

iv. These Terms and Conditions constitute the entire agreement between the User and 

Merchant. These Terms and Conditions supersede all prior or contemporaneous 

communications and proposals, whether electronic, oral, or written, between the User 

and Merchant. A printed version of these Terms and Conditions and of any notice given 

in electronic  form shall be  admissible  in  judicial or administrative proceedings based 

upon or relating to these Terms and Conditions to the same extent and subject to the 

same conditions as other business documents and records originally generated and 

maintained in printed form. 

v. The entries in the books of Merchant and/or the Payment Gateway Service Providers 

kept in the ordinary course of business of Merchant and /or the Payment Gateway 

Service Providers with regard to transactions covered under these Terms and Conditions 

and matters therein appearing shall be binding on the User and shall be conclusive proof 

of the genuineness and accuracy of the transaction. 

vi. Refund for Charge Back Transaction: In the event there is any claim for/ of charge 

back by the User for any reason whatsoever, such User shall immediately approach 

Merchant with his/ her claim details and claim refund from Merchant alone. Such refund 

(ifany) shall be effected only by Merchant via payment gateway or by means of a 

demand draft or such other means as Merchant deems appropriate. No claims for refund/ 

charge back shall be made by any User to the Payment Gateway Service Provider(s) and 

in the event such claim is made it shall not be entertained.  

vii. In these Terms and Conditions, the term “Charge Back” shall mean, approved and 

settled credit card ornet banking purchase transaction(s) which are at any time refused, 

debited or charged back to merchant account (and shall also include similar debits to 

Payment Gateway Service Provider's accounts, if any) by the acquiring bank or credit 

card company for any reason whatsoever, together with the bank fees, penalties and 

other charges incidental thereto. 

viii. Refund for fraudulent/duplicate transaction(s): The User shall directly contact 

Merchant for any fraudulent transaction(s) on account of misuse of Card/ Bank details 

by a fraudulent individual /party and such issues shall be suitably addressed by 

Merchant alone in line with their policies and rules. 
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ix. Server Slow Down/Session Timeout: In case the Website or Payment Gateway 

Service Provider‟s webpage, that is linked to the Website, is experiencing any server 

related issues like „slow down‟ or „failure‟ or „session timeout‟, the User shall, before 

initiating the second payment, check whether his/ her Bank Account has been debited or 

not and accordingly resort to one of the following options: 

a). In case the Bank Account appears to be debited, ensure that he/ she does not make 

the payment twice and immediately thereafter contact Merchant via e-mail or any other 

mode of contact as provided by Merchant to confirm payment. 

b). In case the Bank Account is not debited, the User may initiate a fresh transaction to 

make payment. However, the User agrees that under no circumstances the Payment 

Gateway Service Provider shall be held responsible for such fraudulent / duplicate 

transactions and hence no claims should be raised to Payment Gateway Service Provider 

No communication received by the Payment Gateway Service Provider(s) in this regard 

shall be entertained by the Payment Gateway Service Provider. 

9. Limitation of Liability 

i. Merchant has made this Service available to the User as a matter of convenience. 

Merchant expressly disclaims any claim or liability arising out of the provisions of this 

service. The User agrees and acknowledges that he/she shall be solely responsible for 

his/ her conduct and that Merchant reserves the right to terminate the rights to use of the 

Service immediately without giving any prior notice thereof. 

ii. Merchant and/or the Payment Gateway Service Providers shall not be liable for any 

inaccuracy, error or delay in, or omission of (a) any data, information or message, or (b) 

the transmission or delivery of any such data, information or message; or (c) any loss or 

damage arising from or occasioned by any such in accuracy, error, delay or omission, 

non-performance or interruption in any such data, information or message. Under no 

circumstances shall the Merchant and/or the Payment Gateway Service Providers, its 

employees, directors, and its third party agents involved in processing, delivering or 

managing the Services,  be liable for any direct, indirect, incidental, special or 

consequential damages, or any damages Whatsoever, including punitive or exemplary 

arising out of or in any way connected with the provision of or any inadequacy or 

deficiency in the provision of the Services or resulting from unauthorized access or 

alteration of transmissions of data or arising from suspension or termination of the 

Services. 
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iii. The Merchant and the Payment Gateway Service Provider(s) assume no liability 

whatsoever for any monetary or other damage suffered by the User on account of: 

(a) the delay, failure, interruption, or corruption of any data or other information 

transmitted in connection with use of the Payment Gateway or Services in connection 

there to; and/ or 

(b) any interruption or errors in the operation of the Payment Gateway. 

iv. The User shall indemnify and hold harmless the Payment Gateway Service 

Provider(s) and Merchant and their respective officers, directors, agents, and employees, 

from any claim or demand, or actions arising out of or in connection with the utilization 

of the Services. 

The User agrees that Merchant or any of its employees will not be held liable by the user 

for any loss or damages arising from your use of, or reliance upon the information 

contained on the Website, or any failure to comply with these Terms and Conditions 

where such failure is due to circumstance beyond Merchant‟s reasonable control. 

10. Miscellaneous Conditions: 

i. Any waiver of any rights available to Merchant under these Terms and Conditions 

shall not mean that those rights are automatically waived. 

ii. The User agrees, understands and confirms that his/ her personal data including 

without limitation details relating to debit card/ credit card transmitted over the Internet 

may be susceptible to misuse, hacking, theft and/ or fraud and that Merchant or the 

Payment Gateway Service Provider(s) have no control over such matters.  

iii. Although all reasonable care has been taken towards guarding against unauthorized 

use of any information transmitted by the User, Merchant does not represent or 

guarantee that the use of the Services provided by/ through it will not result in theft 

and/or unauthorized use of data over the Internet 

iv. The Merchant, the Payment Gateway Service Provider(s)and its affiliates and 

associates shall not be liable, at any time, for any failure of performance, error, 

omission, interruption, deletion, defect, delay in operation or transmission, computer 

virus, communications line failure, theft or destruction or unauthorized access to, 

alteration of, or use of information contained on the Website.  

v. The User may be required to create his/ her own User ID and Password in order to 

register and / or use the Services provided by Merchant on the Website. By accepting 

these Terms and Conditions the User agrees that his/ her User ID and Password are very 
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important pieces of information and it shall be the User‟s own responsibility to keep 

them secure and confidential. In furtherance here of, the user agrees to; 

a. Choose a new password, whenever required for security reasons. 

b. Keep his/ her User ID & Password strictly confidential. 

c. Be responsible for any transactions made by User under such User ID and Password. 

The User is hereby informed that Merchant will never ask the User for the User‟s 

password in an unsolicited phone call or in an unsolicited email. The User is hereby 

required to sign out of his/ her Merchant account on the Website and close the web 

browser window when the transaction (s) have been completed. This is to ensure that 

others cannot access the User‟s personal information and correspondence when the user 

happens to share a computer with someone else or is using a computer in a public place 

like a library or Internet café. 

11. Debit/ Credit Card, Bank Account Details 

i. The User agrees that the debit/credit card details provided by him/ her for use of the a 

foresaid Service(s) must be correct and accurate and that the User shall not use a debit/ 

credit card, that is not  lawfully owned by him/ her or the use of which is not authorized 

by the lawful owner thereof. The User further agrees and undertakes to provide correct 

and valid debit/credit card details. 

ii. The User may make his/ her payment (Tender Fee/Earnest Money deposit) to 

Merchant by using adebit/credit card or through online banking account. The User 

warrants, agrees and confirms that when he/ she initiates a payment transaction and/or 

issues an online payment instruction and provides his/ her card / bank details:  

a. The User is fully and lawfully entitled to use such credit / debit card, bank account for  

such transactions;  

b. The User is responsible to ensure that the card/ bank account details provided by him/ 

her are accurate; 

c. The User is authorizing debit of the nominated card/bank account for the payment of 

Tender Fee and Earnest Money Deposit 

d. The User is responsible to ensure sufficient credit is available on the nominated card/ 

bank account at the time of making the payment to permit the payment of the dues 

payable or the bill(s) selected by the User inclusive of the applicable Fee. 

iii. Personal Information - The User agrees that, to the extent required or permitted by 

law, Merchant and/ or the Payment Gateway Service Provider(s) may also collect, use 

and disclose personal information in connection with security related or law 
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enforcement investigations or in the course of co-operating with authorities or 

complying with legal requirements. 

iv. The User agrees that any communication sent by the User vide e-mail, shall imply 

release of information therein/ therewith to Merchant. The User agrees to be contacted 

via e-mail on such mails initiated by him/her. 

v. In addition to the information already in the possession of Merchant and/ or the 

Payment Gateway Service Provider(s), Merchant may have collected similar information 

from the User in the past. By entering the Website the User consents to the terms of 

Merchant‟s information privacy policy and to our continued use of previously collected 

information. By submitting the User‟s personal information to us, the User will be 

treated as having given his/her permission for the processing of the User‟s personal data 

as set out herein. 

vi. The User acknowledges and agrees that his/ her information will be managed in 

accordance with the laws for the time in force. 

12. Payment Gateway Disclaimer 

The Service is provided in order to facilitate payment of Tender Fees/Earnest Money 

Deposit online. The Merchant or the Payment Gateway Service Provider(s) donot make 

any representation of any kind, express or implied, as to the operation of the Payment 

Gateway other than what is specified in the Website for this purpose. By accepting / 

agreeing to these Terms and Conditions, the User expressly agrees that his/ her use of 

the aforesaid online payment service is entirely at own risk and responsibility of the 

User 

13. Tenders are being processed on the Electronic Tender Management System of 

Government of Maharashtra as per Indian Information Technology Act, 2000. So all the 

provisions contained in Indian Information Technology Act, 2000 will be applicable to 

the tenders processed by Water Resources Department Before using his DSC for quoting 

offer the renderer should carefully study whole of the tender document i.e. All the terms, 

conditions and specifications uploaded on the e-tendering portal and get himself 

convinced. Ones the renderer submits his offer by using his DSC, it will be presumed 

that he has accepted all the terms & conditions included in the tender document and the 

same will be binding on him. 
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1.4 DEFINITIONS & INTERPRETATIONS 

In this tender document, the following terms shall have the meanings hereby assigned to 

them, except where the context otherwise requires. 

a. GMIDC 

GMIDC shall mean the Godavari Marathwada Irrigation Development Corporation, 

CHH.SAMBHAJI NAGAR acting through its Executive Director, as defined in 

Maharashtra Act XXIII of 1998.  

General Information of GMIDC 

Godavari Marathwada Irrigation Development Corporation, CHH.SAMBHAJI NAGAR 

is a body corporate constituted under the Maharashtra Act XXIII of 1998 and has been 

established by the Notification published in the Gazette of Irrigation Department, 

Government of Maharashtra, dated 17-08-1998. The Headquarters of the Godavari 

Marathwada Irrigation Development Corporation, CHH.SAMBHAJI NAGAR (GMIDC 

CHH.SAMBHAJI NAGAR or GMIDC for short and hereinafter referred to only as 

Corporation) is at CHH.SAMBHAJI NAGAR.  

The official postal address for correspondence is  

The Office of the Executive Director, 

Godavari Marathwada Irrigation Development Corporation,  

Sinchan Bhavan, Jalna Road, CHH.SAMBHAJI NAGAR. 

Phone : (0240) 2342097 

Fax      :  (0240) 2332426 

The functions and powers of the Corporation have been listed in the Maharashtra Act 

No. XXIII of 1998. In general, it has been entrusted with the work of investigation, 

planning, designing of projects, maintenance of completed projects, construction of 

projects and irrigation management of the Major, Medium and Minor projects 

(Command Area more than 600 ha.) in the Godavari Basin.  

The projects comprises of irrigation and hydroelectric projects along with the command 

area development and multipurpose schemes. The projects are to be completed so as to 

utilize water in Godavari basin allotted to Maharashtra State. 

The Jurisdiction of the Corporation is covering CHH.SAMBHAJI NAGAR, Jalna, 

Parbhani, Latur, Hingoli, Chh.Sambhaji Nagar. ,Nashik Districts fully and partial area of 

Osmanabad, Beed, Ahmednagar under Godavari River basin. 
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b. Chief Engineer 

“Chief Engineer” shall mean Chief Engineer & Chief Administrator, CAD (Command 

Area Development), CHH.SAMBHAJI NAGAR. 

c. Executive Engineer 

“Executive Engineer” shall mean the Executive Engineer in charge of the concerned 

division specified in section 4.11.10 of section – IV. 

d. Engineer/Engineer-in-Charge 

Engineer/Engineer-in-Charge shall mean the Executive Engineer in charge of the works 

and shall also include the superior officers of the Engineering Department of the 

corporation. i.e. the Superintending Engineer & Administrator, Command Area 

Development Authority, Chh.Sambhaji Nagar.. 

e. WEBSITE 

Website means official web sites for e-tendering having following web addresses 

https//mahatenders.gov.in 

f. APPLICANT 

Applicant means individual proprietary firm, firm in partnership, Limited Company, 

Corporation applying to become eligible to tender. For the tender cost upto 50 Cr. Joint 

Venture not applicable. 

g. “Engineer‟s representative” 

Engineer‟s representative shall mean Assistant Executive Engineer/ Assistant Engineer 

(Grade I)/Sub-Divisional Engineer/Sub-Divisional Officer, who is in direct charge of the 

works and shall include any Civil Engineer of the Corporation. 

h. Contractor or Bidder 

Contractor or Bidder shall mean the person, firm or company who enters into contract 

with the Corporation and shall include their executors, administrators, successors and 

submitted assignees. 

i. Contract 

Contract shall mean and include the following documents 

Volume I  - Tender Documents 

Volume II – Technical Specifications 

Volume III - Indicative drawings for entire work 

Tender Document & Information/Data Submitted by Contractor 

Common Set of Conditions 



- 21 - 

Godavari Marathwada Irrigation Development Corporation 

Contractor                                    No. of Corrections                           SDE                                    Executive Engineer 

j. Work 

“Work” shall mean the work to be executed in accordance with the contract. 

k. Specifications 

“Specifications” shall mean the specifications for materials and works as specified in 

Volume-II of the contract. 

l. Drawing 

“Drawing” shall mean the prints of the maps, drawings, plans in Volume III of the 

contract and shall include any modifications of such drawings and any further detailed 

drawings as may be issued by the Engineer-in-Charge from time to time.  

m. Site 

“Site” shall mean the land and the other places on/ under/ in or through which the works 

are carried out and any other lands or places provided by the Corporation. 

n. Defect(s) liability period 

(a) ““Defect(s) liability period” shall mean period of 12 Months after completion or 48 

Months after commissioning of work whichever is later. 

(b)   RFP” shall mean Request For Proposal 

(c) WUA” shall mean Water User Association. 

(d) MMISF Act-2005” shall mean Maharashtra Management of Irrigation System by 

Farmers Act -2005 

 

o. Competent Authority 

“Competent Authority” Shall mean Chief Engineer, Superintending Engineer & 

Administrator & Engineer In charge of the work. Singular and Plural Works imparting 

the singular number shall also include the plural and vice versa where the context 

requires. 

p.            Headings and Marginal headings 

 The headings and marginal headings in the contract are solely for the purpose of 

facilitating references and shall not be deemed to be part there of taken into 

consideration in the interpretation or construction thereof or of the contract. 
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SECTION – II 

INSTRUCTIONS TO BIDDER 
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2.1:  e-Tendering Instruction to Bidders 

2.1. A : General 

A1 Eligible Contractors can participate in Open Tender process and are required to get 

enrolled on the Portal https://www.mahatenders.in  and get empanelled in relevant sub 

portal. After submitting their enrollment request online, the enrollment shall be required 

to be approved by the Representative of the Service Provider. After the approval of 

enrollment, the Contractors shall have to apply for empanelment online which shall be 

required to be approved by the Nominated Authority of the Department. Only after the 

approval in the relevant Class, the Contractor shall be able to participate in the Open 

Tenders online. 

Maharashtra may process „OPEN‟ Tenders in which eligible Contractors may enroll on 

the Portal in „OPEN‟ category to participate in such Tenders. The online Enrollment of 

such Contractors shall be required to be approved by the Representative of the Service 

Provider. 

The approval of enrollment of Contractors is done by the Representative of the Service 

Provider upon submission of mandatory documents by the Contractors. The Contractors 

may obtain the list and formats of required documents from the Nodal Officer of e – 

Tendering System for Government of Maharashtra / Service Provider. 

A2 The Bids required to be submitted online should be signed electronically with a Class II 

– Digital Signature Certificate to establish the identity of the Bidder bidding online. 

These Digital Certificates are issued by an approved Certifying Authority, Authorized 

by the Controller of Certifying Authorities, and Government of India. 

A Digital Signature Certificate may be used in the name of Authorized Representative of 

the Organization. A Digital Certificate is issued upon receipt of mandatory identity 

proofs. Only upon the receipt of the required documents, a Digital Signature Certificate 

can be issued. 

Bid for a particular Tender may be submitted only using the Digital Signature 

Certificate, which is used to encrypt the data and sign the hash during the stage of Bid 

Preparation and Hash Submission. In case, during the process of a particular Tender, the 

Authorized User loses his / her Digital Signature Certificate (i.e. due to virus attack, 

hardware problem, operating system problem etc.); he / she may not be able to submit 

the Bid online. Hence, the Authorized User is advised to back up his / her Digital 

http://www.mahatenders.in/
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Signature Certificate and keep the copies at safe place under proper security to be used 

in case of emergencies. 

In case of online tendering, if the Digital Signature Certificate issued to the Authorized 

User of a Firm is used for signing and submitting a Bid, it will be considered equivalent 

to a No Objection Certificate / Power of Attorney to that User. The Digital Signature 

Certificate should be obtained by the Authorized User enrolling on the behalf of the 

Firm on the e – Tendering System for Government of Maharashtra. 

Unless the Digital Signature Certificate is revoked, it will be assumed to represent 

adequate authority of the Authority User to bid on behalf of the Firm for the Tenders 

processed by the Maharashtra as per Information Technology Act-2000. The Digital 

Signature of this Authorized User will be binding on the Firm. It shall be the 

responsibility of Partners of the Firm to inform the Certifying Authority or sub 

Certifying Authority, if the Authorized User changes, and apply for a fresh Digital 

Signature Certificate. The procedure for application of a Digital Signature Certificate 

will remain the same for the new Authorized User. 

The same procedure holds true for the Authorized Users in a Private / Public Limited 

Company. In this case, the Authorization Certificate will have to be signed by the 

Directors of the Company. (Process of procuring Digital Certificate will take 

minimum 4 / 5 days) 

A3 Set up of Computer System: 

In order to operate on the e – Tendering System for Government of Maharashtra the 

User‟s Computer System is required to be set up. A Help File on setting up of the 

Computer System can be obtained from the Service Provider or downloaded from the 

Home Page of the Portal www.mahatenders.gov.in. The Bidders may refer   e – 

Tendering Tool Kit available online to perform their online activities as mentioned 

below. In case of any query he may contact Help Desk for the same. 

A4 Online Viewing of Detailed Tenders Inviting Notice: 

The Contractors can view the detailed Tenders Inviting Notice and the detailed Time 

Schedule (Key Dates) for all the Tenders processed by Government of Maharashtra 

using the e–Tendering System for Government of Maharashtra on 

https://www.mahatenders.gov.in. 

A5 Detail tender notice can be seen on the notice board in the Executive Engineers office, 

(Copy can be obtained free of cost from Executive Engineer on request). Blank tender 

http://www.mahatenders.gov.in/
https://www.mahatenders.gov.in/
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booklets are available on the Government of Maharashtra website 

www.mahatenders.gov.in. The competent authority reserves all rights of rejecting any 

one or all tenders without assigning any reason. 

A6 The cost of Tender Document Form and EMD Fee shall be deposited in GMIDC 

Account through modes like Net Banking/NEFT/RTGS within stipulated date and time 

through the contractors own account otherwise the documents loaded on site cannot be 

considered for evaluation. 

A7 It is necessary to give the undertaking as follows “Contractors are not allowed to 

make any change in tender documents downloaded from website. If it is found so 

the tender of such contractors shall be rejected and the contractors who made such 

changes are liable for action as per Rules”. Tender documents published on 

Government website are considered as authentic and legal documents in case any 

complaint about the tender. 

A8 It is necessary to give undertaking as follows “I have seen and studied detailed 

drawings/specification/tender of works on website. It is part of tender documents. I 

have filled tender by considering all these drawings. I am ready to sign on the 

drawings/specification/tender before depositing initial security deposit and taking 

work order if my tender be accepted.” 

A9 Bidder should do Online Enrolment on https://www.mahatenders.gov.in. Portal using 

the option Click Here to Enroll available in the Home Page. Then the Digital Signature 

enrollment has to be done with the e-token, after logging into the portal. The e-token 

may be obtained from one of the authorized Certifying Authorities such as 

eMudhraCA/GNFC/IDRBT/MtnlTrustline/ SafeScrpt/TCS. 

A10 If there are any clarifications, this may be obtained online through the e- Procurement 

Portal, or through the contact details given in the tender document. Bidder should take 

into account of the corrigendum published before submitting the bids online. 

A11 Bidder should arrange for the EMD as specified in the tender and EMD to be deposited 

Online/NEFT/RTGS within the stipulated date and time. The scan copy of receipt of 

online/NEFT/RTGS is required to be uploaded along with tender document. 

A12 The Bidders has to submit (Upload Scan Copies / fill) his offer / credentials online as 

required in the Bid Capacity Assessment Form / tender in the online templates in 

relevant envelopes. The scan copy of receipt of online/NEFT/RTGS is required to be 

uploaded along with tender document before last date and time of online submission of 

main tender documents. 

http://www.mahatenders.gov.in/
https://www.mahatenders.gov.in/
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A13 The Bidders may refer E - Tendering Tool Kit and Online payment Procedure available 

on https://www.mahatenders.gov.in. 

A14 The contractor shall study the guidelines regarding e – tendering to get clarify e-

tendering procedure. 

A15 The bidder shall give affidavit on 500 rupees stamp paper in truth of all documents 

uploaded in Envelope – 1 as per PWD GR  no. CAT/2018/CN. 127/OI -2 Dt 28 Nov 

2018. The bidder shall be liable to action under Indian Penal Code and his 

EMD/Security Deposit/Additional Performance Security Deposit shall be forfeited and 

he shall be banned from taking part in tender process for 3 years   for submission of any 

false / fraudulent paper / information submitted in Envelope – 1 during tender process or 

acceptance of tender or during contract period and even after the completion of contract 

or defect liability period. 

2.1 B Guidelines to Contractors Regarding Government of Maharashtra e – tendering 

system 

B1 Online Purchase / Download of Tender Documents 

The Tender documents can be purchased / downloaded by eligible Contractors from the 

e–Tendering System for Government of Maharashtra available on 

https://www.mahatenders.gov.in. Tender document for this work shall be made available 

on the Government of Maharashtra website https://www.mahatenders.gov.in.  If the 

required online payment of tender fee and EMD are not found, tender shall not be 

opened and treated as non-responsive.  

Similarly, contractor shall not tamper with or change any matter in the document or 

common set of conditions (if any) which are to be submitted by him online. Otherwise 

tender (s) shall be rejected outright and shall be liable for penal action. 

However, an undertaking that “If any controversy arises, documents on web-site of 

Government of Maharashtra https://www.mahatenders.gov.in  shall be deemed final 

and binding to contractor and the same shall be part and parcel of the tender 

documents,” be submitted along with the submission of tender. 

Also, if contractor could not download drawings from the web-site for a reason or other, 

an undertaking that “Tender is submitted by me (contractor) on the basis of 

drawings (which are part and parcel of the tender) pertaining to this work, seen on 

the said web-site of Government of Maharashtra. If my tender is accepted. I will 

https://www.mahatenders.gov.in/
http://www.mahatenders.gov.in/
https://www.mahatenders.gov.in/
https://www.mahatenders.gov.in/
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sign drawings / Tender/Specification before paying initial security deposits and 

issue of work order.” Be submitted along with the submission of tender on-line. 

Each and every undertaking submitted by the contractor shall be part and parcel of the 

tender documents.  

Blank Tender shall be made available to those contractors as explained in clause 2 

above. 

B2 PRE-TENDER CONFERENCE 

Pre-Tender conference will not be held as per WRD GR No. Tender 0417/Pra. kra. 

247/17)/M.P.-1,Mumbai dated 30/11/2018, instead of pre-tender conference bidders 

should submit their queries regarding provisions and condition of contract online 

through the Seek Clarification option within seven days of last date of submission of 

tender. The clarification on queries (corrigendum) with the approval of the competent 

authority for accepting the tender will be published three days prior to submission of 

tender on the website. This common set of deviation (corrigendum) will be a part of 

tender. 

If the queries are not resolved / clarified by the department till the last day of submission 

of the tender, then submit tender as considering no change to the terms and conditions of 

the tender. 

B3 Submission of Earnest Money Deposit 

Contractors have to deposit the Earnest Money Deposit Online/NEFT/RTGS within the 

stipulated date and time through his own account only. Contractors are required to keep 

Online Payment Receipt of Earnest Money Deposit ready as the details of the Earnest 

Money Deposit instrument are required to be entered during the bid preparation and 

hash submission stage. The details of the Earnest Money Deposit shall be verified during 

the tender opening event and only those contractors whose online Earnest Money 

Deposit details shall be found matching with the bank account statement of Executive 

Engineer shall be short listed for opening of other envelopes. As per WRD GR No. 

Tender 0417/Pra. Kra. (247/17)/ M.P. – 1, Mumbai Dated 18/10/2023 (Point No. 15, 

P.N. 11) there will be no exemption to any contractor from EMD. 
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B4 Key Dates 

 The Contractors are strictly advised to follow the Dates and Times as indicated in the 

Time Schedule in the Tenders Inviting Notice for each activity. All the online activities 

are time tracked and the e-Government Procurement System enforces time-locks that 

ensure that no activity or transaction can take place outside the Start and End Dates and 

Time of the stage as defined in the Notice Inviting Tender 

 

Sr. 

No. 

Particular 
DD MM YYYY Hrs. Min. 

1 Publishing Date 02 03 2026 09 45 

2 Document Sale Start Date 02 03 2026 09 45 

3 Submitting Pre bid queries 

online to 

www.mahatender.gov.in on seek 

clarification option 

Not Applicable 

4 Submitting  reply to Pre bid 

queries online to 

www.mahatender.gov.in (if 

there is no reply from EE then 

original condition will be 

accepted) 

Not Applicable 

5 Site Visit & Submission of Geo 

tagged Photographs (Start Date)  
Not Applicable 

6 Site Visit & Submission of Geo 

tagged Photographs (End Date)  
Not Applicable 

7 Document Sale End Date 12 03 2026 18 00 

8 Bid Submission Start Date 02 03 2026 09 45 

9 Bid Submission End Date 12 03 2026 18 00 

10 Tech. Bid Opening Date (if 

possible) 
16 03 2026 11 00 

11 Financial Bid Opening Date (if 

possible) 
20 03 2026 15 00 

2.2 MANNER OF ON-LINE SUBMISSION OF e-TENDER AND ITS 

ACCOMPANIMENTS: 

Tender is to be submitted on-line on the Government of   Maharashtra   website 

www.mahatenders.in in two separate e-envelopes.   

Envelope No. – 1 : Technical & Eligibility Bid  

In Envelope 1 all the documents for fulfillment of General Eligibility criteria should be 

submitted. General criteria shall be as per clause 2 (A).  

First the Envelope-1 will be opened and the documents will be verified and the bidders 

fulfilling the criteria mentioned in eligibility criteria and the document mentioned under 

envelope 1 will only be qualified.  

http://www.mahatender.gov.in/
http://www.mahatender.gov.in/
http://www.mahatenders.in/
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Technical Bid: In Envelope 1 all the technical design and drawings, documents need to 

be submitted fulfilling the tender scope and conditions. 

 

Envelope No. – 2:  

Financial Bid: The tenderer should quote his offer in the form of “B 1” of estimated 

cost for the scope given in Section III Part I” along with breakup of the components as 

mentioned in Section III Part II” at appropriate place and in the appropriate template in 

the portal. 

 

A)  Technical e-Envelope T1. 

IMPORTANT NOTE:- 

1. All uploaded documents must either be“ORIGINAL” or “ATTESTED” . 

2.   To avoid the confusion and dispute regarding documents required ,and document submitted, 

please scrupulously mention titles of the forms and statements, like Statement I, Statement 

II, etc and Form I, Form II, etc on relevant forms and statements. 

3.  Utmost care should taken while uploading the desired documents. The contractor shall 

himself assure that only prescribed documents with duly signed supporting documents are 

uploaded. Unwanted, undesired, too old, and bulky documents may cause confusion, errors 

in scrutiny of documents and unnecessary hard work and wastage of time. Hence unwanted, 

undesired, too old, and bulky documents should not be uploaded. If the mandatory 

documents is not found in e-envelope T-1, the tender will be liable for rejection. In such 

case, the contractor himself will be responsible for rejection of the tender. 

Contents of Technical e-Envelope T1. 

The first envelope mentioned on the portal as „Technical e-Envelope T1‟ shall contain the 

following scanned documents. 

1) The EMD shall be paid via e-payment gateway by RTGS / NEFT from contractor or 

Companies own account only. Scan copy of bank confirmation statement must be uploaded. 

2) Only Empanelled Agencies for Capacity Building & Institutional Strengthening of 

Water User Association (WUA)under Category “A” & Above” Agency Approved 

By Water Resources Department (WRD) Government Of Maharashtra   

3) Scanned copy of GSTIN Registration of competent authority and Attested copy of Pan Card 

should be submitted.  

4) P.T.E. & P.T.R. Certificate . 
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5) Certificate of chartered accountant showing maximum annual turn over of last 

five year  

6)  Scanned copy of deed of partnership or Article of association and Memorandum of Association 

for Limited Company, duly registered with Head Office in Maharashtra. Registration issued by 

registrar of firms.  

7)  Scanned copy of Power of Attorney duly registered with registrar. 

 8)  Details of other works tendered for and in hand with the tenderer, the value of work 

unfinished on the last date of submission of the tender. The certificates from the head of 

offices under which the works are in progress should be enclosed (Proforma in 

Appendix "H" of the tender form). The Performance of contractor should be satisfactory. 

9)  Form No.1– Information of Litigation History in which the bidder is involved. 

 

10)  Form No.2- Information regarding number of ongoing works under GMIDC 

11) Form 4 :-    Undertaking of deployment of Technical persons .The list must be dated and 

duly signed by the contractor. (Degrees certificates, mark lists or other academic 

certificates shall  be uploaded.)  

12) Undertaking As per Appendix-'K' “when there is shortage of funds in GMIDC, 

CHH.SAMBHAJI NAGAR, I/we shall not be entitled to any compensation from the 

Corporation.” This condition will be treated as part and parcel of contract documents. 

13) Undertaking against tampering with or changes made in the tender documents made available 

by the department, on the web-site (as referred under 4: issue of blank tender forms of web site 

above) As per Appendix-'L'. 

14) All scanned documents required to be submitted on-line as said above, shall be kept ready at the 

time of opening to Tender. 

15)   The tenderer shall submit on non-judicial stamp paper of Rs. 100/- on agreement in the form of 

Appendix "J" for due and fulfillment of the contract. The tenders will not be accepted in        

absence of  such agreement.  
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16) Bidder should provide his IP Address proof of uploading tender. 

17) The Contractor asking for tender shall give an undertaking on stamp paper of Rs.100/- that 

no penal action is in force against him in any division inany state in PAN India as per 

undertaking of contractor regarding performance. 

18) Scanned copies of various undertakings, appendices, affidavits in the prescribed formats on 

stamp paper of Rs. 100/- each. 

All documents to be submitted in envelope No. 1 and shall be self attested and if required original 

copies shall be kept ready at the time of opening of tender 
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2.2.1 Eligibility & Post Qualification Criteria  

 Qualification criteria: 

  Technical personal for project management 

The bidder must have suitably qualified personal to fill the following positions.  The bidder will 

supply information on a prime candidate and an alternate for each position both of whom should 

meet the experience and qualification requirements specified below. 

Sr.

no 

Personnel Nos. Minimum Qualifications 

1 Project Manager 1 Post-graduate Diplomain Business Management 

(PGDM / PGDBM)/ master‟s in business 

administration (MBA) or Post-graduate in 

Statistics/Economics with relevant 7 years‟ experience 

in Irrigation Sector or Water shed Management or 

Agricultural Sector 

2 Agriculture Expert 1 Post Graduate in Agriculture field withr elevant 5 

years of experience in PIM or Watershed 

Management or Capacity Building 

of WUAs/farmers 

3 Community Mobilizer (1 

Senior & 1 Junior) 

 

*One Female Community 

Mobilizer is mandatory 

2 1) Senior: Completed 10
th

 class/grade with relevant 

4 years of experience in Irrigation sector or 

Watershed Management or capacity building of 

farmers/WUAs 

2) Junior: Completed 10
th

 class/gradewith 

relevant 2 years of experience in Irrigation sector 

or Watershed Management or capacity building 

of farmers/WUAs 

Good Communication skills 

(Read/Write/Speak) in Marathi 

4 Civil Engineers 1 1) Graduate degree in Civil Engineering with relevant 

3 years of experience in Irrigation sector OR 

Diploma degree in Civil Engineering with 

relevant 4 years of experience in Irrigation 

sector 

5 Village-level youths as field 

coordinators 

1 

youthp

er 

village 

Self declaration :- We hereby declare that we will 

provide list of village coordinators within a month after 

sactioning of project to us and we will assure you about 

village level youths will be identified from various 

village under the jurisdiction of WUA‟s  or command 

area allotted to us by IDC‟s. 

6 Data entry operator 4 Good computer handling skill and other required skill 

and qualification for said post. 
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Litigation History        

  The tender shall provide accurate information on any litigation or arbitration 

resulting from contract complete or under execution by him over the last five years of 

consistence history of awards against the tender. Information to submitted in Statement No.VII 

(A) Eligibility        

Even though the bidders meet the above requirement they are subject to be disqualified if they have  

1. Made misleading or false representations in forms, statements and attachments submitted in proof 

of the qualification requirement.  

2. Record of poor performance such as abandoning the works, not properly completing the contract, 

inordinate delays in completion of work, litigation history or financial failures etc. 

 3. Contractor cannot claim for non availability of sufficient and quality materials required from 

field, for non-availability for labour, for extra lead, for non availability of construction Material etc.  

All documents required to be submitted shall be digitally signed. Otherwise tender (s) shall be 

rejected. 

(B) Envelope No. 2 (Financial Bid) 

The Second e-envelope clearly marked “Financial Bid Envelope No.2” shall contain the 

main tender. 

The tenderer should quote his offer in the form of percentage above or below of 

estimated cost for the given scope of work in Section II” and in the form of Financial 

Offer Part - I in Section III along with breakup of the components as mentioned in 

Financial Offer Part - II at appropriate place and in the appropriate template in the 

portal. He should not quote his offer anywhere directly or indirectly in Envelope No.1, 

failing which the Envelope No.2 shall not be opened & his Tender shall stand rejected. 

The contractor shall quote for the work as per details given in the main tender. The 

bidder is not permitted to impose any additional conditions documents as required in 

Detailed Tender Notice, if applicable, shall also be included. 

2.3 ISSUE OF BLANK TENDER FORMS ON WEB-SITE 

Tender document for this work shall be made available on the Government of 

Maharashtra website https://ww.mahatenders.in. If the required online payment of tender 

fee and EMD are not found, tender shall not be opened and treated as non-responsive. 

Similarly, contractor shall not tamper with or change any matter in the document or 

https://ww.mahatenders.in/


- 34 - 

Godavari Marathwada Irrigation Development Corporation 

Contractor                                    No. of Corrections                           SDE                                    Executive Engineer 

common set of conditions (if any) which are to be submitted by him online. Otherwise 

tender (s) shall be rejected outright and shall be liable for penal action. 

However, an undertaking that “If any controversy arises, documents on web-site of 

Government of Maharashtra https://ww.mahatenders.in shall be deemed final and 

binding to contractor and the same shall be part and parcel of the tender documents,” be 

submitted along with the submission of tender. 

Also, if contractor could not download drawings from the web-site for a reason or other, 

an undertaking that “Tender is submitted by me (contractor) on the basis of drawings 

(which are part and parcel of the tender) pertaining to this work, seen on the said web-

site of Government of Maharashtra. If my tender is accepted. I will sign drawings / 

Tender/Specification before paying initial security deposits and issue of work order.” Be 

submitted along with the submission of tender on-line. 

Each and every undertaking submitted by the contractor shall be part and parcel of the 

tender documents. 

Blank Tender shall be made available to those contractors as explained in clause 2 

above. 

2.4    REVISION OR AMENDMENT OF e-TENDER DOCUMENTS 

Right is reserved to revise or amend the tender documents prior to last date notified for 

the issue of tenders and such revisions or amendments or extension shall be 

communicated to all concerned by post and by notice in the press as may be considered 

suitable. 

Tenderer shall be presumed to have carefully examined all documents, forms, 

statements, special conditions, schedules, drawings and specifications of contract and to 

have fully acquainted himself with all details of the site, his own quarries for rubble, 

sand, earthwork etc. locations of materials, river and weather characteristics and labour 

conditions in general and with all the necessary information and data etc. pertaining to 

and needed for the work prior to tendering of the work. 

 

 

 

 

https://ww.mahatenders.in/
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2.5 Additional Instructions for Submission of Technical & Eligibility - Envelope No.1 

Document to be submitted in Envelope No.1 shall also conform to the instruction given 

below. 

I. EARNEST MONEY (1%) OF TENDER AMOUNT 

(a)  All tenderer shall pay entire EMD as below:  

The tenderer have to pay the entire EMD Amount through payment gateway by SBI 

online/NEFT/RTGS from the Bank Account of Contractor.  

Actual payment of EMD deposited online/NEFT/RTGS receipt upload with tender 

documents within stipulated date and time.  

(b)  This Earnest Money shall not carry any interest, whatsoever. This Earnest money 

will be refunded in case of tenderers whose tenders are not accepted, only after 

completion of all formalities in respect of acceptance of the tender or in case of 

expiry of validity of offer, when specially withdrawn by the tenderer. In case of 

successful tender, Earnest Money will be refunded in after completion of contract 

documents and payment of security deposit as per provision made in Para-8 (ii) 

Security Deposit, or converted into security deposit, if required. 

II. SECURITY DEPOSIT 

(a) SECURITY DEPOSIT 2% OF TENDER AMOUNT 

A sum as mentioned in printed B 1 tender form at Para (e) (i) of Memorandum will have 

to be deposited in DD of Nationalized Bank by the Contractor at the time of completing 

the contract documents, if his tender is accepted by the Corporation. 

     OR 

The initial security deposit may be paid by D.D./FDR of Rs. 2.84 lakhs from any 

Nationalized Bank‟s branch for a period equal to the time limit plus the period of defect 

liability. 

     OR 

In lieu of Security Deposit mentioned above, Corporation Securities, Corporation Bonds 

in the prescribed form as may be approved by Corporation time to time, standing in the 

name of Tenderer shall be accepted if pledged as security deposit in the name of 

Executive Engineer, as stated in serial No. 2.8 of Annexure-A of this section. 

OR 
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The earnest money deposited by the contractor with his tender will be retained by the 

Corporation as part of security deposit if tenderer requests in writing to that effect. The 

balance to make up this security deposit may, unless otherwise specified in the special 

conditions, be deposited by the contractor in the form of Demand Draft or cash or in the 

forms of Bonds / Cash Certificates of Corporation.  

The security deposit will be retained by the Corporation for the due and faithful 

fulfillment of the contract by the contractor. In addition to the sum as above, sums as 

Security Deposit will be deducted from running account bills at the rate shown at 

Memorandum Para (g) in B 1 tender form. The sum of Security Deposit thus deducted 

from the running account bills, will remain in the form of cash of Corporation securities 

standing in the name of the Executive Engineer for a period as stated in clause 20 of the 

Tender. 

Security Deposit will be refunded after expiry of the defect(s) liability (maintenance) 

period as stipulated in the contract. 

(b) ADDITIONAL PERFORMANCE SECURITY DEPOSIT 

Annexure „A‟, Additional Security Deposit in the form of D.D. from a Nationalized 

bank‟s branch as per GR WRD शा.वन. क्र. वनववदा 0417/(प्र.क्र.247/17)/मोप्र-1, वद. 

23/06/2020 for a period equal to period of contract.  

 

After opening of Envelope No. 2, if L1 is below estimated rate then he has to submit 

additional performance security deposit in the form of DD/BG within 8 days in the 

office of Executive Engineer. No concession will be given for period of days in any 

condition. If contractor fails to submit Additional Performance Security Deposit then 

his E.M.D. will be forfeited and he will be terminated for two years from the date of 

opening of envelops no.2 for participating in tendering process under WRD/GMIDC. 

After that L2 will be negotiated at the rate of L1. If L2 is ready as per the terms and 

condition of L1 then further process will be initiated to complete the tender 

formality. 

If the tender amount put by the contractor is less than the tender amount, then the 

following procedure must be followed to calculate Additional Performance Security 

Deposit: 

1.  If the tenderer intends to quote his offer from 3% to 10 % below of Estimated Cost put to 

tender, then he should submit a D.D/ F.D.R. amounting to 1% of Estimated 



- 37 - 

Godavari Marathwada Irrigation Development Corporation 

Contractor                                    No. of Corrections                           SDE                                    Executive Engineer 

Cost but minimum Rs 1000/- put to tender towards additional performance security deposit.  

1. Offer up to 0 % to 3 % below rate = 0.00 %  

2. Offer up to 3 % to 10 % below rate = 1.00 % 

2. If the tenderer intents to quote his offer more than 10 % to 15 % below the Estimated Cost 

put to tender, then he should submit performance security in the form of D.D/ F.D.R. 1% for 

every % after 10 % below in addition to the cost of 1% performance security mentioned in 

above clause 1 for quoting below offer.  

{e.g. if quoted amount is 14% below, the performance security shall be 1% plus 4% (= 14%-

10%), i.e. 5% of estimated amount put to tender.} 

3. If the tenderer intent to quote his offer more than 15 % below the Estimated Cost put to 

tender, then he should submit performance security in the form of D.D/ F.D.R. 2 % for 

every % after 15 % below in addition to performance security mentioned in above clause 1& 

2 for quoting below.  

{e.g. if quoted amount is 19 % below, the performance security shall be 6 % plus 8 % (= (19 

% - 15 %) X 2 % = 8 %), i.e. 14 % of estimated amount put to tender.} 

4. The Contractor should submit demand draft of the additional performance security deposit 

in physical form in the office of the Executive Engineer Nandur Madhmeshwar Irrigation 

Division, Vaijapur, Chh.Sambhaji Nagar. within Eight (8) days from the day of opening of 

financial bid (Envelope no 2).  

Period of DD/BG should be from the date of opening of Envelope No. 2 to the period of 

Defect Liability Period plus one month. 

If false/forgery DD/BG is forwarded by the contractor then EMD and Additional 

Performance Security Deposit will be forfeited. He will be black listed for 02 years and 

can not participate in any other tender of Irrigation department. Action will be taken as 

per PWD G.R. No CAT/2018/ प्र.क्र.17/इ मा-2 Dated 28/11/2018.& WRD G.R. No - 

0417/ प्र.क्र.247/17/मो प्र-1 Dated 23/06/2020. 

The amount of Additional Performance Security shall be refunded as per the GR No. 

tender – 0417, Government of Maharashtra, Water Resources Department. Mantralaya, 

Mumbai dated 18.10.2023 (i.e. 3 months after successfully completion of work). This 

additional performance security deposit (ASPD) shall 

be extendable up to expiry of valid extensions if any and it shall be refunded within three 

months after the satisfactory completion of the work. The certificate of which shall be issued 

by the Executive Engineer before releasing the additional security. 
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If L1 has not submitted Additional Performance Security Deposit within time then L2 will 

be considered for negotiation in writing at the rate quoted by L1, otherwise tender will be 

recalled. 

The contractor will have to go through as per GR WRD शा.वन. क्र. वनववदा 

0417/(प्र.क्र.247/17)/मोप्र-1, वद. 23/06/2020&GR WRD शा.वन. क्र.-3 वनववदा 

0417/(प्र.क्र.247)मोप्र-1, वद. 08/04/2021 Before submission of final bid. 

All documents required to be submitted shall be digitally signed including tender 

booklet. 

III. INCOME TAX CERTIFICATE 

Income tax is to be deducted from the sums to be paid to the contractors for the works 

carried out at 2% of the gross amount and surcharge on Income tax and any other taxes as 

per prevailing Government orders from time to time. 

IV. GOODS and SERVICE TAX (GST) 

A) GST: (Goods and Service TAX) 

GST (Goods and service Tax) Act. 2017 has come into force with effect from 1st July 2017. 

Accordingly there is change in the indirect tax regime and the tax rates. State/Central taxes 

which are merged within the GST include central excise duty, state VAT, Central sale Tax, 

Purchase tax, LBT, etc. 

It is instructed to bidders to quote their rates exclusive of G.S.T. 

B) Payment of GST – (Ref WRD circular TDS 0918/Pra kra 590/18 dated 13/11/2018) 

The tender rates mentioned in schedule B are exclusive of GST (based on WRD CSR 2023-

24). The bidder shall study the prevailing structure of GST and quote his offer accordingly 

without G.S.T. The contractor must produce the proof of GST amount / paid challans 

/purchase invoice in which the GST amount mentioned clearly paid on account for this work 

by contractor, Which should be certified by C.A., considering effect of set off receivable. 

Contractors have to submit copy of filed return i.e. GSTR-3B with certified copy 

mentioning GSTIN of Division, Name of Division, Total amount received by contractor and 

amount of GST paid by the contractor. This should be certified by the Chartered 

Accountant. 

GST Registration and TDS over GST 

It is mandatory for the bidders to register themselves under GST and the documentary proof 

should be submitted in Envelope -1. The section 51 of the CGST & SGST Act. provides that 

every department or establishment of the central Government or the State Government to 
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deduct tax at source (TDS) at the rate of 1.00% each for SGST and CGST from the payment 

made to the deducted. Thus total value of deduction would be 2.00% 

Note 

I) In case of interstate supply TDS is 2% under IGST 

II) TDS certificate in this regard will be issued within 5 days of accepting of TDS details by 

deducted i.e. by contractor from their login. 

(a) Provisional amount of GST & TDS @ 2 % i.e. 1% CGST + 1% SGST will be 

deducted at source (TDS) after the enforcement of section 51 of Maharashtra Goods 

and Service Act – 2017. 

(b) Contractor have to be registered themselves for the Goods and Service (GST) 

2017. The TDS for GST will be applicable as per the prevailing rates. 

V. PROFESSIONAL TAX 

Certificate of registration with the professional tax officer of the district in the form IA. 

Certificate of registration under section 5 (1) and 5(2) of the Maharashtra Sales Tax on 

professions, Trades, Callings and employment act 1975. 

2.6 ADDITIONAL INSTRUCTIONS FOR SUBMISSION OF FINANCIAL ENVELOPE NO. 

2 

Documents to be submitted in Envelope No. 2 shall confirm to the instruction given below: 

i) CONTRACTOR TO ACQUAINT HIMSELF FULLY 

The tenderer shall be deemed to have fully acquainted himself with the work and site 

conditions and carefully examined the special conditions, the specifications, schedules and 

drawings and shall be deemed to have fully informed himself regarding the local conditions. 

The tenderer shall also be deemed to have fully acquainted with the various leads and lifts 

involved in the works and materials of construction as well as shall be deemed to have fully 

acquainted himself the various quarries for construction materials, their availability and 

adequacy etc. 

ii) CONDITIONAL TENDER 

Conditional tenders will be summarily rejected. The tenders which do not fulfill any of the 

conditions of the notified requirements laid down in this detailed tender notice, the general 

rules and directions for the guidance of the tenderer as mentioned in the „B1‟ tender form, or 

are incomplete in any respect are likely to be rejected without assigning reasons thereof. 
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iii) OFFER OF PRICE BID 

The tenderer should quote his offer in the form of percentage above or below the estimated 

cost given in schedule B in the „B 1‟ TENDER FORM at the space provided for the purpose 

both in figures as well as in words in English. In case there is difference between the 

percentage quoted as expressed in words and figures, the percentage as expressed in words 

will be taken as correct irrespective of whether it is lower or higher than that expressed in 

figure. No alteration in the form of tender and in schedule B shall be permitted. The amount 

mentioned in the tender shall be applicable to all conditions of weather and will be inclusive 

of all taxes and cesses if any. The percentage should be written in words in one line only as 

far as possible. The provisions of Price Variation in Para 33 of special conditions of contract 

shall be applicable for the entire work. If the Price Bid quoted by the tenderer is less than 

90% of the estimated cost as stated at Sr. No. 5 of Annex „A‟, then the tenderer shall furnish 

his detailed justification of his offer and shall also submit additional information in 

justification of the percentage wherever called for by the Corporation, without which the 

offer will not be considered. 

iv) UNITS OF MEASURMENTS 

All the units of measurements shall be in Metric System of Measurements. The tenderer 

should particularly note the units mentioned in Schedule „B‟ on which rates are based. 

2.7 CORRECTIONS 

No Corrections should ordinarily be made in the e – Tender Documents.  

 

2.8 SIGNING OF TENDER DOCUMENTS 

The tender shall contain digital signature of contractor on each page of document attached 

with the bid including drawings or else tender is liable to be rejected. The tender by 

partnership firm shall furnish the full names of all the partners in the forwarding letter. The 

letter shall be signed by the partner or by an authorized representative followed by the name 

and designation of the person signing. An attested copy of the partnership deed shall be 

furnished. Tender by Company shall be signed with the legal name of the company and 

signed by the persons authorized to sign in the matter. 

Whenever, whether in the submission of the tender or later, in other matters, the signatures 

are made by one person on behalf of the company, the tenderer shall supply an attested copy 

of the power of attorney. 
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2.9 ACCEPTANCE OF TENDER 

Before acceptance of the tender, the successful tenderer will be called for negotiation by 

appropriate officers of Corporation. The documents related to such negotiation along with 

modified offer of the successful bidder if any shall also form part of the contract. After such 

negotiations the acceptance of tender may be intimated to the contractor either by email or 

by a letter which will be sent by Registered post Acknowledgement due. Such intimation 

shall be deemed to be an intimation of Acceptance of tender. Tenderer whose tender is 

accepted will have to complete all the contract formalities i.e. signing of contract, payment 

of Security Deposit etc. within 10 days (Ten Days) from the date of intimation. In the event 

of failure of the tenderer to sign the agreement or pay security deposit and additional 

security deposit if applicable within the stipulated time, the earnest money including 

additional earnest money if any, paid by tenderer shall be liable to be forfeited and the 

acceptance of the tender shall also be liable to be considered as withdrawn. In that event the 

work will be awarded to next or any other contractor to whom the Corporation considers 

suitable. 

Tender Accepting Authority reserves the right to reject any or all tenders without assigning 

any reasons therefor. 

2.9.1 A substantially responsive Bid is one which conforms to all the terms, conditions, and 

specifications of the Bidding documents, without material deviation or reservation. A 

material deviation or reservation is one (a) which affects in any substantial way the scope, 

quality, or performance of the Works; (b) which limits in any substantial way, inconsistent 

with the Bidding documents, the Employer's rights or the Bidder's obligations under the 

Contract; or (c) whose rectification would affect unfairly the competitive position of other 

Bidders presenting substantially responsive Bids. 

2.9.2 If a Bid is not substantially responsive, it will be rejected by the Employer, and may not 

subsequently be made responsive by correction or withdrawal of the non conforming 

deviation or reservation. 

2.10 VALIDITY FOR 60 DAYS 

 The offer shall remain valid for a period of 60 (Sixty) days, 75 (Seventy five), 90 (Ninety) 

days and 120 (One hundred Twenty) days for acceptance level of Executive Engineer, 

Superintending Engineer & Administrator, Chief Engineer, Government level respectively 

from the date of the opening of financial bid of tender, and thereafter until it is withdrawn by 

notice in writing by the tenderer duly addressed to the Executive Engineer & Superintending 
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Engineer & Administrator. Such notice shall be sent by Registered Post Acknowledgement 

Due (RPAD). If the acceptance of tender is not communicated within 60 (Sixty) days, 75 

(Seventy five), 90 (Ninety) days and 120 (One hundred Twenty) days for acceptance level 

of Executive Engineer, Superintending Engineer & Administrator, Chief Engineer, 

Government level respectively or before and if the offer is withdrawn by the contractor as 

aforesaid, earnest money paid in cash shall be refunded in full. (As per WRD GR No. 

Tender 0471/(P.K.247/17)M.P.-1. Dated 18 OCT. 2023) 

2.11 COMPLETION OF TENDER DOCUMENT 

 While completing tender documents, the contractor must invariably complete appendices 

included in the tender documents giving correct information. However this information shall 

have to be submitted by the contractor in the prescribed formats separately in Envelope No. 

1 as per provisions of the detailed Tender Notice. 

2.12 LANGUAGE 

 The language of all correspondence regarding this work shall be English only. 

2.13 LICENSE UNDER CONTRACT LABOUR (REGULATION AND ABOLITION ACT 

1970) 

2.13.1 The successful tenderer should produce to the satisfaction of the competent authority 

accepting the tender a valid and current license issued in his favour under the provisions of 

contract Labour (Regulation and Abolitions) Act 1970 and the Maharashtra contract Labour 

(R & A) Rules, 1971 before signing the contract. On failure to do so the acceptance of the 

tenderer will be withdrawn and also the earnest money and additional earnest money deposit 

if any will be forfeited to Corporation. 

2.13.2 The successful tenderer should produce to the satisfaction of the competent authority 

accepting the tender a valid and current Tax clearance certificate to be issued under Clause 

(A) section(8) of section-32 of the Maharashtra Value Added Tax Act-2002 (Form No. 415 

see Rule No.43) from the Sales Tax Department before signing the contract. On failure to do 

so the acceptance of the tender will be withdrawn and the earnest money deposit and 

additional earnest money deposit if any will be forfeited to the Corporation. 

2.14 SUBMISSION OF e – TENDER 

 The two sealed Envelopes No.1 & 2 Technical & Eligibility bid and Financial bid shall be 

submitted simultaneously as per schedule of Annexure - A of this tender form. 
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2.15 ONLINE OPENING OF TENDERS 

 On the date specified in the tender notice, following procedure will be adopted for opening 

of the tender. 

2.15.1 Technical & Eligibility Envelope No. 1 

First of all, Technical & Eligibility Envelope No.1 of the tenderer will be on-line opened to 

verify its contents as per requirements. For the purpose of this particular contract, the 

tenderer shall meet the requirement as stated at Para .2 in this notice.  If the various 

documents contained in this ‘technical & eligibility envelope, {as per post qualification 

criteria) does not meet the requirements of the department, a note will be recorded 

accordingly by the tender opening (on-line) authority, and the Technical Designs will not be 

considered for further evaluation, and the same will be recorded. The Chief Engineer & 

Chief Administrator CAD (WR) CHH.SAMBHAJI NAGAR will be final authority to 

decide eligibility in post qualification. 

The decision of the Chief Engineer & Chief Administrator CAD (WR), CHH.SAMBHAJI 

NAGAR shall be final in this regard and binding on the bidders. Eligibility will be evaluated 

as per requirements of post qualification criteria stated in Section II. 

Only qualified bidders are eligible for opening of Financial Bid i.e. Envelope No. 2. 

 

2.15.2 Financial Bid Envelope No. 2 

Financial envelope No.2 will be opened on line of those bidders who will qualify by 

Technical & Eligibility Bid. 

The financial bid quoted by the bidder in Part-I -Financial offer and Part-II - Component 

wise Breakup of Financial offer attached in Section III of this document shall be read out 

and both should match with each other. 

The lowest financial offer for bidder will be considered of allotment of work. All rights are 

reserved in this regard with tender accepting authority. 

 

2.16 PAYMENT OF STAMP DUTY- As Applicable. 
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CERTIFICATE - A 

(Reference to Para 15 (iii) of detailed tender notice) 

(Note: - All the details must be filled in. Strike out the item which is not applicable to the Tender) 

Certified that, 

I (We) have not been awarded any contract for the Conducting ,crop pattern , Demonstration , 

Training, Field visit, Adaptive Trials, Water Management, Handing Over, Strengthening & 

Empowerment of W.U.A.  N.M.I. Dy No.1 to 3, 5,6,11,12,14,16,17,22,25,26 balance area of N.M 

branch canal No 1 (14681 Ha.) 

. Under The Superintending Engineer & Administrator,...............................................as on 

.........................................( Date of opening of  the subject Tender) 

I (We) have been awarded any contract for the Conducting ,crop pattern , Demonstration , Training, 

Field visit, Adaptive Trials, Water Management, Handing Over, Strengthening & Empowerment of 

W.U.A.  N.M.I. Dy No.1 to 3, 5,6,11,12,14,16,17,22,25,26 balance area of N.M branch canal No 1 (14681 

Ha.) 
   Project under The Chief Engineer,................................................as on 

......................................... (Date of opening of the subject Tender) 

Name of work    : 

Estimated cost put to tender  : 239.00 Lakhs  

Contract No. and date of work order : ......................................................... 

Contract amount    : ......................................................... 

Amount of work executed to-date :Details 

enclosed....................................... 

Name of Division    :.......................................................... 

Name of Circle    :.......................................................... 

I (We) have tendered for the following work the Conducting ,crop pattern , Demonstration , 

Training, Field visit, Adaptive Trials, Water Management, Handing Over, Strengthening & 

Empowerment of W.U.A.  N.M.I. Dy No.1 to 3, 5,6,11,12,14,16,17,22,25,26 balance area of 

N.M branch canal No 1 (14681 Ha.)    Project  under The Chief 

Engineer,................................................as on .........................................( Date of 

opening of  the subject Tender) and my offer is the lowest responsive offer. 

Name of work    :.......................................................... 

Estimated cost put to tender  : 239.00 Lakhs 

Name of Division    :.......................................................... 

Name of Circle    : ......................................................... 

Place: 

Date : 

 

Signature of Contractor 
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ANNEXURE - A 

DISCRIPTION OF THE PROJECT 

NAME OF WORK: - Conducting ,crop pattern , Demonstration , Training, Field visit, 

Adaptive Trials, Water Management, Handing Over, 

Strengthening & Empowerment of W.U.A.  N.M.I. Dy No.1 to 3, 

5,6,11,12,14,16,17,22,25,26 balance area of N.M branch canal No 1 

(14681 Ha.) 

 

 

3.1. SCOPE OF WORK: 

 The work under this Conducting ,crop pattern , Demonstration , Training, Field visit, Adaptive 

Trials, Water Management, Handing Over, Strengthening & Empowerment of W.U.A.  N.M.I. Dy 

No.1 to 3, 5,6,11,12,14,16,17,22,25,26 balance area of N.M branch canal No 1 (14681 Ha.). The 

tender works includes Excavation in all kinds of soil, Construction of Cart Track Bridges 

(CTB), Providing & fixing Cut Throat Flume (C.T.F.) for flow measurement of Canal water, 

Filling of murum with 2:1 slope and M-10 lean concrete with ½:1 slope, Preparation of 

Subgrade, Bed Lining, Side Lining etc. 

 

 3.1.1 CLIMATIC CONDITIONS 

The work site is situated in medium rainfall zone at the elevation ranging from RL 450 

M. to 525 M. above MSL. The rainfall mainly confined in the months of June to 

September. Annual rainfall near site varies from 600 mm to 1000 mm. The average 

monthly air temperature in the month of May is 42
0 

C and average minimum air tempt in 

January is about 12
0
C.The rainfall is confined mainly to the period starting from middle 

of June to end of September. 
 

3.2     WORK DETAILS:             

The work under this contract includes Conducting ,crop pattern , Demonstration , 

Training, Field visit, Adaptive Trials, Water Management, Handing Over, Strengthening 

& Empowerment of W.U.A.  N.M.I. Dy No.1 to 3, 5,6,11,12,14,16,17,22,25,26 balance area 

of N.M branch canal No 1 (14681 Ha.) Project. The work is situated in Tal.Vaijapur, 

Gangapur of Dist. Chh.Sambhaji Nagar.. 
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3.3 INFORMATION ABOUT WORK SITE: 

3. 3.1 Location of work  - 70  km. from Chh.Sambhaji Nagar District 

3.3.2 Nearest Railway Station - Rotegaon 

3.3.3 Roads - Approachable by Vaijapur - Gangapur  Road 

3.3.4 Nearest Telephone and - Available Mobile Network 

3.3.5 Nearest Petrol and Diesel 

pump 

- At   5 Km away from site.. 

3.3.6 Position of land 

acquisition 

- NA 

3.4.0 
PERIOD OF COMPLETION AND CONSTRUCTION PROGRAMME OF 

WORK: 

3.4.1 Period of completion 36 Calender months including monsoon.   

 The bidder may plan his manpower & machinery so that work will be completed in 

stipulated time & human resources or machines does not remain idle. 

3.4.2 Work Programme The Work programme is enclosed at the end of Schedule „B‟ 

of tender Documents 

3.5. Royalty charges  

a) Rates of royalty of various construction materials to be recovered from R.A. Bills as per 

clause 36 are as under, for the items covered under part II of schedule B. 

Sr. 

No 
Item Material Unit 

% of 

Consumption 

Rate of royalty 

charges/cum 

1. Rubble Soling Stone, Sand Cum As per Item Rs.237.37/- 

2. Cement concrete Metal, Sand Cum As per Item Rs.216.18/- 

3. 
Embankment from 

Quarry 
Earthwork Cum As per Item Rs.216.18/- 
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b)  The item rates covered under part I of schedule B are excluding of royalty charges. 

Royalty charges will be reimbursed to the contractor upon the production of valid receipt 

from revenue department. Otherwise the amount of royalty charges will be deducted from the 

bill and deposited to revenue department by the division. 

3.6   DETAILS OF WORK:  

3.6.1 Name of work Conducting ,crop pattern , Demonstration , 

Training, Field visit, Adaptive Trials, Water 

Management, Handing Over, Strengthening & 

Empowerment of W.U.A.  N.M.I. Dy No.1 to 3, 

5,6,11,12,14,16,17,22,25,26 balance area of N.M 

branch canal No 1 (14681 Ha.) 

 

3.6.2 Estimated Cost put to tender Rs. 239.00 lakhs 

 

3.6.3 

Tender Fee &Earnest Money 

(EMD) 

 Tender Fee Rs.2000+ GST/- (Non Refundable) (Rs. 

Two thousands plus GST only) & EMD Rs. 1.50 lakhs, 

Tender Fee & E.M.D. amount shall be paid online as 

per WRD govt.corrigendumno.nivida 0316/ (189/16) 

mpr.1 dt.14 July 2016 through "E- payment gateway". 

3.6.4 Security Deposit( Total 2%) 

a) Initial 1 %   

 

Total Security Deposit Rs. 5.68  Lakhs. 

a) Initial Security Deposit Rs. 2.84 Lakhs of which in 

form of D.D/FDR.  

3.6.5 b) S.D. through R A bills 

(1% of the accepted Tender 

Cost) 

Rs.2.84 Lakhs Through R.A. bills (at the rate of 1% till 

the whole S.D.is recovered) till 50 % work is completed  

3.6.6 Date, Time and Place of  

Pre-bid conference 

 

Pre-bid Query will be online only. Bidders can submit 

their queries online On the date mentioned in time 

schedule. 

3.6.7
 

Mode of Submission of 

Tender 

Tender should be Submitted on-line on 

https://mahatenders.gov.in
 

3.6.8 Class of contractor  Eligible contractor / Bidder 

http://mahaetenders.gov.in/
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3.6.9 Period of completion of work : 36 Calendar months ( including monsoon ) 

 

3.6.10
 

Contact Details of  

Executive Engineer 

Address and Account 

details
 

Executive Engineer,  

Nandur Madhmeshwar Irrigation Division, Vaijapur 

Chh.Sambhaji Nagar. Dist:Chh.Sambhaji Nagar. 

Dist- Chh.Sambhaji Nagar.
 

Email: nmidvjp@gmail.com 
 
 

Phone: 02436-222123 

Bank:- State Bank  of India  Branch – Chh.Sambhaji 

Nagar..
 

3.6.11 Contact Details of 

Superintending  Engineer 

& Address 

 

Superintending Engineer & Administrator, 

Command Area Development Authority, 

Chh.Sambhaji Nagar.. 

Phone: 02462- 260977Fax:02462-261675 

3.6.12 Contact Details of  

Chief Engineer 

& Address 

 

The Chief Engineer& Chief Administrator, 

(Command Area Developmet) 

Water  Resources  Department, CHH.SAMBHAJI 

NAGAR 

CADA Bhavan, Garkheda Parisar Near Gajanan 

Maharaj Mandir, CHH.SAMBHAJI NAGAR. 

   Email: cewrdcada.abadwrd@maharashtra.gov.in 

Phone: 0240-2334026, Fax:0240-2342331. 

3.6.13 Tender Opening Authority Executive Engineer,  

Nandur Madhmeshwar Irrigation Division, Vaijapur, 

Chh.Sambhaji Nagar.,  Dist:Chh.Sambhaji Nagar. 

Email: nmidvjp@gmail.com 

 

3.6.14 Date & time of opening of 

tender 

 

 Technical Bid opening   16/03/2026 

 Financial Bid 

 

 20 /03/2026 

 

 

mailto:cewrd.abadwrd@maharashtra.gov.in
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3.6.15 Venue of Opening Executive Engineer,  

Nandur Madhmeshwar Irrigation Division, Vaijapur 

Chh.Sambhaji Nagar. Dist:Chh.Sambhaji Nagar. 

Dist- Chh.Sambhaji Nagar.
 

Email: nmidvjp@gmail.vcom 

 

3.6.16 Any addendum / 

corrigendum /cancellation 

Any addendum / corrigendum /cancellation of above 

tender will be published on the web-site 

https://mahatenders.gov.in, and on the notice board 

of Office of the Executive Engineer, Nandur 

Madhmeshwar Irrigation Division, Vaijapur, 

Chh.Sambhaji Nagar.. 

3.6.17 Bid Documents Bid Documents consisting of post qualification 

criteria for technical qualification, information and 

eligibility criteria, plans, specification and   

schedule   of   quantities of the works are available 

on web-sitehttps://mahatenders.gov.inand the set of 

terms and conditions of contract and other necessary 

documentscan be seen on the web-site till last date 

of sale and receipt of tender papers. Interested 

bidder may obtain further information at the web-site 

Portal : https://mahatenders.gov.in 

3.6.18 Bid Documents acceptance 

period 

( Validity of Bid ) 

The bid for the work shall remain open for 

acceptance for a period of 60 days from the date of 

opening of bids. If any bidder withdraws his bid/ 

tender before the said period or makes any 

modification in the terms and condition of the bid, 

the EMD deposited at the time of submission of 

tender shall stand forfeited. 

3.6.19 Other details Other details including details of Portal 

Registration, Submission of bid, Resubmission and 

withdrawal of bid can be seen in the bidding 

Documents which  is available in web-site 

https://mahatenders.gov.in 

3.6.20 Documentsto be uploaded Digitally signed scanned copies of original 

Documents should be uploaded on above mentioned 

mailto:nmidvjp@gmail.vcom
https://mahatenders.gov.in/
http://mahaetenders.gov.in/
http://mahaetenders.gov.in/
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web-site as per Section I& II of this Tender 

Booklet and original documents should be 

produced for verification on demand after opening 

of the Technical Bid. 

The Bidders who participated in the on line bidding 

can witness opening of the bid from any system 

logging on to the portal https://mahatenders.gov.in 

away from opening place. The bids can only be 

opened by the pre-designated officials only after the 

opening time mentioned in the bid. In the event of the 

specified date of bid opening being declared a 

holiday the bid will be opened at the appointed time 

and location on the next working day. Date, time and 

place of opening of BOQ shall be intimated 

separately. 

3.6.21 Additional Security 

Deposit 

 

If tenderer quote his offer from 3% to 10.00% below of 

Estimated cost of work, then he should pay 1.00 %  

performance security. If tenderer quote his offer more 

than 10.00% to 15 % below of estimated cost,  

then he should pay additional performance security on 

the estimated cost on prorata basis in addition to 1.00%  

Example  

1. Offer up to 0 % to 3 % below rate = 0.00 %  

2. Offer up to 3 % to 10.00% below rate = 1.00 %  

For example if offer is 14.00% below rate  

From 3 to 10.00% =1.00 %  

14.00 % - 10.00% =4.00 %  

Total =5.00 %  

If tenderer quote his offer more than 15 % below of 

estimated cost, then he should pay 2 % additional 

performance security for every below % on the 

estimated cost put to tender in addition to 6 .00%  

Example  

1. More than 1.00% and upto 10.00% below rate = 1.00 

%  
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For example if offer is 19.00% below rate  

From 3 to 10.00% =1.00 %  

15.00 % - 10.00% =5.00 %  

(19.00 % - 15.00 %) X 2 % = 8 %  

Total =14.00 %  

i.e. Additional performance security will be 14 %.  

1.-DD/BG should be in favour of Executive Engineer 

Nandur Madhmeshwar Irrigation Division, Vaijapur, 

Dist.Chh.Sambhaji Nagar..  

2- DD/BG should be issued by National bank.  

3- The validity period of DD/BG should be Twenty five 

(25) months after successful completion of work.  

4- DD/BG should be submitted to the office of the  

Executive Engineer Nandur Madhmeshwar Irrigation 

Division, Vaijapur,Chh.Sambhaji Nagar. after within 

02working days from the day of declaration of 

L1/Financial bid opening. 

5-MICR and IFSC code should be mentioned on the 

DD/BG.  

8- If work order has been given to L-1 tenderer then 

demand draft of performance security . 

 

3.6.22 Authority of right to reject Authority reserves the right to reject any or all the 

tenders without assigning any reasons thereof. 

 

   3.7.0 Price variation information. (Vide Para 32 of special conditions of contract) 

Sr 

No. 

Component Centre/ Place Percentage 

1 Cement (K c) All India average As per actual 

2 Steel (K s) All India average As per actual 

3 Labour component ( Kl) Chh.Sambhaji Nagar.  

4 Other materials K m All India average  

5 POL components Kf Mumbai  
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B-1 TENDER FORM 

PERCENTAGE RATE TENDER & CONTRACT FOR WORKS  

Godavari  Marathwada Irrigation Development Corporation  

Chh.Sambhaji Nagar 

    CIRCLE:  Command Area Development Authority, Chh.Sambhaji Nagar. 

DIVISION: Nandur Madhmeshwar Irrigation Division, Vaijapur, Chh.Sambhaji Nagar.. 

 

GENERAL RULES AND DIRECTIONS FOR THE GUIDANCE OF CONTRACTORS 

 

4.1 All works proposed to be executed by contract shall be notified in a form of invitation 

to tender pasted on a board hung up in the office of the Executive Engineer and signed 

by the Executive Engineer. 

 

This form will state the work to be carried out, as well as the date for submitting and 

opening tenders and the time allowed for carrying out the work, also the amount of 

the earnest money and additional earnest money, if required, to be deposited with the 

tender, and the amount of security deposit and additional security deposit, if required, 

to be deposited by the successful tenderer and the percentage, if any, to be deducted 

from bills. Copies of the specifications, designs and drawings, estimated rates, 

scheduled rates and any other documents required in connection with the work shall 

be signed by the Executive Engineer for the purpose of identification and shall also be 

open for inspection by contractor at the office of the Executive Engineer during office 

hours. 

Where the works are proposed to be executed according to the specifications 

recommended by a contractor and approved by a competent authority on behalf of the 

Corporation, such specifications with designs and drawings shall form part of the 

accepted tender. 

4.2  In the event of the tender being submitted by a firm, it must be signed by each partner 

thereof, and in the event of the absence of any partner, it shall be signed on his behalf 

by a person holding a power of attorney authorizing him to do so. 

i) The contractor shall pay along with the tender the sum as stipulated in Annexure-A to 

Section-I as and by way of earnest money. The contractor may pay the said amount by 

forwarding alongwith the tender, Corporation cash receipt or demand draft drawn on 

bank and in favour of The Executive Engineer as indicated in Annexure „A‟ of 

Detailed tender Notice. The said amount of earnest money shall not carry any interest 

whatsoever. 
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ii) The contractor shall also enclose Demand Draft of sum as stipulated in Annexure „A‟  

Sr.No.1.3 if his offer is less than 90% of the updated estimated cost as stated at Sr. 

No. 5 of Annexure „A‟. The said amount of earnest money shall not carry any interest 

whatsoever. 

iii) If, after submitting the tender, the contractor withdraws his offer, or modifies the 

same or if after the acceptance of his tender, the contractor fails or neglects to furnish 

the balance of security deposit, without prejudice to any other rights and powers of 

the Corporation hereunder or in law, Corporation shall be entitled to forfeit the full 

amount of the earnest money and the additional earnest money deposited by him. 

iv) In the event of his tender not being accepted, the amount of  earnest  money deposited 

by the contractor shall, unless it is prior thereto be forfeited under the provision of sub 

clause 2 (iii) above,  be  refunded to him producing the receipt thereof. 

4.3 Receipts for payments made on account of any work, when executed by a firm, should 

also be signed by all the partners, except where the contractors are described in their 

tender as firm, in which case the receipt shall be signed in the name of the firm by one 

of the partners or by some other person having authority to give effectual receipts of 

the firm.  

4.4.    The officer indicated in Annexure „A‟ to section 1 – Detailed Tender Notice, or his  

Duly authorized assistant, shall open the tenders in the presence of contractors who 

have submitted tenders, or their representatives who may be present at the time and he 

will enter the amounts of the several tenders in the comparative statement in a suitable 

form. In the event of tender being accepted, the contractor shall for the purpose of 

identification, sign copies of the specifications and other documents mentioned in 

Rule 1. In event of tender being rejected, the competent officer shall refund the 

amount of the earnest money deposited by the contractor on his giving a receipt of the 

return of money. The bidder is bound to remain present on the day and date of online 

opening of the bid documents as mentioned in key dates of detailed tender notice.  No 

additional communication will be made to bidders for remaining present for openings 

for bid documents. 

4.5 The officer competent to dispose of the tenders shall have the right of rejecting all or 

any of the tenders without assigning any reason. 
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4.6  No receipt for any payment alleged to have been made by a contractor in regard to 

any matter relating to this tender or the contract shall be valid and binding on 

Corporation unless it is signed by the Executive Engineer. 

4.7  No materials of any type required for the work (Costing more than Rs. 50 Lakhs) shall 

be supplied by the Corporation, and all the work shall be executed by the tenderer 

with contractor‟s own material(s). The memorandum of work to be tendered for shall 

be filled in and completed by the office of the Executive Engineer before the tender 

form is issued. If a form issued to an intending tenderer has not been so filled in or not 

completed, he shall request the said office to have this done before he completes and 

delivers his tender. 

4.8  All work shall be measured net by standard measure and according to the rules and 

customs of the Corporation and without reference to any local custom. 

4.9  Under no circumstances shall any contractor be entitled to claim enhanced rates for 

items in this contract. 

4.10  All corrections, additions or pasted slips should be initialed. 

4.11  The measurements of work shall be taken according to the usual methods in use in the 

Corporation and no proposals to adopt alternative methods will be accepted. The 

Executive Engineer‟s decision as to what is the usual method in use in the 

Corporation will be final.  

4.12  The tendering contractor shall furnish the declaration along with the tender showing 

all works for which he has already entered in to contract and value of the work that 

remained to be executed in each case on the date of submission of the tender. 

4.13  Every tenderer shall submit alongwith the tender, information regarding the income 

tax, the reference to the number of assessment year and valid Income Tax Clearance 

Certificate. 

4.14  In view of the difficult position regarding the availability of foreign exchange, no 

foreign exchange would be released by the Corporation for the purpose of plant and 

machinery required for the execution of the work contracted for. 

4.15  The Contractor will have to construct at his cost a shed for storing controlled and 

valuable materials at the work site having double locking arrangement. The materials 

will be taken for use in the presence of the Corporation persons. No materials will 

allowed to be removed from the site of works without prior permission of Engineer-
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in-Charge. After completion of works this store shed will be handed over to the 

Executive Engineer in-charge. 

4.16  The Contractor shall also give a list of machinery in their possession and which they 

propose to use on the work. 

4.17  Successful tenderer will have to produce to the satisfaction of the accepting authority, 

a valid and current license issued in his favour under the provision of the Contract 

Labour (Regulation and Abolition Act, 1970) before starting work, failing which 

acceptance of the tender will be liable for withdrawal and earnest money will be 

forfeited to Corporation.  

4.18  The bidder should refer the government resolution no Tender/0417/(case no 

247/17)/Bigproject-1 dated 30/11/2018 for detailed understanding of various 

conditions of the bid procedure. 

4.19  The contractor is bound to carry out the work by procuring his own material. The 

department or corporation will not provide any material required for carrying out the 

work. The responsibility of obtaining material of construction is entirely of the 

contractor. 
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B-1 TENDER FORM 

PERCENTAGE RATE TENDER AND CONTRACT FOR WORKS 

 

Tender for Works 

 

1 I / We hereby tender for the execution for the Godavari 

Marathwada Irrigation Development Corporation (here-in- before 

and here-in-after referred to as Corporation) of the work specified 

in memorandum as enclosed within the time specified in such 

memorandum at* .......…………………………. % below/above 

the estimated rates entered in Schedule „B‟ Part-I and AT PAR 

with the rates entered in Schedule „B‟ Part-II (memorandum 

showing items of work to be carried out) and in accordance in all 

respects with the specifications, designs, drawings and instructions 

in writing referred to in Rule 1 hereof. 

*  “In figures as                  

    well as in        

    words 

2 I/We agree that the offer shall remain open for acceptance for a 

minimum period of 60 days from the date fixed for opening the 

same and thereafter until it is withdrawn by me/us by notice in 

writing duly addressed to the authority opening the tenders and 

sent by registered post AD or otherwise delivered at the office of 

such authority. Demand Draft No. …………..........................  

..............................................Dated............................……........  

on............  ....……......  A Scheduled/ nationalized Bank or cash 

receipt of Corporation/ Canara Bank in respect to the sum of Rs. 

.....……………….in words Rupees ………………………………. 

.........................................................................   representing the 

earnest money is herewith forward. Additional earnest money in 

the form of Demand Draft as required in view of offer being lower 

than 10% below the updated estimated cost as stated at Sr.No.5 of 

Annexure-A, is also enclosed. The amount of earnest money shall 

not bear interest and shall be liable to be forfeited to the 

Corporation should I/We fail to  

(1) Abide by the stipulation to keep the offer open for the period 

mentioned above or (2) sign and complete the contract document 

 *Amount to  

    be specified 

    in words and 

figures. 
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as required by the Engineer and furnish the security deposit and 

furnish the security deposit and additional security deposit if any, 

as specified in item (e) and (f) of the memorandum enclosed 

within the time limit laid down in clause (1) of Conditions of 

contract. The amount of earnest money may be adjusted towards 

the security deposit or refunded to me/us if so desired by me/us, in 

writing, unless the same or any part thereof has been forfeited as 

aforesaid. 

3 Should this tender be accepted, I/We hereby agree to abide by and 

fulfill all the terms and provisions of the conditions of Contract 

and Special Conditions of Contract included in this booklet so far 

as applicable and in default thereof to forfeit and pay to 

Corporation the sum of money mentioned in the said conditions. 
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MEMORANDUM 
 

a. General description  
 

 

Conducting ,crop pattern , Demonstration , Training, Field 

visit, Adaptive Trials, Water Management, Handing Over, 

Strengthening & Empowerment of W.U.A.  N.M.I. Dy 

No.1 to 3, 5,6,11,12,14,16,17,22,25,26 balance area of 

N.M branch canal No 1 (14681 Ha.) 

b. 
Estimated cost 
 

Rs. 239.00 Lakhs 

c. Earnest money Deposit (EMD)  
Rs. 1.50 Lakhs through online payment gateway by SBI 

Online/NEFT/RTGS 

d. 
Additional EMD  (if required as specified 

in Para 5(i) (b) in the Form of Demand 

draft 

Rs.* ....................................……….Lakhs 

e. Security Deposit (SD)  

i)   Initial (By Demand Draft) 1.00% 

Rs. 2.84 Lakhs in form of D.D./FDR  from any Nationalized 

Branch.  

 ii) To be deducted from bills  1.00 % Rs. 2.84 Lakhs 

f. Additional SD& /or Additional 

performance Security deposit (If required 

as specified in Para 5(ii) (b) & 5 (ii)(c) in 

the form of Demand draft 

Rs…………………………………………..Lakhs 

 Total Rs. 5.68 Lakhs 

g. Percentage, if any to be deducted from 

bills so as to make up the total amount 

required as security deposit (by the time, 

half the work as measured by the cost of 

work done is completed.) 

2 % (two percentage) 

h. Time allowed for completion of work 

from date of written work order. 

36 Calendar months (Including monsoon) 

I Defect liability period. 

 

The defect Liability Period shall mean period of 12 months from 

the date of issue of completion certificate or handing over the 

work to Project Affected People at their satisfaction whichever 

comes later. Contractor will be responsible to make good of 

manufacturing/ construction defects within above period from 

the date of issue of completion certificate by the Engineer in 

charge. 

Signature of contractor    Signature of Witness 

Address-----------------------    Address---------------- 

             -------------------------                                                     --------------- 

Dated the .....................day of ……..… 2026 

The above tender is hereby accepted by me for and on behalf of the Corporation. 

 

Signature of the officer by whom accept 

 

Dated the........................day of ……..… 2026 
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SECTION – V 

SCHEDULE – B,  

WORK PROGRAMME 
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(In words Rs. Two Crore Eighty Four Thousand Three Hundred Fourty Two Only) 

 

Nandur madhmeshwar project 

Tal.:- Vaijapur                                                        Dist.:- Chh Sambhajinagar 

Name of Work :-    Conducting ,crop pattern , Demonstration , Training, Field visit, Adaptive Trials, Water Management, 

Handing Over, Strengthening & Empowerment of W.U.A.  N.M.I. Dy No.1 to 3, 5,6,11,12,14,16,17,22,25,26 balance area of 

N.M branch canal No 1 (14681 Ha.) 

"SCHEDULE-B " 

 
 

Approxim

ate 

Quantity 

 

ITEM OF WORK 

 

 

RATE (Rs./Unit) 

UNIT AMOUNT 
IN 

FIGURES 
IN WORDS 

1 2 3 4 5 6 

 

14681 

Item No.1 :-   Development and printing of socio 

economic study and Gap analysis report, Mobilization, 

formation and election of WUAS, DLAS, CLÁS and 

PLAs, Capacity building of WUA, Resources for 

coordination,communication and management of project. 

1368.05 

 

Rupees One thousand three 

hundred sixty eight only. 

 

Ha 
2,00,84,342 

    

Total Amount 
 

2,00,84,342 

      

 

         

 

 

  

 

Sub Divisional Engineer, 
Nandur Madhmeshwar Irrigation 

Sub Division No.1, Vaijapur. 

Executive Engineer, 
Nandur Madhmeshwar Irrigation 

Division, Vaijapur. 

Superintending Engineer & 
Administrator, Command Area 

Development Authority 
Chh.Sambhajinagar.
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Name of Work :-  :-    Conducting ,crop pattern , Demonstration , Training, Field visit, Adaptive Trials, Water Management, 

Handing Over, Strengthening & Empowerment of W.U.A.  N.M.I. Dy No.1 to 3, 5,6,11,12,14,16,17,22,25,26 balance area of 

N.M branch canal No 1 (14681 Ha.) 

 

"SCHEDULE C" 

 
Specifications 
Sr. 

No. 
Item Of Work7\ 

Reference 

Guidelines  

Page No 

1 2 3  

1 Item No.1 :-    Development and printing of socio economic study and Gap analysis report, 

Mobilization, formation and election of WUAS, DLAS, CLÁS and PLAs, Capacity building of 

WUA, Resources for coordination,communication and management of project. 

Guidelines and 

directive & 
List of Derivables 

Sr.no 1 to12  

150-170 

 

 

 

 

 

 

 

  

 

Sub Divisional Engineer, 
Nandur Madhmeshwar Irrigation 

Sub Division No.1, Vaijapur. 

Executive Engineer, 
Nandur Madhmeshwar Irrigation 

Division, Vaijapur. 

Superintending Engineer & 
Administrator, Command Area 

Development Authority 
Chh.Sambhajinagar.
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Name of Work :-    Conducting ,crop pattern , Demonstration , Training, Field visit, Adaptive Trials, Water Management, 

Handing Over, Strengthening & Empowerment of W.U.A.  N.M.I. Dy No.1 to 3, 5,6,11,12,14,16,17,22,25,26 balance area of 

N.M branch canal No 1 (14681 Ha.) 

 

MONTHWISE CONSTRUCTION PROGRAMME 

  

  

    

S.N

. 
Description Of Item Unit Qty. 

Year Wise 

1 2 3 Total Qty. 

  "PART-A" Drain  Works             

1 Item No.1 :-    Development and printing 

of socio economic study and Gap analysis 

report, Mobilization, formation and 

election of WUAS, DLAS, CLÁS and 

PLAs, Capacity building of WUA, 

Resources for coordination,communication 

and management of project. 

 
Ha. 

 

 
14681 

 
14681 14681 14681 14681 

Sub Divisional Engineer, 
Nandur Madhmeshwar Irrigation 

Sub Division No.1, Vaijapur. 

Executive Engineer, 
Nandur Madhmeshwar Irrigation 

Division, Vaijapur. 

Superintending Engineer & 
Administrator, Command Area 

Development Authority 
Chh.Sambhajinagar.



(65) 

Godavari Marathwada Irrigation Development Corporation 

Contractor               No. of Corrections                 SDE        Executive Engineer 

 

 

BLANK PAGE 
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APPENDIX „C‟ 

Affidavit 

(Duly notarized on Rs. 100/- Stamp Paper) 

Name of work:-  

 
I ........................................................................................age ......... address 

.............................................................................................................................. (Authorized 

Signatory to sign the contract). hereby submitvide this affidavit in truth, that I am the owner 

of the contracting firm ...................................................../ authorized signatory  for work 

.......................................................................................................................................... and I 

am submitting the documents in envelope No.1 for the purpose os scrutiny of the contract. I 

hereby agree to the Conditions mentioned below:- 

1. I am liable for action under Indian Penal Code for submission of any false / fraudulent paper 

/ information submitted in envelope no.1 

2. I am liable for action under Indian Penal Code if during contract oeriod and defect liability 

period any false information false bill of purchase supporting proof of purchase, proof of testing 

submitted by my staff, submitting company or by myself. I will be liable for action under Indian 

penal Code. 

3. I am liable for action under Indian Pena;l Code if any paper is found false / fraudulent during 

contract period and even after the complition of contract (finalization of final bill). 

 

 

      (Signature of Contractor) ( seal of Company) 

 

 

                                                                                             Signatureof Contractor 
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APPENDIX „D‟ 

(Should be Submitted on Rs. 100/- Stamp Paper)  

 

 

           (Undertaking about signing the drawings pertaining to this 

tender/drawing/specification before work order, if the tender is accepted)                           

 “Tender is submitted by me (contractor) on the basis of drawings (which are part and parcel 

of the tender) pertaining to this work, seen on the said web-site of Government of 

Maharashtra. If my tender is accepted, I will sign drawings / Tender/Specification before 

paying initial security deposits and issue of work order.” be uploaded along with tender on-

line. 

 
 
 

Signature of Contractor 
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APPENDIX „E‟ 

DECLARATION OF THE CONTRACTOR 

(Should be Submitted on Rs. 100 Stamp Paper)  

1. I/We-------------------------------- underscore the importance of a free, fair and 

competitive procurement process that precludes fraudulent use. In this respect we have 

neither offered nor granted, directly or indirectly, any inadmissible advantages to any public 

servants or other persons in connection with our bid, nor will we offer or grant any such 

incentives or conditions in the present procurement process or, in the event that we are 

awarded the contract, in the subsequent execution of the contract. 

2.  I/We _____________________  Contractor (s) hereby undertake that I / We shall pay 

the labourers engaged on the work under this Contract, their wages as per Minimum Wages 

Act. 1948 and amendments thereto, applicable to the zone in which the work lies and act 

accordingly. I/ We also undertake to abide by the various laws in force and extend necessary 

facilities and amenities to the staff and workers employed by me /us. 

3. I/We ------------------------hereby declare that I/We have made 

myself/ourselves/thoroughly conversant with the local conditions regarding all construction 

materials such as stone, sand, surkhi, soil, murum, etc. and labour on which I/We have bid 

my/our rates for this work. The specifications of this work have been carefully studied and 

understood by me/us before submitting this Tender.  

4. I/We hereby undertake to indemnify and hereby indemnify the Government against all 

liabilities arising out of application of all labour laws viz. the minimum wages act, ESIS and 

PF Act etc. with reference to labour engaged on subject work. 

5. All leads and lifts charges for the procurement, excavation, utilization and disposal of 

the various construction materials required are included in the rates of items under the 

Contract, and it is clear to me/us unconditionally. No claim for lead and lift will be 

admissible to me/us and I/we give an undertaking that no claim will be submitted by me/us 

in this regard. 

6.  I/We will inform our staff about their respective obligations and in particular about 

their obligations to fulfil this Declaration and to obey the laws of India and State of 

Maharashtra.. 

    Signature of Contractor
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APPENDIX „F‟ 

 

DECLARATION OF THE CONTRACTOR 

 

 

1. I/We ........................................................................................... Contractor(s) hereby 

undertake that I/We shall pay the labours engaged on the work as indicated in 

Annexure „A‟ to Section I – Detailed Tender Notice, wages as per Minimum Wages 

Act, 1948 and amendments thereto applicable to the zone in which work lies and act 

accordingly. I/We also undertake to abide by the various laws in force and extend 

necessary facilities and amenities to the staff and workers employed by me/us. 

 

2. I/We hereby declare that I/We have made myself/ourselves thoroughly conversant 

with the local conditions regarding availability of all materials and labour on which 

I/We have bided my/our rates for this work. The specifications of this work have been 

carefully studied and understood by me/us before submitting this tender. 

 

 

 

 

 

(Signature of the Contractor) 

 

Date    /      /2026 
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APPENDIX „G‟ 

(Vide Para 9 of Detailed Tender Notice) 

 

 

 

MODEL FORM OF BANK GUARANTEE BOND GUARANTEE BOND 

 

1) This deed of Guarantee is made on the………………………….. day of 

……………………………………………………… Two 

thousand…………………………. 

By……………………………………………….………….having head office at 

………… 

………………………………………………………………………………………

………………………. (hereinafter called the said Contractor(s) from the demand 

under the terms and conditions of Agreement dated………………………made 

between………………………………and 

………………………………………………for 

………………………………………………………….. (hereinafter called the 

Agreement) of additional security deposit for the due fulfillment by the said 

contractors of the terms and conditions contained in the said agreement on 

production of a Bank Guarantee for Rs. 

………………………………………………………………………………………

…… only) We………………………………………………………..(here in after 

referred to as the Bank) at the request 

of……………………………………………………………(Contractor) do hereby 

undertake to pay to the Godavari Marathwada Irrigation Development 

Corporation, CHH.SAMBHAJI NAGAR (hereinafter referred to as Corporation) 

an amount not exceeding Rs. ……………............. against any loss or damage 

caused to or suffered by the Corporation by reason of any breach by the said 

contractor of any of the terms and conditions contained in the said Agreement.  

2) We…………………………………(indicate the name of bank) do hereby 

undertake to pay the amount due and payable under this guarantee without any 

demur, merely on demand from the Corporation stating that the amount claimed is 

due by way of loss or damage caused to or would be caused to do or suffered by 

the Corporation by reason of breach by the said Contractor(s) of any of the terms 

of conditions contained in the said agreement  or any reason of the contractor(s) 

failure to perform the said agreement. Any such demand made on the bank shall 

be conclusive as regards to the amount due and payable under this guarantee shall 

be restricted to an amount not exceeding Rs. 

…………………………………………… 

3) We undertake to pay the Corporation any money so demanded not withstanding 

any dispute or dispute raised by the Contractor(s) / Supplier(s) in any suit or 

proceeding pending before any Court of Tribunal relating thereto, our liability 

under this present work being absolute and unequivocal. The payment so made by 

us under this bond shall be valid for discharge of our liability for payment there 

under and the Contractor(s)/Supplier(s) shall have no claim against us for making 

of such payment. 
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4) We ……………………………………..(indicate the name of Bank) further agree 

that the guarantee herein contained shall remain in full force and effect during the 

period that would  be taken for the performance of the said agreement and that it 

shall continue to be forcible till all dues of the Corporation under or by virtue of 

the said agreement have been fully paid and its claims satisfied or discharged or 

till………………………………(office/Corporation) of   

…………………………….............(indicate the name of Administrative Officer) 

certifies that terms and conditions of the said agreement have been fully and 

properly carried out by the said contractor (s) and according discharges this 

guarantee. Unless a demand or claim under this guarantee is made on us in writing 

on or before……………………………… We shall be discharged from all 

liability under this guarantee thereafter.  

5) We…………………………………………………………(indicate the name of 

Bank) further agree with the Corporation that the Corporation shall have the 

fullest liberty without our consent and without affecting in any manner our 

obligations hereunder to vary any of the terms and conditions of the said 

agreement or to extend time of performance by the said contractor from time to 

time or postpone for any time or form time to time any of the powers exercisable 

by the Corporation against the said contractor(s) and to forth or enforce any of the 

terms and conditions relating to the said Agreement. And we shall not to be 

relieved from out liability be reason of any such variation, or extension being 

granted to the said contractor(s) or for any such variation, or extension being 

granted to the said contractor(s) or for any forbearance, act or commission on the 

part of the Corporation or any indulgency by the Corporation to the said 

contractor or by any such matter or thing whatsoever which under the law relating 

to surety would, but for this provision, have effect of so relieving us.  

6) This guarantee will not be discharged due to the change in the constitution of the 

Bank or the change in the constitution of the Contractor(s) / Suppliers. 

7) We……………………………………………………….(indicate the name of 

Bank) lastly undertake not to revoke this guarantee during its currency except with 

the previous consent of the corporation in writing. 

 

Dated the…………………………..day of……………………………………2026 

     For…………………………………….. 

 

 

 

 

      (Indicate the name of Bank) 
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APPENDIX „H‟ 

 

 

Details of Other works tendered for and in hand on the date of submission of tender 

 

Sr

. 

N

o. 

Na

me 

of 

Wor

k 

Pla

ce 

Work in Hand Works Tendered For Remar

ks 

Tender

ed Cost 

Rs. In 

Lakhs 

Cost of 

Remaini

ng 

Work 

Rs in 

Lakhs 

Anticipa

ted Date 

of 

Completi

on 

Estimat

ed Cost 

Rs. In 

Lakhs 

Date 

by 

Which 

Decisi

on is 

expect

ed 

Stipulate

d Date of 

Period of 

Completi

on 

 

1 2 3 4 5 6 7 8 9 10 
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APPENDIX 'J' 

(To be submitted on stamp paper of Rs.100/-.) 

AGREEMENT 

(Ref. To Para 7 (a) (vi) of detailed Tender Notice) 

 Articles of agreement executed on this the _________ of ______________ Two     

____________________ between the Executive Engineer, GMIDC, (hereinafter referred to 

as GMIDC of the one part and Shri. ________________ 

_________________________________ (Name and address of the tenderer) (hereinafter 

referred to as 'the bounden') of the other part. 

 Whereas in response to the notification No. ____________ dated ___________ the 

bounden has submitted to the GMIDC a tender for the work ____________________ 

specified therein subject to the terms and conditions contained in the said tender. 

 Whereas the bounden has also deposited with GMIDC a sum of   Rs---------------------

-----------------------------------------------------  as earnest money for execution of a an 

agreement undertaking the due fulfillment of the contract in case his tender  is accepted by 

the GMIDC. 

 Now these presents witness and it is mutually agreed as follows: 

1. In case the tender submitted by the bounden is accepted by the GMIDC and the 

contract for ______________________ is awarded to the bounden, the bounden shall 

within ____________ days of acceptance of his tender execute an agreement with the 

GMIDC incorporating all the terms and conditions under which the GMIDC accepts 

his tender. 

2. In case the bounden fails to execute the agreement as aforesaid incorporating terms 

and conditions governing the contract, the GMIDC shall have power and authority to 

recover from the bounden any loss or any damage caused to the GMIDC by such 

breach, as may be determined by the GMIDC by appropriating the earnest money 

deposited by the bounden and if the earnest money is found to be inadequate the 

deficit amount may be recovered from the bounden and his properties, movable and 

immovable, in the manner hereafter contained.  
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3. All sums found due to the GMIDC under or by the virtue of this agreement shall be 

recoverable from the bounden and his properties, movable and immovable, under the 

provisions of the Maharashtra Land Code for the time being in force as though such 

sums are arrears of land revenue and in such other manner as the GMIDC may deem 

fit. 

 

In witness whereof Shri. ____________________________________ (Name and 

designation) for and on behalf of the GMIDC and Shri. ______________________ 

_________ the bounden have hereunto set their hands the days and year shown against their 

respective signature. 

Signed by Shri. ______________________________________ date _____________ 

In the presence of witness. 

1. ________________________________________ 

2. ________________________________________ 

Signed by Shri.  __________________________________ in the presence of witness. 

1.  ________________________________________ 

2. ________________________________________ 
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APPENDIX 'K' 

Undertaking :-( On   Stamp Paper of Rs. 100/-) 

UNDERTAKING 

I / We have been allotted the work of …………………………………………vide 

agreement bearing No. …………………………. The stipulated date of completion of 

this work as per agreement was ……………………………………………., which 

was subsequently extended upto………………………………. However, the work is 

still in an incomplete stage. 

 

I/We desire to complete this work for which I/We need extension of time limit upto 

………………………… 

I/We am/are aware of the present financial problems of the Corporation and in 

knowledge of the fact that timely payment towards the work executed by Me/Us are 

not possible I/We however desire to complete the above work by mobilizing our own 

financial resources.  

 

i) I/We will not claim for any compensation for delayed payments or delay in 

execution of this work for any person whatsoever, executed by me/us in past 

as well as the work that will be executed in future.  

ii) It will be may/our responsibility to get the information about availability of 

funds with the Corporation for the above work allotted to me/us and 

accordingly to arrange for the labourers, construction materials and finance.  

iii) This undertaking will be part and parcel of the „C‟ Format agreement bearing 

No……………….. 

 

 

Signature of the Contractor 

              (with stamp /seal in case of company) 
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APPENDIX - 'L' 

(Vide Para 2 –A (xii) of Detailed Tender Notice) 

UNDERTAKING 

 

 

I / We        Contractor hereby undertake that 

we have downloaded the tender document from the government web site. I/ we have not 

made any correction or any changes in the tender document while downloading tender 

document. If I / we make changes in tender document, my/ our tender shall be cancelled and I 

/ we will be responsible for any action as per Govt. rule. If any problem happens in tender 

document,the tender on government website is final or to be decided as final. 

These undertaking are part and parcel of the tender document. 

 

 

Place: -         Signature of Contractor 

Date: -        /       /2026. 

 

(Note: - Type the undertaking on contractor‟s letter head) 
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LETTER OF TRANSMITTAL 

To,  
Executive Engineer  

Nandur Madhmeshwar Irrigation Division  

Vaijapur.  

Subject: Submission of Post Qualification Application for the work of  …………………… 

 

Sir,  

Having examined the details given in information and instruction to applicants for the 

work. (Enter the name of work mentioned at the 4.7.1 of Section IV)  

 

I (We) hereby submit the Main Tender information and relevant documents.  

 

I (We) hereby certify the truth and correctness of all statements made and information supplied in 

the enclosed Form 1 to 5. appendix & undertaking. 

  

I/We have furnished all information and details necessary for the Main tender as bidder(s) and 

that no further information remains to be supplied.  

 

I/We authorize the project authorities to verify the correctness therefore as well as to approach 

any Govt. department individuals, employees, firms and/or corporation to verify correctness of 

information submitted by me/us to prove my/our competence and general reputation.  

 

I/We Submit the following certificate(s) in support of our eligibility technically know how 

capability and having successfully completed the work from the clients/owners of respective 

works.  

1.  

2.  

3.  

4.  

Enclosed -            Signature of applicant/Contractor  

Seal of applicant  

  Date of submission:  
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FORM - 1 

 

INFORMATION ON LITIGATION HISTORY IN WHICH THE BIDDER IS INVOLVED. 

Other party(ies) Employer Cause of 

Dispute 

Amount involved Remarks showing 

present status 

     

 

  

 

 

                                                                                      (Stamp & Signature of Contractor)
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

SAMPLE FORM 
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FORM - 2 

Information regarding Nos. of ongoing works under GMIDC 

(Work order After 05.03.2019) 

Name of the Contractor:-  

Sr. 

No. 

Name of 

Work 

and Date 

of work 

order 

Name of 

Division 

Tendered 

Amount (Rs.in 

Lakhs) 

Value of work 

already done 

(Rs.in Lakhs) 

Value of Balance 

work to be 

executed (Rs.in 

Lakhs) 

      

      

      

      

      

      

Certified that above information is complete and correct. 

 

 

 

                                        
    

    (Stamp & Signature of Contractor)
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FORM – 4 

 

TECHNICAL PERSONNEL AVAILABLE WITH TENDERER. 

 

NAME OF THE CONTRACTOR : 

 

Sr. 

No 

 

 

Designation 

 

Name 

of 

person 

 

Qualification 

 

Whether 

working 

in field or 

in office. 

 

Experience of 

execution of 

similar works. 

 

Period 

for which 

the 

person is 

working 

with the 

tenderer. 

 R
em

ar
k
s 

1 2 3 4 5 6 7 8 

        

 

 

Note : This is only a standard form.  Details are to be furnished in this format in 

the form of type written statements, which shall be enclosed in Envelope 

No.1.  
 

   

                                                                               (Stamp & Signature of Contractor)
 

 
 
 
 
 
 
 
 
 
 

SAMPLE FORM 
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SECTION - VII 

CONDITIONS OF CONTRACT 
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SECTION - VII 

B-1 TENDER FORM 

CONDITIONSOFCONTRACT 

 

CLAUSE1– 

(A) SecurityDeposit:- 

The Person/ persons whose tender may be accepted (hereinafter called the Contractor which 

expression shall, unless excluded by or repugnant to the context, include his heirs, executors, 

administrators, and assigns) shall (A) within 10 days (which may be extended by the 

Superintending Engineer & Administrator concerned up to 15 days (if the Superintending 

Engineer & Administrator thinks fit to do so) of the receipt by him of the notification of the 

acceptance of his tender, deposit with the Executive Engineer in cash or Corporation 

securities Deposit as contemplated at (A) above, then and in such case, if the sum so 

deposited shall not amount as specified in memorandum it shall be lawful for Corporation at 

the time of making any payment to the contractor for work done under the contract to make 

up the full amount of security deposit as specified in memorandum at para(e) by deducting a 

sufficient sum at the rate specified at (g) of memorandum from every such payment as last 

aforesaid until the full amount of the Security Deposit is made up. All compensation or other 

sums of money payable by the contractor to Corporation under the terms of his contract may 

be deducted from or paid by the sale of sufficient part of his Security Deposit or from the 

interest arising therefrom or from any sums which may be due or may become due by 

Corporation to the contractor under any other contract or transaction of any nature on any 

account whatsoever and in the event of his Security Deposit being reduced by reason of any 

such deductions or sale as aforesaid the contractor shall within ten days thereafter, make good 

in cash or Corporation securities endorsed as aforesaid any sum of sums which may have 

been deducted from or raised by sale of his Security Deposit or any part thereof. The security 

deposit referred to, when paid in cash may at the cost of the depositor, be converted into 



(84) 

Godavari Marathwada Irrigation Development Corporation 

Contractor               No. of Corrections                 SDE        Executive Engineer 

interest bearing Corporation securities provided that the depositor has especially desired this 

in writing. 

If tenderer quote his offer from 3 % to 10.00% below of Estimated cost of work, then he should 

pay 1.00 % performance security. If tenderer quote his offer more than 10.00% to 15 % below of 

estimated cost, then he should pay additional performance security on the estimated cost on 

prorata basis in addition to 1.00%  

Example  

If offer is below  

1.Offer up to 0 % to 3 % below rate = 0.00 %  

2.Offer up to 3 % to 10.00% below rate = 1.00 %  

If offer is below  

between 10.00% below to 15% below rate then  

For example if offer is 14.00% below rate  

1.Offer up to 0 % to 3 % below rate = 0.00 %  

2.Offer up to 3 % to 10.00% below rate = 1.00 %  

3. Offer up to 10 % to 14.00% below rate = 4.00 %  

Total =5.00 %  

If tenderer quote his offer more than 15 % below of estimated cost, then he should pay 2 % 

additional performance security for every below % on  

the estimated cost put to tender in addition to 6 .00%  

Example  

If offer is below  

 

For example if offer is 19.00% below rate  

1.Offer up to 0 % to 3 % below rate = 0.00 %  

2.Offer up to 3 % to 10.00% below rate = 1.00 %  

3. Offer up to 10 % to 15.00% below rate = 5.00 %  
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4. Offer up to 14 % to 19.00% below rate (19.00 % - 15.00 %) X 2 % = 8 %  

Total =14.00 %  

i.e. Additional performance security will be 14 %.  

1.-DD/BG/FDR should be in favour of Executive Engineer NandurMadhmeshwar Irrigation 

Division, Vaijapur, Chh.Sambhaji Nagar. Dist.Chh.Sambhaji Nagar.. 

2- DD/BG/FDR shouldbe issued by National Bank.  

3- The validity period of DD/BG/FDR should be Twenty Five (25) months after successful 

completion of work.  

4- DD/BG/FDR should be submitted to the office of the Executive Engineer 

NandurMadhmeshwar Irrigation Division, Vaijapur ,Chh.Sambhaji Nagar. after financial envelop 

opening / L1 declaration within 02 working days.  

5-MICR and IFSC code should be mentioned on the DD/BG/FDR.  

Non submission of the above Additional Performance Security Deposit will result into forfeitures 

of the E.M.D.  

If the amount of the security deposit to be paid in a lumpsum and additional security deposit in 

form of Cash or D.D/ F.D.R. is not paid within the period specified at (A) above the tender/ 

contract already accepted shall be considered as cancelled and legal steps taken against the 

contractor for recovery of the amounts. The amount of the Security Deposit lodged by a 

contractor shall be refunded after the payment of the final bill if the date up to which the 

contractor has agreed to maintain the work in good order, is over. If such date is not over, The 

amount of Security Deposit retained by the Corporation shall be released after expiry of period up 

to which the contractor has agreed to maintain the work in good order is over. In the event of the 

contract of failing or neglecting to complete rectification of work within the period up to which 

the contractor has agreed to maintain the work in good order that, subject to provisions of clause 

17 & 20 here of the amount of Security Deposit retained by Corporation shall be adjusted towards 

the excess cost incurred by the Corporation on rectification work.  
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The additional Security Deposit shall be refunded to the contractor on issuing of the completion 

certificate by the Engineer-in-charge as stipulated in the Clause No.7 of the contract, provided 

that the Engineer in charge, if demanded in writing by the contractor shall, from time to time,  

release the Additional Security Deposit in parts which are proportion to the amount of the 

completed work.  

 

(B) ADDITIONAL PERFORMANCE SECURITY DEPOSIT 

In case of offer quoted by the bidder is less than estimated cost put to tender should be As 

mentioned below- 

       After opening of Envelope No.2, If quoted offer of the L_1 bidder is found below the estimated 

cost, then L_1 bidder should submit the required “Additional Performance Security Deposit” within the 

period of Eight (8) days from the date of opening of Envelope No.2, in the form of Demand 

Draft/Bank Guarantee/FDR. The L_1 bidder should take cognizance that this time limit of 8 (Eight) 

days will not be relaxed/extended for any reason.  

 

        If L_1 Bidder does not submit “Additional Performance Security Deposit” as stated above, then 

his offer will be considered as “Non-Responsive” and his EMD will be forfeited alongwith 2 years 

restriction to bid in any division of GMIDC/Water Resources Department and Second Lowest’s (L_2) 

bidder will be called for negotiations. If such L_2  bidder is agreed to execute the work as per L_1 

bidders rate with same terms & conditions, then such L_2 bidders offer will be considered for 

acceptance of the tender. If L_1 bidders has Joint Venture consortium then all bidders in Joint Venture 

consortium will be restricted jointly or individually to bid in any division of GMIDC/ Water Resources 

Department. 

 

i. DD/Bank Guarantee shall be drawn in the name of Executive Engineer, Nandur Madhmeshwar 

Irrigation  Division, Vaijapur & Fixed Deposit Receipt (FDR) shall be drawn in the name of Executive 

Engineer, NandurMadhmeshwar Irrigation  Division, Vaijapur and Contractor. 
 

ii)  DD/Bank Guarantee/FDR shall be drawn on Nationalized or Scheduled banks the branch 

situated in the State of Maharashtra. 

 

iii)  Validity of Bank Guarantee shall be the period of one month after completion of defect liability 

period. 
 

iv)  The DD/Bank Guarantee/FDR shall be submitted in the office of Executive Engineer, Nandur 

MadhmeshwarIrrigation  Division, Vaijapur within stipulated period of Eight (8) days.  This period of 8 

days shall not be relaxed for any reasons whatsoever as mentioned above. 

 

v)       The DD/Bank Guarantee/FDR submitted by contractor is found to be false/forged, the earnest 

money shall be forfeited & he shall be banned to participate in tender process for a period of 2 years 

in Water Resources Department/GMIDC and will be punishable by Indian Penal Code and Information 

Technology Act-2000. 



(87) 

Godavari Marathwada Irrigation Development Corporation 

Contractor               No. of Corrections                 SDE        Executive Engineer 

 

vi)       Executive Engineer shall return the amount of Performance Security within 1 (one)  

month after satisfactory completion of work. 
 

vii)  Executive Engineer shall issue the work order only after en cashing the Demand draft 

of the lowest bidder. 
 

(C) Security deposit on account of additional work as per provision of clause 14, 38 and 

extra items:- 

In the event of a scope increase during the execution of the work, as outlined in clauses 14 

and 38, or due to the inclusion of additional items, the contractor shall be obliged to provide 

an extra security deposit. This supplemental security will be derived from the payment bills, 

in accordance with the terms specified under the item in the memorandum. 
 

CLAUSE 2 – Compensation for Delay 

The time allowed for carrying out the work as entered in the tender shall be strictly 

observed by the contractor and shall be reckoned from the date on which the order to 

commence work is given to the contractor. The  work  shall  throughout  the  stipulated  

period  of  the  contract  be proceeded with, with all  due diligence (time being deemed to 

be the essence of the contract on the part of the contractor) and further to ensure good 

progress during the execution of the work, the contractor shall be bound in all cases in which 

the time allowed for any work exceeds one month to complete the part works in specified 

time slice as per programme given in Section I- Detailed Tender Notice/enclosed at the end of 

Schedule „D‟.  

If the contractor has not achieved the target as per physical programme of all items with 

respect to time as given in Section I–Detailed Tender Notice/enclosed at the end of Schedule 

„D‟ then the compensation will be recovered with prior notice to the contractor till the 

achievement of target as decided by the Engineer-in-Charge. In the event of the contractor 

failing to comply with this condition, the contractor shall pay as compensation an amount 

equal to one percent or such smaller amount as the Superintending Engineer (whose 

decision in writing shall be final) may decide of amount of the estimated cost of the whole 

work as shown by Bidder for every day that the work remains incomplete, uncommenced 

or unfinished after the proper dates. And further to ensure good progress during execution of 

the work, the contractor shall be bound, in all cases in which the time allowed for any 

work exceeds one month to complete, provided always that the total amount of compensation 

to be paid under the provisions of this clause shall not exceed 10 per cent of the estimated cost 



(88) 

Godavari Marathwada Irrigation Development Corporation 

Contractor               No. of Corrections                 SDE        Executive Engineer 

of the work as shown in the tender. Superintending Engineer should be the final authority in 

this respect. 

The programme for completion of work is attached herewith. The contractor is supposed to 

carry out the work and keep the progress as per programme attached herewith.  The contractor 

should complete the work as per phase period given in Month wise programme.  

 

CLAUSE 3 – Action when whole of security deposit is forfeited   

In any case in which under any clause of this contract the contractor shall have rendered 

himself liable to pay compensation amounting to the whole of security deposit whether 

paid in one sum or deducted by installments or in the case of abandonment of the work 

owing to serious illness or death of the contractor or any other cause, the Executive 

Engineer, on behalf of the Corporation, shall have power to adopt any of the following 

courses, as he may deem best suited to the interest of Corporation. 

(a) To rescind the contract (for which rescission Notice in writing to the contractor under 

the hand of Executive Engineer shall be conclusive evidence) and in that case the security 

deposit of the contractor shall stand forfeited and be absolutely at the disposal of 

Corporation. 

(b)  To  carry out  the  work  or  any  part of  the work  departmentally  debiting the 

contractor  with  the  cost  of  the  work,  expenditure incurred   on tools and plant, and 

charges on additional supervisory staff including the cost of work-charged establishment 

employed for  getting  the  un-executed  part  of  the  work  completed  and crediting him 

with the value of the work done departmentally in all respects in the same manner and at 

the same rates as if it had been carried out by the contractor under the terms of his 

contract. The certificate of the Executive Engineer as to the costs and other allied expenses 

so incurred and as to the value of the work so done departmentally shall be final and 

conclusive against the contractor. 

(c) To order that the work of the contractor be measured up and to take  such part thereof 

as shall be unexecuted out of his hands, and to give it to another contractor to complete, 

in which case all expenses incurred on advertisement for fixing a new contracting agency, 

additional  supervisory staff including the cost of work charged establishment and the cost 

of the work executed by the new contract agency will be debited to the contractor and 

the value of the work done or executed through the new contractor shall be credited to the 

contractor in all respects and in the same manner and at the same rates as if it had been 

carried out by the contractor under the terms of his contract. The certificate of the 
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Executive Engineer as to all the cost of the work and other expenses incurred as aforesaid 

for or in getting the unexecuted work done by the new contractor and as to the value of 

the work so done shall be final and conclusive against the contractor, 

In case the contract shall be rescinded under clause (a) above, the contractor shall not be 

entitled to recover or be paid, any sum for any work therefore actually performed by him 

under this contract unless and until the Executive Engineer shall have certified in writing 

the performance of the such work and the amount payable to him in respect thereof and he 

shall only be entitled to be paid the amount so certified. In the event of either of the courses 

referred to in clause (b) or (c) being adopted and the cost of the work executed 

departmentally or through a new contractor and other allied expenses exceeding the. value of 

such work  credited to the contractors the amount of excess shall be deducted from any 

money due to the contractor, by Corporation under the  contract or otherwise howsoever 

or from his security deposit  or  the  sale  proceeds  thereof  provided,  however,  that 

contractor  shall have  no claim against Corporation even if the certified value of the 

work done departmentally or through a new contractor exceeds  the  certified  cost  of  such  

work  and  allied expenses, provided always that  whichever of the three courses 

mentioned in clause (a), (b) or (c) being adopted and the cost of the work executed 

exceeding the value of such work credited to the contractors the amount by Corporation 

under the contract or otherwise.  

 

 

CLAUSE 4 - Action when the progress of any portion of the work is unsatisfactory. 

If the progress of any portion of the work is unsatisfactory, the Executive Engineer shall, 

not withstanding that the general progress of the work is in accordance with the 

conditions mentioned in clause 2, be entitled to act as under after giving the contractor 10 

day's Notice in writing. 

The Engineer-in-Charge will have to order that the work of the contractor be  measured up 

and to take such part thereof as shall be unexecuted out of his hands, and to give it to 

another contractor to complete, in that case all expenses incurred to advertisements for 

fixing a new contracting agency, additional supervisory staff including the cost of work 

charged establishment  and  the cost of the work executed by the new contract agency 

will be debited to the contractor and the value of the work done or executed through the 

new contractor (including escalation due) shall be credited to the contractor in all respects 
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and in the same manner and at the same rates as if it had been carried out by the 

contractor under the terms of his contract.  The certificate of the Executive Engineer as to 

all the cost of the work and other expenses incurred as aforesaid for or in getting the 

unexecuted work done by the new contractor and as to the value of the work so done 

shall be final and conclusive against the contractor. 

In case the cost of the work executed through a new contractor and other allied 

expenses exceeding the value of such work credited to the contractors,  the amount of 

excess shall be deducted from any money due to the contractor by Government or 

Corporation under the contract or  otherwise  howsoever  or  from  his  security  deposit  

and  Additional security deposit or the sale proceeds thereof provided, however, that the 

contractor shall have no claim against  Corporation even if the certified value of the work 

done through a new contractor exceeds the certified cost of such work and allied 

expenses.   The contractor shall have no claims to compensation for any loss sustained by 

him by reason of his having purchased, or procured any materials, or entered into any 

engagements, or made any advances on account of or with a view to the execution of the 

work or the performance of the contract. The contractor of the whole work shall Not be 

considered eligible to tender for the execution of work so withdrawn from this contract. 

The contractor will have no claim for compensation, for any loss sustained by him owing to 

such action. 

 

 

CLAUSE 5 – Power to take possession of or required removal of or sell contractor‟s 

plant. 

In any case in which any of the powers conferred upon the Executive Engineer by clause 

3 and 4 hereof shall have become exercisable and the same shall not have been exercised 

the non-exercise thereof shall not constitute a waving of any of the conditions hereof and 

such powers shall  not withstanding be exercisable in the event of any future case of 

default  by  the  contractor  for  which  under  any  clauses  hereof  he  is declared  liable  to  

pay  compensation  amounting  to  the  whole  of  his security deposit and  additional 

security deposit and the liability of the contractor for past and future compensation shall 

remain unaffected. 

In the event of the Executive Engineer taking action under clause - 3, he may, if he so 

desires, take possession of all / any tools, plant, materials and stores in  or  upon the work 
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or the site thereof or belonging to the contractor or procured by him and intended to be 

used for the execution of  the  work  or  any  part  thereof  paying  or  allowing  for  the  

same  in account at the contract rates or in the case of contract, rates not being applicable  

at  current  market  rates  to  be  certified  by  the  Executive Engineer whose certificate 

thereof shall be  final.  In the alternative the Executive Engineer may, after giving Notice 

in writing to the contractor or his clerk of the work foreman or other authorised agent  

require him to remove such tools, plant, materials or stores from the premises within a 

time to be specified in such Notice and in the event of the contractor failing to comply 

with any such requisition, the Executive Engineer may remove  them at the contractor's  

expense or sale them by auction or private sale on account of the contractor and at his 

risk in all respects and the certificate of the Executive Engineer as to the expense of any 

such removal and the amount of the proceeds and expense of any such sale shall be final 

and conclusive against the contractor. 

 

CLAUSE 6- Extension of Time 

 If the Contractor shall desire an extension of the time for completion of the work 

on the ground of his having been unavoidably hindered in its execution  or  on  any  other  

ground  he  shall  apply  in  writing  to  the Executive  Engineer  before  the  expiration  of  

the  period  stipulated  in tender or before the expiration of 30 days from the date on which 

he was hindered as aforesaid or on which the cause for asking for extension occurred,  

whichever is earlier and the Executive  Engineer may,  with prior approval of the officer 

accepting the tender, if in his opinion, there are reasonable grounds for granting an 

extension, grant such extension as  he   thinks   necessary  or  proper. The decision of the 

Authority accepting the tender in this matter shall be final. 
 

CLAUSE 6 (A) – 

In case of delay in handing over the land required for the work due to unforeseen causes the 

contractor shall not be entitled for any compensation whatsoever from Government or 

Corporation, on the ground that machinery or labour was idle for certain period, contractor 

may apply for extension of time limit which may be granted on the merit of the case. 

 

CLAUSE 7 – Completion Certificate 

On the completion of the work within a period of 30 days the contractor shall  be  

furnished with a certificate by the Executive Engineer of such completion;  but no such 

certificate shall be given or shall the work be considered to be complete until the 

contractor shall have removed from the   premises   on   which   the   work   shall   have   

been   executed   all scaffolding, surplus materials and  rubbish, and shall have cleaned off 
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the dirt from all wood work, doors, windows, walls, floor or other parts of any building in 

or upon which the work, has been executed or of which he may have had possession for 

the purpose of executing the work or until the work have been measured by the Engineer-

in-Charge or where the measurement have been taken by his subordinates until they have 

received  approval  of  the  Engineer-in-Charge,  the  said  measurements being binding and 

conclusive against the contractor. If the contractor shall fail to comply with the 

requirements of this clause as to the removal of scaffolding, surplus material and rubbish 

and cleaning of dirt on or before the date fixed for the completion of the work the 

Engineer-in- charge  may at the expense of the contractor, remove such scaffolding surplus 

material  and rubbish and dispose off the same as he thinks fit and clean off such dirt as 

aforesaid and the contractor shall forthwith pay such amount of all expenses so  incurred 

but shall  have  no claim in respect of any such scaffolding or surplus materials as aforesaid 

except for any sum actually realised by the sale thereof. 

 

CLAUSE 8 - Payment on intermediate certificate to be regarded as advances. 

 No payment shall be made for any work estimated to cost less than Rupees Ten 

Thousand till after the whole of work shall have been completed and a certificate of 

completion given. But in the case of works estimated to cost more than rupees ten thousand 

the contractor shall on submitting a monthly bill therefore be entitled to receive payment 

proportionate to the part of the work then approved and passed by the Engineer-in-

Charge, whose certificate of such approval and passing of the sum so payable shall be 

final and conclusive against the contractor. All such intermediate payments shall be 

regarded as payments by way of advance  against the final payments only and not as 

payments for work actually done and completed and shall not preclude the Engineer- in-

charge from requiring any bad, unsound, imperfect or unskillful work to be removed or 

taken away and reconstructed or re-erected nor shall any   such   payment   be   considered   

as   an   admission   of   the   due performance of the contract or any part  thereof in any 

respect or the occurring of any claim nor shall it conclude,  determine or effect in any 

other way the powers of the Engineer-in-Charge as to the final settlement and adjustment of 

the accounts or otherwise or in any other way vary or affect the contract. The final bill 

shall be submitted by the contractor within one month of the date fixed for the completion 

of the work, otherwise the Engineer in-charge's certificate of the measurements and of the 

total amount payable for the work shall be final and binding on all parties. 
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CLAUSE 9 – Payment at reduced rates on account of items of work not accepted as 

completed, to be at the discretion of the Engineer-in-Charge 

The rates for several items of work estimated to cost more than Rs.1,000/- agreed to within, 

shall be valid only when the item concerned is accepted as having been completed fully in 

accordance with the sanctioned specifications.  In case where the items of work are not 

accepted as so completed, the Engineer-in-Charge may make payment on account of such 

items at such reduced rates as he may consider reasonable in the preparation of final or on 

Running Account bill. 

 

CLAUSE 10 – Bill to be submitted monthly.  [Appendix-J supersedes this clause] 

As per Payment milestone Guidelines and directives from Directorate of Irrigation Research 

& Development (DIRD), Pune Water Resource Department 

 

CLAUSE 11– Bill to be on printed forms. 

The contractor shall submit all bills on the printed forms in the format approved by the 

Engineer-in-Charge. The charges to be made in the bills shall always be entered at the rates 

specified in the tender.  In the case of any extra work ordered in pursuance of these conditions 

and not mentioned or provided for in the tender at the rates hereinafter provided for such work. 

 

CLAUSE 12 – Stores Supplied By Corporation    ---    DELETED 

 

CLAUSE 12 A –      DELETED 

 

CLAUSE 13 - Works to be executed in accordance with specifications, drawings, and 

orders,  etc.  

The contractor shall execute the whole and every part of the work in the most substantial   

and workman like manner and both as regards materials and every other               respect    in strictly in 

accordance with specifications. The contractor shall also confirm exactly fully and 

faithfully to the designs, drawing and instructions in writing relating to the work signed by 

the Engineer-in-Charge and lodged in his office and to which the contractor shall be 

entitled to have access for the purpose of inspection at such office, or on the site of the 

work during office hours. 
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The contractor will be entitled to receive three sets of contract drawings and working 

drawings as well as one certified copy of the accepted tender along with the work order 

free of cost.  Further copies of the contract drawings and working drawings if required by 

him shall be supplied at the rate of Rs.5,000/- per set of contract drawings and Rs.300/- per 

working drawing except where otherwise specified. 

 

CLAUSE 14 - Alterations in specifications and designs not to invalidate contracts. 

Rates for works not entered in estimate or schedule of rates of the district. Extensions 

of time consequence of additions or alterations. 

The Engineer-in-Charge shall have power to make any alteration in or additions to the 

original specifications, drawings,  designs and instructions that may appear to him to be 

necessary or advisable during the progress of the work and the contractor shall be bound to 

carry out the work in  accordance with any instructions in this connection which may be 

given to  him in writing signed by Engineer-in-Charge and such alteration shall not 

invalidate the contract, and any additional work which the contractor may be directed to do 

in the manner above specified as part of the  work  shall be  carried out by the  contractor  on 

the same conditions in all respects on which he agreed to do the main work, and at the same 

rates as are specified in the tender for the main work. And if the additional and altered work 

includes any class of work for which no rate is specified in this contract, then such class of 

work shall be carried out at the rates decided as per procedure mentioned in Clause 38(3). 

Where, however, the work is to be executed according to the designs, drawings and   

specifications   recommended by the contractor and accepted by the competent authority the 

alternations above referred to shall be within the scope of such designs, drawings, and 

specifications appended to the tender.  

The time limit for the completion of the work shall be extended in the proportion that 

increase in its cost occasioned by alterations or additions bears to the cost of the original 

contract work and the certificate of the Engineer-in-Charge as to such proportion shall 

conclusive. However, such an extension will be governed by provisions of Clause 6. 

 

CLAUSE 15 - No claim to any payment or compensation for alteration in or restriction 

of work. 

1. If at any time after the execution of the contract Documents the Engineer shall for any 

reason what-so-ever (other than default on the part of the contractor for which the 
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Corporation is entitled to rescind the  contract)  desires that the whole or any part of the 

work specified in the tender should be suspended for any period or that the whole or part 

of the work should not be carried out at all, he shall give to the contractor a notice in 

writing of such desire and upon the receipt of such notice the contractor shall forthwith 

suspend  or  stop  the  work  wholly  or  in  part  as  required,  after having due regard to 

the appropriate  stage at which the work should be stopped or suspended so as not to 

cause any damage or injury to the work already done or endanger the safety thereof 

provided that  the  decision of the  Engineer as to the  stage at which the work or any 

part of it, could be or could have  been safety stopped or suspended shall be final and 

conclusive against the contractor. The contractor shall have no claim to any payment or 

compensation whatsoever by reason of or in pursuance of any notice as aforesaid, on 

account of any suspension, stoppage or curtailment except to the extent specified 

hereinafter. 

2. Where   the  total   suspension  of   work   ordered   as   aforesaid continued  for  a   

continuous  period   exceeding  90   days   the contractor  shall  be  at  liberty  to  withdraw  

from  the  contractual obligations  under  the  contract  so  far  as  it  pertains  to  the 

unexecuted part of the work by giving a 10 day‟s prior notice in writing  to the engineer, 

within 30 days of the expiry of the said period of 90 days, of such intention and 

requiring the engineer to record the final measurement of the work already done and to pay 

final bill. Upon giving such notice the contractor shall be deemed to have discharged from 

his obligations to complete the remaining unexecuted work under the contract. On receipt of 

such notice the engineer shall proceed to complete the measurements and make such 

payment as may be finally due to the contractor within a period of 90 days from the 

receipt of such notice in respect of the work already done by the contractor. Such payment 

shall not in any manner prejudice the right of the contractor to any further compensation 

under the remaining provisions of this clause. 

3. Where the Engineer-in-Charge is required to suspend the work for a  period  in excess of  

30 days  at any  time or 60 days  in the aggregate,  the  contractor  shall  be  entitled  to  

apply  to  the Engineer within  30 days of the  resumption of work  after such 

suspension  for  payment  of  compensation   to  the   extent  of pecuniary loss suffered 

by him in respect of working machinery remained idle on the site or on the account of 

his having to pay the salary or wages of labour engaged by him during the said period of 

suspension provided always that the contractor shall not be entitled to any claim in respect 
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of any such working machinery, salary or wages for the first 30 days whether consecutive 

or in the aggregate or such  suspension or in respect or any suspension whatsoever  

occasioned   by   unsatisfactory  work  or  any  other default on his part. The contractor 

shall maintain the record of idle staff, labour & machinery in prescribed format of Appendix 

L. The decision of the engineer in this regard shall be final and conclusive against the 

contractor.  

4.    In the event of - 

(i)  Any total stoppage of work on notice from engineer under sub-clause (1) in that 

behalf. 

(ii)  Withdrawal by the contractor from the contractual obligations to complete the 

remaining unexecuted work under sub-clause (2) on account of continued suspension of 

work for a period exceeding 90 days. OR  

(iii)  Curtailment in the quantity of item or items originally tendered on account of  any   

alternation, omission   substitution in  the specifications,  drawings,  designs  or  instructions  

under  clause 14 (1) where such curtailment exceeds 25% in quantity and the value of 

the quantity curtailed beyond 25% of the rates for the item specified in the tender is more 

than Rs. 50000/-. 

It shall be open to the contractor, within 90 days from the service of (i) the notice of 

stoppage of work or (ii) the notice of withdrawal from the contractual obligations under 

the contract on account of the continued  suspension of work or (iii) Notice under clause 

14 resulting  in  such  curtailment  to  produce  to  the  engineer satisfactory  documentary 

evidence  that  he  had  purchased  or agreed  to  purchase  material  for  use  in  the  

contracted  work, before receipt by him of the notice of  stoppage, suspension or 

curtailment and require the Corporation to take over on payment such material at the rate 

determined by the engineer,  provided, however, such rates shall in no case exceed the 

rates at  which the same was acquired by the contractor. The Corporation shall thereafter   

take   over   the   material   so   offered, provided   the quantities offered are not in excess 

of the requirements of the unexecuted work as specified in the accepted tender and are 

of quality and specifications approved by the Engineer. 

CLAUSE 15 A –    DELETED 

 

CLAUSE 16- Time Limit For Unforeseen Claims. 
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Under No circumstances whatsoever shall the contractor be entitled to any compensation 

from Corporation on any account unless the contractor shall have submitted a claim in 

writing to the Engineer-in-Charge within one month of the case of such claim occurring 

subject to provision in Clauses 30 and 40 with all authentic documents any evidences in 

support of the claim. 

 

CLAUSE 17 - Action and Compensation Payable in Case of Bad Work. 

If at any time before the security deposit or any part thereof is refunded to  the    contractor  

it  shall  appear  to  the  Engineer-in-Charge  or  his subordinates in  charge of the work, 

that any work has been executed with unsound, imperfect  or unskillful workmanship or 

with materials of inferior quality, or that any materials or articles provided by him for the 

execution of the  work  are  unsound, or of any quality  inferior  to that contracted for or 

are otherwise not  in accordance with the contract, it shall be lawful for the Engineer-in-

Charge to intimate this fact in writing to the contractor and n otwithstanding the fact that  

the  work, materials or articles complained of may  have  been  inadvertently  passed,  

certified and paid for, the contractor shall be bound forthwith to rectify, or remove or 

reconstruct the work so specified in whole or in part, as the case may require  or  if  so  

required,  shall  remove  the  materials  or  articles  so specified and provide other proper 

and suitable materials or articles at his own charge and cost and in the event of his failing 

to do so within a period to be specified by the Engineer-in-Charge in the written intimation 

aforesaid, the contractor shall be liable to pay compensation at the rate of one percent on 

the amount of the tender for every day not exceeding 10 days, during which the failure so 

continues and in the case of any such  failure the Engineer-in-Charge may rectify or 

remove and re- execute the work or remove, and replace the materials or articles complained 

of as the case may be at the risk and expense in all respects of the contractor should the 

Engineer-in-Charge consider that any such inferior work or materials as described above 

may be accepted or made use of it shall be within  his discretion to accept the same at such 

reduced rates as he may fix therefor, subject to Clause -9. 

 

CLAUSE 18 -Work to be open for inspection contractor or responsible agent to be 

present. 

All works under or in course of execution or executed in pursuance of the contract shall 

at all times be open to the inspection and supervision of the Engineer-in-Charge and his 

subordinates and the contractor shall at all times during the usual working hours and at all 
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other times at which reasonable  notice  of  the  intention  of  the  Engineer-in-Charge  and  

his subordinate to visit the  work shall have been given to the contractor either  himself  

be  present  to  receive  orders  and  instructions or  have responsible agent duly accredited 

in  writing present for that purpose. Orders   given   to   the   contractor's   duly   authorised   

agent   shall   be considered to have the same force and effect as if they had been given to 

the  contractor  himself.  Contractor should provide   for     safe arrangement for inspection of work 

at his cost.  

         

CLAUSE 19 - Notice to be given before work is covered up 

The contractor shall give not less than five days notice in writing to the Engineer-in-

Charge or his subordinate  in charge  of the work  before covering up or otherwise placing 

beyond the reach of measurement any work in order that the same may be measured and 

correct dimensions thereof taken before  the same is so covered up or place beyond the 

reach or measurements and  shall not cover up any work without the consent in writing 

of the Engineer-in-Charge or his subordinate in charge of the work, and if any work shall 

be covered up or placed beyond the reach  of measurement,  without   such  n otice  having  

been given  or consent  obtained  the same  shall be uncovered  at  the  contractor's expense 

and in default thereof no payment or allowance shall be made for such work or for the 

materials with which the same was executed. 

 

CLAUSE 20 - Contractor liable for damage done and for imperfections. 

If during the period specified at (h) in memorandum 24 Months from the date of 

completion as certified by the Engineer-in-Charge pursuant to Clause-7 of the  contract,  the  

said  work  is  defective  in  any manner whatsoever, the contractor shall forthwith on 

receipt of notice in that behalf from the Executive Engineer, duly commence execution and 

completely carry out at his cost in every respect all the work that may be necessary  for  

rectifying  &  setting  right  the  defects  specified  therein including dismantling  and  

reconstruction  of  unsafe  portions  strictly  in accordance   with   and   in   the   manner   

prescribed   and   under   the supervision of the Executive Engineer.  In the event of the 

contractor failing or neglecting to commence execution of the said rectification work within 

the period prescribed therefor in the said notice and / or to complete the same as aforesaid 

as required by the said notice, the Executive Engineer get the same   executed and carried out 

departmentally or by any other agency at the risk on account and at the cost of the 

contractor. The contractor shall forthwith on demand pay to the Corporation the amount of 
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such costs, charges and expenses sustained or incurred by the Corporation of which the 

certificate of the Executive Engineer shall be final and binding on the contractor. Such 

costs, charges and expenses shall be deemed to be arrears of land revenue and on the 

event of the contractor failing or neglecting to pay the same on demand as aforesaid 

without prejudice to any other rights and remedies of the Corporation, the same may be 

recovered from the contractor as arrears of land revenue. The Corporation shall also be 

entitled to deduct the same from any amount which may then be payable or which may 

thereafter become payable by the Corporation to the contractor either in respect of the said 

work or any other work whatsoever or from the amount of security deposit retained by 

Government / Corporation. 

However, for the purpose of security towards the maintenance in the defect‟s liability period 

the SD at the time of final bill shall be converted into an irrevocable BG from any branch of a 

Nationalized/Scheduled Bank in the State of Maharashtra, if requested by the contractor. The 

BG shall valid for a period one month after completion of defect liability period.  

 

CLAUSE 21- Contractor to supply plant, ladders, scaffolding etc. and is liable for 

damages arising from no provisions of light, fencing etc. 

 The contractor shall supply at his own cost all material (except such special  

materials, if any  as may, in accordance with  the  contract  be supplied from the Corporation 

stores) plant,  tools, appliances, implements, ladders, carriage, tackle, scaffolding and 

temporary work requisite for the proper  execution of the work, whether in the original, 

altered or substituted form, and whether included in the specification or other documents  

forming part  of the  contract or referred  to  in these conditions  or  not  and  which  may  be  

necessary  for  the  purpose  of satisfying or complying with the requirements of the 

Engineer-in-Charge as to any matter as to which under these conditions he is entitled to be 

satisfied, or which he is entitled to require together with the  carriage therefore to and from 

the work. The contractor shall also supply without charge the requisite number of persons 

with the means and materials necessary for the purpose of setting out works and 

counting, weighing and assisting in the measurement or examination at any time and from 

time to time of the work or the materials, failing which the same may be provided by the 

Engineer-in-Charge at the expense of the contractor and the  expenses  may  deducted  from  

any  money  due  to  the  contractor under the contract or from his security deposit or the 

proceeds of sale thereof or of a sufficient portion thereof. The contractor shall provide all 

necessary fencing and lights required to protect the public from accident and shall also be 
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bound to bear the expenses of defense of every suit, action or other legal proceeding that 

may be brought by any person for injury sustained owing to neglect of the above 

precautions  and to pay damages and cost which may be awarded in any such suit, action or 

proceedings to any such person or which may with the consent of the contractor be paid 

in compromising any claim by any such person. List of machinery in contractor's possession 

and which they propose to use on the work should be submitted along with the tender. The 

contractor shall indemnify the Corporation against all such claims. 

 

CLAUSE 21 (A)-  

  The contractor shall provide suitable scaffolds and working platforms, gangways and 

stairways and shall comply with the following regulations in connections therewith. 

a. Suitable scaffolds shall be provided for workmen for all works that cannot be safely done 

from a ladder or by other means.  

b. Scaffold shall not be constructed, taken down or substantially altered except under the 

supervision of a competent and responsible person and as far as possible by competent 

workers possessing adequate experience in this kind of work.  

c. All scaffolds and appliances connected therewith and ladders shall be of sound material 

be of adequate strength having regard to the loads and strains to which they will be subjected 

and be maintained in proper condition.  

d. Scaffolds shall be so constructed that no part thereof can be displaced in consequence of 

normal use.  

e. Scaffolds shall not be overloaded and so far, as practicable the load shall be evenly 

distributed.  

f. Before installing lifting gear on scaffolds special precautions shall be taken to ensure the 

strength and stability of the scaffold.  

g. Scaffold shall be periodically inspected by the competent person.  

h. Before allowing a scaffold to be used by his workmen the contractor shall, whether the 

scaffold has been erected by his workmen or not, take steps to ensure that it complies fully 

with the regulations herein specified.  

i. Working platform, gangways, stairways shall ,be so constructed that no part thereof can 

sag unduly or unequally, be so constructed and maintained having regard to the prevailing 

conditions as to reduce as far as practicable risks of persons tripping or slipping, and be kept 

free from any unnecessary obstruction.  
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j. In the case of working platform, gangways, working places and stairways at the height 

exceeding 3 meters. 

1. Every working platform and every gangway shall be closely boarded unless other 

adequate measures are taken to ensure safety. 

2. Every working platform and gangway shall have adequate width; and 

3. Every working platform, gangway, working places and stairways shall be suitably 

fenced. 

k. Every opening in the floor of a building or in a working platform shall except for the 

time and to the extent required to allow the access of persons or the transport or shifting of 

materials be provided with suitable means to prevent the fall of persons or materials. 

l. When persons are employed on roof where there is a danger of falling from a height 

exceeding 3 metres suitable precautions shall be taken to prevent the fall of persons or 

materials.  

m. Suitable precautions shall be taken to prevent persons being struck by articles which 

might fall from scaffold or other working places.  

n. Safe means of access shall be provided to all working platforms and other working 

places. 

o. The contractor(s) will have to make payments to the labourers as per Minimum Wages 

Act and will have strictly followed all relevant labour laws. 

 

CLAUSE 21 (B) – 

 The contractor shall comply with the following regulations as regards the Hoisting 

Appliances to be used by him: 

a. Hoisting machine and tackle, including their attachments, anchorages and support 

shall-    

i. Be of good mechanical construction, sound material and adequate strength and 

free from patent defect, and 

ii. Be kept in good repair and in good working order. 

b. Every rope used in hoisting or lowering materials or as a means of suspension shall be 

of suitable quality and adequate strength and free from patent defect.  

c. Hoisting machine and tackle shall be examined and adequately tested after erection on 

a site and before use and be reexamined in position at intervals to be prescribed by the 

Corporation.  
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d. Every chain, ring, hook, shackle swivel and pulley block used in hoisting or lowering 

materials or as a means of suspensions shall be periodically examined.  

e. Every crane driver or hoisting appliance operator shall be properly qualified.  

f. No person who is below the age of 18 years shall be in control of any hoisting 

machine, including any scaffold winch or give signals to the operator.  

g. In the case of every hoisting machine and of every chain, ring, hook, shackle, swivel 

pulley block used in hoisting or lowering or as a means of suspension, the safe working load 

shall be ascertained by adequate means.  

h. Every hoisting machine and all gear referred to in preceding regulation shall be 

plainly marked with the safe working load.  

i. In case of hoisting machine having a variable safe working load, each safe working 

load and the conditions under which it is applicable shall be clearly indicated.  

j. No part of any hoisting machine or of any gear referred to in regulation (g) above 

shall be loaded beyond the safe working load except for the purpose of testing.  

k. Motors, gearing transmissions, electric wiring and other dangerous part of hoisting 

appliances shall be provided with efficient safeguards.  

l. Hoisting appliances shall be provided with such means as will reduce to a minimum 

risk of the accidental descent of the load.  

m. Adequate precaution shall be taken to reduce to a minimum risk of any part of a 

suspended load becoming accidentally displaced. 

 

CLAUSE 22 – Measure for Prevention of fire  

The contractor shall not set fire to any standing jungle, trees, brushwood or grass without a 

written permit from the competent authority under the law. When such permit is given, 

and also in all cases when destroying out or dug up trees, brushwood, grass etc. by fire, 

the contractor shall take the necessary measure to prevent such fire spreading to or 

otherwise damaging surrounding property. The contractor shall make his own arrangements 

for drinking water for the labour employed by him and provide sanitary and other 

arrangements. 

 

CLAUSE 23 – Liability of Contractor for any Damage Done in or Outside Work Area.  

Compensation for all damages done intentionally or unintentionally by contractor's  

labour  whether  in  or  beyond  the  limits  of  Corporation property   including  any  

damage  caused  by  the  spreading  of  fire mentioned in Clause 22 shall be estimated by 
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the Engineer-in-Charge or such other officer as he may appoint and the estimate of the 

Engineer- in-charge  subject  to  the  decision  of  the  Superintending  Engineer  on appeal  

shall  be  final  and  the  contractor  shall  be  bound  to  pay  the amount of the  assessed 

compensation  on demand, failing which the same will be recovered from the contractor 

as damages in the manner prescribed in clause 1 or deducted by the Engineer-in-Charge 

from any sums that may be due or become due from  Corporation to contractor under 

this contract or otherwise. 

The contractor shall bear the expenses of defending any action or other legal proceeding 

that may be brought by any persons for injury sustained by him owing to neglect of 

precautions to prevent the spread of fire and he shall pay any damages and cost that may 

be awarded by the   court   in   consequence. The   contractor   shall   indemnify   the 

Corporation against all such legal actions and consequences thereto.  

 

CLAUSE 24- Employement of Female Labour  

The employment of female labour on works in neighbour- hood in soldier's barracks should 

be avoided as for as possible. 

 

CLAUSE 25 - Works on Weekly Holidays  

No work shall be done on weekly local holidays without the sanction in writing   of the 

Engineer-in-Charge.  

 

CLAUSE 26 - Work not to sublet. Contract may be rescinded and security deposit 

forfeited if subletting without approval, for bribing a corporation officer or contractor 

becomes insolvent. 

The contractor shall not be assigned or sublet without the written approval of the competent 

authority who has accepted the tender. And  if  the contractor shall  assign or sublet his 

contract, or attempt so to do, or become   insolvent   or   commence   any   proceeding   to   

get   himself adjudicated and insolvent or make any composition with his creditors; or 

attempt so  to  do  or  if  bribe,  gratuity,  gift,  loan, perquisite  reward  of advantage, 

pecuniary or otherwise,  shall either directly or indirectly be given, promised or offered by 

the contractor or any of his servants or agents to any Corporation officer or person in the 

employ of Corporation in any way relating to his office or employment or if any such  

officer or person shall become in any way directly or indirectly interested in  the contract,  

the  Engineer-in-Charge  may  thereupon  by notice in  writing rescind the contract and  the 
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security deposit of  the  contractor  shall thereupon stand forfeited and  he absolutely at the 

disposal of Corporation and the same consequences shall ensure as if the contract had been 

rescinded under Clause 3 hereof and in addition the contractor shall not be entitled to recover 

or be paid for any work there for actually performed under the contract. 

 

CLAUSE 27- Sum payable by way of compensation to be considered as reasonable 

compensation without reference to actual loss. 

All sums payable by a contractor by way of compensation under any of these conditions 

shall be considered as a reasonable compensation to be applied to the use of Corporation 

without reference to the actual loss or damage sustained and whether any damage has or has 

not been sustained.  

 

CLAUSE 28- Changes in the constitution of firm to be notified 

In the case of tender by partners, any change in the constitution of a firm shall be forthwith 

notified by the contractor to the Engineer-in-Charge for his information 

 

CLAUSE 29- Direction and Control of the Superintending Engineer.  

All works to be executed under the contract shall be executed under the   direction and 

subject to the approval  in all  respects  of   the Superintending Engineer of the Circle, for the 

time being, who shall be entitled to direct at what point or points and in what manner they 

are to be commenced, and from time to time carried out. 

 

CLAUSE 30 (1)- Direction and Control of The Superintending Engineer 

Except  where  otherwise  specified  in  the  contract  and  subject  to  the powers  delegated 

to him by Corporation under the code, rules then in force, the decision of the Superintending 

Engineer of the circle for the time being shall  be final, conclusive and binding on all parties 

of the contract upon all question relating to the meaning of the specifications, designs, 

drawings and  instructions herein before mentioned and as to the quality or workmanship or 

materials used on the work or as to any other  question,  claim, right,  matter  or  thing  

whatsoever,  if  any  way arising out  of  or relating to the contract, designs, drawings, 

specifications,  estimates,  instructions,  orders  or  these  conditions  or otherwise 

concerning the works or the execution or failure to execute the same,  whether  arising  

during  the  progress  of  the  work  or  after  the completion or abandonment thereof. 
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CLAUSE 30 (2)- Direction and Control of the Superintending Engineer 

 The contractor may within thirty days of receipt by him of any order passed by 

the Superintending Engineer of the Circle as aforesaid appeal against it to the Chief 

Engineer concerned with the contract work or project provided that-  

a. The accepted value of the contract exceeds Rs.100 Lakhs (Rs. One Hundred 

Lakhs).  

b. Amount of claim is not less than Rs.1 lakhs (Rupees one Lakhs). 

 

CLAUSE 30 (3)- Direction and Control of the Executive Committee / Claims 

Committee 

 If  the  contractor  is  not  satisfied  with  the   order  passed  by  the  Chief Engineer 

as aforesaid, the contractor may, within thirty days of receipt by him  of any such order, 

appeal against it to the Executive Director of the Corporation who if convinced that 

prima-facia the contractor's claim rejected by  Superintending Engineer / Chief Engineer 

is not frivolous and that there is some substance in the claim of the contractor as would 

merit a detailed examination and decision by the Executive Committee at Corporation 

level for suitable decision, shall put up to such committee for decision in respect of 

claims up to Rs. 50 lakhs and to claims committee at Government level in respect of 

other claims.  

 

CLAUSE 31- Stores of International Manufacture To Be Obtained From The 

Corporation. 

 DELETED 

 

CLAUSE 32- Lump sum in estimates  

When the estimate on which a tender is made includes lump sums in respect  of parts of 

the work, contractor shall be entitled to payment in respect of the item of work involved 

or the part of the work in question at the same rates as are payable under this contract for 

each item, or if the part of work in question is not in the opinion of the Engineer-in-

Charge capable of measurement, the  Engineer-in-Charge may at his discretion pay the 

lump sum amount entered in the estimate and the certificate in writing of the Engineer-in-

Charge shall be final and conclusive against the contractor with regard to any sum or 

sums payable to him under the provision of this clause. 
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CLAUSE 33- Actions where no specifications     

In the case of any class of work for which there is no such specification as is mentioned in 

rule, such work shall be carried out in accordance with the divisional specifications and in 

the event of there being no divisional specification, then in such case the work shall be 

carried out in all respects in accordance with all instructions and requirements of the 

Engineer-in-Charge. 

 

CLAUSE 34- Definition of work.                    

 The expression „Work ‟ or „Works ‟ where used in  these condition shall unless there 

be something in the subject or context repugnant to such construction, be construed to 

mean the work or works contracted to be executed  under  or  in  by virtue  of  the  

contract,  whether  temporary  or permanent and whether original, altered, substituted or 

additional. 

 

CLAUSE 35- Contractors Percentage Whether Applied To Net or Gross Amount of 

Bill 

 The percentage referred to in the tender shall be deducted from/added to the gross 

amount of the bill before deduction the value of any stock issued. 

 

CLAUSE 36- Payment of quarry fees and Royalties  

  Not Applicable 

 

CLAUSE 37- Compensation under workmen‟s compensation Act. 

 The contractor shall be responsible for and shall pay any compensate to his 

workmen payable under The Workmen's Compensation Act, 1923 (VIII of 1923) and 

amendment thereof (hereinafter called the said Act) for injuries caused to the workmen. 

If such compensation is payable and / or paid by Corporation as principle under sub-

section (1) of section 12 of the said Act on behalf of the contractor, it shall be recoverable 

by Corporation from the contractor under sub-section (2) of the said section. Such 

compensation shall be recovered in the manner laid down in Clause 1 above. The 

contractor shall indemnify the Government / Corporation against such compensation. 
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CLAUSE 37 (A)- 

The contractor shall be responsible for and shall pay the expenses of providing medical 

aid to any workmen who may suffer a bodily injury because of an accident. If such 

expenses are incurred by Corporation the same shall be recoverable from the contractor 

forthwith and be deducted without prejudice to any other remedy of Corporation from any 

amount due or that may become due to the contractor. 
 

CLAUSE 37 (B)- 

The contractor shall provide all necessary personal safety equipment and first aid 

apparatus available for the use of the persons employed on the site and shall maintain the 

same in condition suitable for immediate use at any time and shall comply with the 

following regulations inconnection therewith. 

 (a) The workers shall be required to use the equipment so provided by the contractor and the 

contractor shall take adequate steps to ensure proper use   of the equipment by those 

concerned. 

(b) When work is carried on in proximity to any place where there is a risk of  drowning all 

necessary equipment shall be provided and kept ready for use and all necessary steps 

shall be taken for the prompt rescue of any person in danger. 

 (c)  Adequate provision shall be made for prompt first-aid treatment of all injuries like to be 

sustained during the course of the work 
 

 

CLAUSE 37 (C) - 

The contractor shall duly comply with the provisions of The Apprentices Act, 1961 (III of 

1961), the rules made there under and the orders that may be issued from time to time 

under the said Act and the said rules and on his failure or neglect to do so, he shall be 

subject to all the liabilities and penalties provided by the said Act and said Rules. 

 

CLAUSE 38- Claim for quantities entered in the tender or estimates.        

Not Applicable 

 
 

CLAUSE 39- Employement of Female Labour  

 The contractor shall employ any faminine labour, convict or other labour of a 

particular kind of class if ordered in writing to do so by the Engineer- in-charge. 
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CLAUSE 40- No Claim for Compensation for Delay in Starting Work. 

No compensation shall be allowed for any delay caused in the starting of the work on 

account of acquisition of land or in the case of clearance work on any account of any delay 

in accordance to sanction of estimates. 

 

CLAUSE 41- No Claim for Compensation for Delay in Execution of Work. 

No compensation shall be allowed for any delay in the execution of the work on account 

of water standing in borrow pits or compartments. The rates are inclusive for hard or 

cracked soil, excavation in mud, sub-soil, water standing in borrow pits and no claim for 

an extra rate shall be entertained unless otherwise expressly specified in this regard. 

 

CLAUSE 42- Entering Upon or Commencing Any Portion of Work 

 The contractor shall not enter upon or commence any portion of the work except with 

the written authority and instructions of the Engineer-in-Charge or of his subordinate in 

charge of the work. Failing such authority, the contractor shall have no claim to ask for 

measurements of or payment of work. 

 

CLAUSE 43- Minimum age of persons employed, the employment of donkeys and 

other animals 

i. No contractor shall employ any person who is under the age of 18 years.  

ii. No contractor shall employ donkeys or other animals with breeching of string or thin 

rope. The breeching must be at least three inches wide and should be of tape (Newar).  

iii. No animal suffering from sores, lameness or emaciation or which is immature shall be 

employed on the work.  

iv. The Engineer-in-Charge or his agent is authorised to remove from the work, any 

person or animal found working which does not satisfy these conditions and no 

responsibility shall be accepted by the Corporation for any delay, caused in the 

completion of the work by such removal.  

v. The contractor shall pay fair and reasonable wages which will not be below the 

minimum wages to the workmen employed by him in the contract undertaken by him. 

In the event of any dispute arising between the contractor and his workmen on the 

grounds that the wages paid are not fair and reasonable, the dispute shall be referred 

without delay to the appropriate Government Authority concerned with labour who 
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shall decide the same. The decision of the said Authority shall be   conclusive and 

binding on the contractor but such decision shall Not in any way affect the 

conditions in the contract regarding the payment to be made by the Corporation at 

the sanctioned tender rates.  

vi. Contractor shall provide drinking water facilities to the workers. Similar amenities 

shall be provided to the workers engaged on large work in urban areas.  

vii. Contractor to take precaution against accidents which takes place on account of labour 

using loose garments while working near machinery.  

viii. All facilities provided in the contract labour (Regulation & Abolition Act, 1970), the 

Maharashtra Contract Labour Regulation and Abolition Rule, 1971, should be 

provided. 
 

 

CLAUSE 44- Method of Payment 

As Applicable 

CLAUSE 45- Acceptance of conditions Compulsory before tendering the Work.  

Any contractor who does not accept these conditions shall not be allowed to tender for 

works. 

CLAUSE 46- Employment of Scarcity Labour. 

If Government  declares a state  of scarcity  or famine  to  exist in  any village  situated 

within 16 kilometres of the work, the contractor shall employee upon such parts of the work, 

as are suitable for unskilled labour, any person certified to him by the Executive Engineer, or 

by any person to whom the Executive Engineer may have delegated this duty in writing to be 

in need of relief and shall be bound to pay to such person wages not below the minimum 

which the  government may have fixed in this behalf. Any disputes which may arise in 

connection with the implementation of this   clause shall be decided by the Executive 

Engineer whose decision shall be final and binding on the contractor.  

 

CLAUSE 47-  

The price quoted by the contractors shall not in any case exceed the control price, if any, 

fixed by Government or reasonable price which it is permissible for him to charge a private 

purchaser for the same class and description, the controlled price or price permissible under 

hoarding and Profiteering prevention ordinances, 1948, as amended from time to time.  If the 

price quoted exceeds the controlled price or the price permissible under Hording and 

Profiteering Prevention Ordinance, the contractor will specifically mention this fact in his 
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tender along with the reasons for quoting such higher price. The purchaser at his discretion 

will in such case exercise the right of revising the price at any stage so as to conform with 

the controlled price as   permissible under the Hoarding and Profiteering Prevention 

Ordinance. This discretion will be exercised without prejudice to any other action that may 

be taken against the contractor. 

CLAUSE 48- Good and services Act-2017 (GST) 

As the tender cost is exclusive of GST, therefore bidder shall quote his rate without 

considering GST.   Though the tender rates are not inclusive of GST, the contractor shall pay 

GST as per the provisions contained under GST Act 2017 on the amount of bill of the work 

done as per the prevailing rate of GST during the period of work done as applicable. This 

amount of GST paid by the contractor as per prevailing GST rules, will be reimbursed to the 

contractor on production of proof of payment of GST to the concern department of 

Government.  

At the time of payment, T.D.S. under GST @ rate 2% (1% CGST and 1% SGST/IGST as 

applicable) or at prevailing rate as per Government notification shall be deducted from bill 

amount. 
 

GST Act 2017 
  

1) The rates to be quoted by the Contractor/Bidder must be excluding GST but inclusive of 

all other applicable taxes and duties that the Bidder will have to pay for performance of 

this Contract.  

2) The Tax Invoice for supply of Goods & Services should be raised as per the provision of 

GST Act & Rules and must compulsorily mention the Departments and Bidder GSTIN 

No., Description of Goods or Services, Taxable value, Tax Rate, Amount of Tax etc.  

3) Reimbursement of GST to the bidder is contingent upon complying with the following 

condition by the service provider.  

a. Uploading the onward GST Return in GSTN Network portal within statutory time 

period.  

b. Discharging the GST tax liability to the Govt. 

c. Submission of Tax Invoice to department.  

d. Submission of proof of payment of GST to department.  

4) The Bidder shall be responsible for deposition of applicable GST to the concerned 

authority. Extra payment towards GST will be reimbursed by the department on account of 
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GST after due verification and subject to submission of documentary evidence by 

Engineer in Charge. 

CLAUSE 49-  

In case of materials that may remain surplus with the contractor from those issued for 

the work contracted for the date of ascertainment of the materials being surplus will be 

taken as the date of sale for the purpose of sales tax and the sales tax will be recovered on 

such sale. 

 

 

 

CLAUSE 50-  

The contractor shall employ the unskilled labour to be employed by him on the said work 

only from locally available labour and shall give preference to those persons enrolled 

under Maharashtra Government Employment and Self Employment Department‟s Scheme. 

Provided, however, that if the required unskilled labours are not available locally, the 

contractor shall in the first instance employ such number of persons as is available and 

thereafter may with previous permission. In writing of the Executive Engineer in charge 

of the said work, obtain the rest of the requirement of unskilled labour from outside the 

above Scheme. 

 

CLAUSE 51- Wages to Be Paid To the Skilled and Unskilled Labour Engaged By the 

Contractor. 

The wages to be paid to skilled and unskilled labourers engaged by the contractor. The 

contractor shall pay the Labour skilled and unskilled, according to the wages prescribed by 

the Minimum Wages Act of 1948 the amendments thereof applicable to the area in 

which the work of the contractor is located. 

Contractor shall comply with the provisions of Apprentices Act 1961 and the rules and 

orders issued there under from time to time if he fails to do so his failure will be a breach 

of the contract and the Superintending Engineer may in his discretion cancel the contract. 

The contractor shall also be liable for any pecuniary liability arising out on account of any 

violation by him of the provisions of act. 

The contractor shall pay the Labour skilled and unskilled, according to the wages 

prescribed by the Minimum Wages Act of 1948 applicable to the area in which the work 

of the contractor is in progress. 
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CLAUSE 52-    P.W.DEPT.NO.CAT/ 1284(120)/ BUILDING-2 DATED 14-8-85. 

All amounts  whatsoever  which  the  contractor  is  liable  to  pay  to  the Corporation in 

connection with the execution of the work including the amount  payable in respect of 

(i) materials and / or stores supplied / issued hereunder by the Corporation to the 

contractor (ii) hire charges in respect of heavy plant, machinery and equipment given on 

hire by the Corporation to the contractor for execution by him of the work and / or on 

which advances have  been  given by the Corporation to the contractor shall be deemed to 

be arrears of the Land Revenue and the Corporation may  without   prejudice  to  any   

other  rights  and remedies of the Corporation recover the same from the  contractor as 

arrears of Land Revenue. 

 

CLAUSE 53-   P.W.DEPT.NO.CAT/1284(120)/ BUILDING-2 DATE 14-8-85. 

 The contractor shall duly comply with all the provisions of the Contract Labour 

(Regulation and Abolition) Act, 1970 (37 of 1970) and the Maharashtra Contract Labour 

(Regulation and Abolition) Rules, 1971 as amended from time to time and all other 

relevant statutes and statutory provisions concerning   payment of wages   particularly   to 

workmen employed by the contractor and working on the site of the work. In particular 

the contractor shall pay wages to each worker employed by him on the site of the work 

at the   rates prescribed under the Maharashtra Contract Labour (Regulation and Abolition) 

Rules, 1971.  If the contractor fails or neglects to pay wages at the said rates or makes 

short payment and the Corporation makes such payment of wages in full    or part thereof 

less paid by the contractor, as the case may be, the amount so paid by the Corporation 

to such workers shall be deemed to be arrears of Land Revenue and the Corporation 

shall be entitled  to recover the same as such from the contractor or deduct the same from 

the amount payable  by the Corporation to the contractor hereunder or from any other 

amounts payable to him by the Corporation. 

 

CLAUSE 54-  

 The contractor shall duly comply with all the provision of the Maharashtra State Tax 

on profession and Traders, calling and Employment Act, 1845 (See Rule 3 (2)). The 

contractor shall obtain certificate of registration under this Act and shall produce to 

Corporation clearance certificate as and when demanded. 
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CLAUSE 55-  

 The contractor shall comply with all provisions of GST on the transfer of goods 

involved in the execution of work contracts. 

 

CLAUSE 56- Conditions Relating To Insurance Of Contract Work                            

Insurance Charges:- 

1) Insurance charges are to be paid by the contractor to the Director of Insurance 

Maharashtra State, Mumbai. 

2) Insurance amount will be reimbursed to contractor as per conditions mentioned Below. 

a. The contractor shall submit proof of insurance policies to the Engineer in charge. 

b. After verification of record submitted by the contractor the total amount that can be 

released shall be limited to the actual payment made as mentioned in condition (a) but 

limited to 1% of tendered cost. 

 Though the tender rates are not inclusive of insurance amount. The Contractor 

shall take out necessary Insurance Policy / Policies (viz. Contractor's All risks insurance 

Policy, Erection all risks insurance policy, etc. as decided by the Directorate of Insurance) so 

as to provide adequate insurance cover for execution of the awarded contract work for total 

contract value and complete contract period compulsorily from the ''Directorate of 

Insurance, Maharashtra State, Mumbai" only and will be reimbursed after submitting & 

verifying proof of insurance policy submitted by the Contractor.  

 Its postal address for correspondence is- 264, MHADA, First floor, Opp. Kalanagar, 

Bandra (East), Mumbai - 400051. (Telephone No.022- 26590403 / 26590690 and Fax 

No.022-26592461 / 26590403).  

 Similarly, all workmen appointed to complete the contract work are required to be 

insured under workmen's compensation Act.  

 The contactor shall renew the insurance policy for the extended period of the 

contract. The contractor shall also take out additional insurance policy for the increased 

Contract cost.  

 The insurance policy shall be valid upto extended period. 

Executive Engineer shall withhold 1% cost put to tender, if insurance policy from Directorate 

of Insurance, Maharashtra State, Mumbai is not taken. Insurance Policy / Policies taken out 

from any other company will not be accepted. If any contractor has not taken out the 

insurance policy from the "Directorate of Insurance, Maharashtra State, Mumbai or has 
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effected insurance with any other Insurance Company, the same will not be accepted and 

Executive Engineer shall withheld 1% cost put to work & shall be released after tender from 

the executed contract submitting the proof of insurance policy/ Policies & after verification of 

the record submitted by the Contractor, along with the amount of insurance policy submitted 

by the contractor. 

CLAUSE 57-  

      "The contractor is required to adhere to all applicable laws, regulations, bylaws, and 

directives issued by any local or public authority relevant to the execution of this work. 

Furthermore, the contractor shall be responsible for the payment of any fees or charges levied 

in connection with these regulations at their own expense, without additional cost to the 

Corporation 
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SECTION - VIII 

SPECIAL CONDITIONS OF CONTRACT 

1.  Contractor to inform himself fully: 

The contractor shall be deemed to have carefully examined the work and site conditions, the 

special conditions, the specifications, schedules and drawings and shall be deemed to have 

visited the work site, his own quarries for rubble and sand and to have fully informed himself 

regarding The availability of construction materials, local conditions materials, local 

conditions ancillary works required to be done etc. before quoting the offer. 

If he shall have any doubts as to the meaning of any portion of the special conditions or the 

scope of work or the specifications or any other matter concerning the contract, he shall in 

good time, set forth the particulars thereof and submit them to the Engineer-in-charge. The 

Engineer-in charge generally means the Executive Engineer directly in charge of the work, 

but also means, the Superintending Engineer, Chief Engineer of Corporation, for exercising 

powers under this contract.  

2.  Contract Drawings and Specifications:- 

2.1  On acceptance of the tender, three sets of contract drawings and working drawings as 

well as one certified copy of the accepted tender will be supplied to the contractor free of 

charge „within one week. On request by the contractor and at the discretion of Engineer-in-

charge, the contractor may be supplied additional copies of contract documents to be charged 

at the rate of Rs. 3000/- (Rs, Three thousand only) per set. - 

2.2  The drawings which form part of this contract show the works to be done in such 

details as possible to do for the present. They will be supplemented or superseded by such 

additional detailed drawings as may be necessary as the work progresses. The contractor shall 

carry out the work in accordance with these additional and / or revised drawings as the case 

may be at applicable rates as per the contract. The contractor shall be supplied maximum 

number of three copies of each of such working „drawings free of charge. Should be 

contractor require any additional copy for his use, the same may be supplied at the discretion 

of Engineer-in-charge and the contractor will be charged Rs. 1000/- per set of contract 

drawings and Rs. 500/- for each of such additional copy of each drawing. 

2.3  The contractor shall check all drawings carefully and intimate the Engineer-in-charge 

immediately any errors or omissions discovered. The contractor shall not take advantage of 

any kind of errors or omissions in the drawings supplied. All rehabilitation work should be 

carried out as per detailed drawings approved by Engineer in Charge. 
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 3.  Data and Drawings to be furnished by the Contractor:- 

a)  Prior to the commencement of the work, the contractor shall submit to the Engineer-

in-charge for approval, drawings or prints on white ammonia paper of size 1020 mm x 690 

mm or 510 mm x 345 mm as may be suitable in triplicate showing the location of major plant 

workshop, if any, roadways, temporary bridges, unloading facilities and storage yards, etc. 

which he proposes to put up at the site. 

b)  Then contractor shall submit to the Engineer-in-charge for approval within 7 days 

from the date of his receiving notice to start work, a layout plan of construction plant and 

equipment of the execution of the work which the contractor proposes to adopt at site. 

c)  Any changes in the approved layout will be subject to further approval. 

d)  The approval of the drawings, however, will not relieve the contractor of his 

responsibility from any errors or omissions.  

4.  Errors, Omissions, Discrepancies: 

a) In case of errors, omissions and / or disagreement between written and scaled dimensions 

on the drawings or between the drawings and specifications, the following orders or 

preference shall apply. 

*  Between actual scaled and written dimensions or description on drawing and 

corresponding one in the specifications, the latter shall be adopted. 

*  Between the quantities in the schedule of quantities and those arrived at from the 

drawings, the former shall apply. 

*  Between the written description of the item in the schedule of quantities and the 

detailed specifications of the same item, the latter shall be adopted. 

b)  The information in connection with the works and work site as well as specifications 

are contained in this book of contract in general and in particular in two parts, viz. special 

conditions and specifications for item of work. In Case of any discrepancy or repugnancy in 

the clauses in these sections the specifications will prevail over special conditions. 

c)  The special conditions of contract and the specifications shall prevail over various 

clauses of B-1 tender form. 

d)  In all cases of omission and / or doubts or discrepancies; in the dimensions or 

description of any item, a reference shall be made to the Engineer-in-charge whose 

elucidation, elaboration of decision shall be considered as authentic and final subject to the 

Clause 30 of B-1 form. The Contractor shall be held responsible for any errors that may occur 

in the work through lack of such reference and precaution. 
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 5. Use of Site: 

a)  All land required shall be arranged by the contractor from private land 

owner/Revenue department at his own cost and no this account shall be entertained. 

b)  All areas of operation, including those of his staff and labour colonies, in case handed 

over to the Contractor shall be cleared and handed over back in good condition to the 

Engineer-in-charge, except the areas under works constructed from the Engineer-in-charge. 

The contractor shall make good, to the satisfaction of the Engineer-in-charge, any damage or 

alterations made to areas which he has to hand over back or to other property or land handed 

over to him for the purpose of this work.  

c)  The lands shall as herein before mentioned, be handed over back to the Engineer-in-

charge within three months after the completion of the work under this contractor the 

termination of the contract whichever is earlier. Also, no land shall be held by the contractor 

longer than the Engineer- in-charge shall deem necessary and the Contractor shall, on due 

notice by the Engineer-in-charge vacate and return the land which the Engineer-in-charge 

may certify as no longer required by the Contractor for the purpose of the works. In case the 

lands are not handed over back to the Corporation within the time limit; specified above, 

penal rent as may be decided by the Engineer-in-charge will be recoverable. 

d)  The vegetation and forest is noticeable in project area. The contractor should take almost 

care for the preservation of this vegetation and forest. Any damage in this vegetation and 

forest will have to be compensated by the contractor and decision from Engineer-in-charge 

will be final and binding on contractor.  

6.  Contractor Not to Dispose of Soil etc: 

The contractor shall not sell or otherwise dispose off or remove except for the purpose of this 

contract, sand, stone, clay ballast, earth, rock or other substance or materials which may be 

obtained from the excavation made for the purpose of this contract or any produce from the 

site. All such substance, materials and produces shall be the property of Corporation and shall 

be disposed off in a manner and at a place shown in the drawings or as and where the 

Engineer-in-charge may direct.  

7.  Gold / Silver, Minerals, Oils, Relies, etc. found on the site: 

All gold, silver, oil or other minerals of any description and all precious stones, coins 

treasure, relics, antiquities and other similar things which shall be found in or upon the site, 

shall be property of Government and the Contractor shall duly preserve the same to the 

satisfaction of the Engineer-in- charge and shall from time to time, deliver the same to such 
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person or persons as the Engineer-in- charge may appoint.  

8.  Access to site and work and co-operation with other contractors: 

The Engineer-in-charge may, if he considers fit, from time to time, enter on any lands which 

may be in the possession of the Contractor under the contract for the purpose of executing 

any works not included in the contract and may execute such works not included in this 

contract by agents or by other contractors at his option and the contractor shall in accordance 

with the requirements of Engineer-in- charge afford all reasonable facilities for execution of 

the works, including occupation of lands by structures or otherwise to any other contractor 

employed by the Corporation and his workmen or for the workmen of the Corporation who 

may be employed in the execution on or near the site of the work not included in the contract, 

or of any contract in connection with or specially to the works and in default, the contractor 

shall be liable to the Corporation for any delay or expenses incurred by reason of such 

default. The contractor shall not however, on account of any such modified, new or extra 

work erected by or for the sake of corporation be entitled to claim relief from the obligation 

to execute the works the contract shall also co-operate with other contractors with all fairness 

and mutual understanding and use the common facilities like access roads to quarries, water 

supply arrangements etc. 

The contractor shall also not cause advertently or inadvertently any obstruction or 

impediments in the progress of the other works being executed by Corporation or through 

other agencies. In the event of dispute regarding the claim, the responsibility, liabilities etc. in 

respect of such facilities, the decision of the Engineer-in-charge shall be final.  

9.  Cleaning up: 

a)  The contractor shall at all times keep the construction areas and his colony and 

storage free from accumulation of waste or rejected materials. 

b)  Prior to the completion of the work, the contractor shall remove all rubbish from and 

around the premises and all tools, scaffolding equipment and materials which are not part of 

permanent structures except otherwise asked for or as provided under any other clauses of 

this contract, the premises will be left in a manner fully satisfactory to the Engineer-in-

charge.  

10.  Layout of construction roads. 

The contractor shall have to submit detailed plan to the Engineer-in-charge, showing the 

layout of the work site, roads and approach roads proposed by him, before he starts the actual 

work. Such a road layout plan will be scrutinized by the Engineer-in-charge and any 

modifications suggested by him will be binding on the contractor. If it is decided by the 

Engineer-in-charge to have some of the, roads proposed by the contractor as common roads 

for common use of Corporation and other contractors or convenient and for compact and 

planned layout of work site, the contractor will be bound to construct them and allow them to 

be used simultaneously by other contractors and departments. In case of disputes, the 

decision of the Engineer-in-charge shall be final and binding on the contractor.  
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11.  Period and hours of work: 

The work shall be done usually during the day time. In the interest or progress if it is felt 

necessary to work during night, the contractor shall obtain specific permission of the 

Engineer-in-charge, for the work to be done at night and adequate lighting arrangement shall 

be made as directed by the Engineer-in-charge.  

12.  Signing Field Books, Longitudinal Sections, Cross Sections and        

 Measurement Books: 

Before starting the work, and at the end before the work is covered, levels for plotting the 

longitudinal section (along the axis as decided by the Engineer-in-charge of his authorized 

representative) and cross sections of the portion of the work shall be or his duly authorized 

representative and the same shall have to be got attested from the Engineer-in-charge or his 

authorized representative in token of acceptance. 

If the contractor fails to take measurements and sign them the measurements recorded by the 

Engineer-in-charge or his representative in the authorized books shall be final and binding on 

the contractor. For this purpose, suitable date or dates shall be fixed by the Engineer-in-

charge and intimated to the contractor at least three days in advance. If the contractor or his 

duly authorized agent fails to attend on the appointed date or dates, the levels shall be taken 

in his absence and such levels and longitudinal sections and cross sections based there on 

shall be final and binding on the contractor. The levels will be taken on such alignment and 

cross sections as will be useful for reference permanently and described under specifications 

for „Excavation.‟ The point of locations for the level will depend, upon the roughness of the 

area and will also be at least in conformity with requirements of specifications for 

„Excavation‟ as far as possible. 

13.  Program of Construction: 

Work and Progress Schedules: 

The construction programme is given in Schedule „D‟ at the end of Schedule „C‟ of tender 

document based on which the physical programme is prepared. If the bidder does not agree 

with this programme, he shall submit his own programme without changing total period of 

tender along with tender documents inclusive of the physical programme as stated above, 

subject to the provision that 25% of the work shall be completed in 25% of the contract 

period and 50% of the work shall be completed in 50% of the contract period and 75 % of the 

work in 75% of the contract period & 100 % work will be in 100 % of the contract period. If 

work is delay due to any reason suitable action as per clause 2 will be taken by Engineer-in-

charge. 
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In case, it is subsequently found necessary to alter this programmed agreed in contract 

document, including the changes in the sequence of the items, the contractor shall submit in 

good time a revised programmed incorporating necessary modifications proposed and get the 

same approved from the Engineer-in-charge. 

Additional detailed programmed for each working season, beginning from October, showing 

the progress to be achieved month by month for controlling items shall also be submitted to 

the Engineer- in-charge not later than the 31st August preceding the working  

season and got approved. The Engineer-in-charge is further empowered to ask for more 

detailed programmed, say week by week, for any items of special importance and Contractor 

shall supply the same as and when asked for without delay. 

The submission of the works programmed and approval to it by the Engineer-in-charge shall 

not relieve the contractor of any of his duties or responsibilities under the contract, like timely 

completion, the damages due to flood or other natural calamities etc. The contractor shall not 

be entitled for any claims for any damages caused, due to particular works programmed. It is 

the entire responsibility of the contractor to frame the programmed after anticipating the 

rains, floods etc. Actual work turned out shall be mainly taken into account and not just the 

sum total of the various payments made to the contractor. The advance on the material 

brought to the site of the work will be Accounted for while arriving at the progress achieved 

by the contractor in terms of proportion of the total work tendered for   

14. Materials: 

a)  Cement: 
 The cement shall conform to I.S. 269-1967 & subsequently revision for Portland Cement & 

I.S. 1489-1976 subsequently revision for Pozzolana Cement. 

            All cement required for the work under this contract shall be procured, well in 

advance by the contractor in polythene bags of twenty to a metric tons as received from the 

cement factories. The Engineer in-charge may exempt the contractor from this condition 

upon his written request, depending upon the requirement of cement of the works. The 

contractor shall be written application collect the authorization letter indicating contract 

number, quantity of cement, from the Engineer-in-charge to the Corporation approved 

cement factory, from where the contractor intends to purchase the cement to brand the 

cement bags stipulated above. Following cement factories have been approved by the 

Corporation. (1) ACC Ltd. (2) Manikgarh, (3) Ultra Tech, (4) Rajashree. 

The contractor shall produce proof of purchase of cement from the cement factories 

authorized dealers. The purchase bill supported by Delivery Challan and Excise Gate Pass 

shall constitute adequate proof of purchase. 
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Cement shall be stored in such a way as to allow the removal and use of cement in 

chronological order of receipt i.e. first received being first used. 

Cement shall be kept in a store under double locking arrangement (one lock to be operated by 

contractor and second lock to be operated by the authorized person of Corporation) so that it 

can be taken out or fresh stock admitted with the knowledge of supervising staff of the 

Corporation. The watch and ward of the cement stores shall be the responsibility of the 

contractor. 

If godown facilities are available with the Corporation, the same will have to be utilized by 

the contractor as per the terms and conditions as decided by the Engineer-in-charge. 

In the event of cement in branded bags remaining surplus due to authorized reduction in 

quantity of work certified by the Engineer-in-charge and as noticed after the issue of 

completion certificate, the contractor may choose any of the following three alternatives. 

1.  To transfer the cement in branded bags, with prior written permission from the 

Engineer-in- charge, to any of the contract work with the Corporation and account for the 

same therein. 

2.  To sell the cement in branded bags with prior written permission from the Engineer-

in-charge, to any of the contractors carrying out the works on contract with the Corporation, 

at a price to be negotiated by both the contractors and account for the same. 

3.  To sell the cement in branded bags with prior written permission from the Engineer-

in-charge. To the Corporation at the Ex-factory price + Sales Tax + Octroi, if any delivery at 

Corporation godown as directed by the Corporation If the purchase price paid by the 

contractor plus delivery at Corporation godown is less than the above the lower of the two 

shall be considered. The Corporation will accept the cement in branded bags only if the same 

is as per the specifications and of acceptable quality.  

4. Daily cement consumption report: 

     Contractor shall maintain daily cement consumption account for each item in format as 

directed by Engineer-in-charge. The daily quantity executed for all the items executed and 

cement consumed shall tally with the daily cement issued from store. The report of daily 

cement consumed, quantity executed shall be maintained by contractor on site and copy 

signed by the site engineer of the Corporation shall be submitted to Engineer-in-charge. 

The abstract of item wise daily cement consumption and quantity executed shall be 

enclosed with bills by the contractor, which will form basis of payment of bills. 
  

b) Steel: The TMT/ H.YS.D. Shall confirm to I.S. 1786-1979 and M.S, steel shall 
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confirm to I.S. 932-1966 both I.S. as amended from time to time.  

15.  Quality Assurance and Testing: 

     15.1 It is the responsibility of the contractor to assure the desired quality of work. 

Whenever the testing of construction materials are required as per the detailed 

specifications or otherwise required by the Engineer-in-Charge, the same shall be carried 

out at the labouratory, selected by the Engineer-in-Charge at Contractor‟s cost.  The other 

tests of mortar, concrete, sand, coarse aggregates etc. shall be carried out in field 

labouratory set up by the contractor in presence of quality control representative at 

contractor‟s cost. Contractor shall through this procedure assure the quality of work. 

     15.2 The materials, mixes and any other arrangements, including labourers, shall be 

supplied by the contractor to the Corporation at contractor‟s cost. The samples for testing 

shall be taken in the presence of Engineer-in-Charge or his representative present on site. 

The contractor or his authorized representative shall have a free access in these 

laboratories, to get himself satisfied about procedures of testing etc. Even if the contractor 

or his representative fails to remain present while collecting sample or testing the results 

will be considered as authentic and binding on the contractor. 

3.51 On award of contract, the Contractors  will have to provide adequate quality 

assurance setup including Quality Assurance Engineer backed with suitable laboratories 

assistants, labours and well equipped laboratories for taking necessary field test required 

as per specifications and as per instructions of Engineer in charge.  

15.4 Contractor shall provide all test reports of material used in the work as desired from 

the NABL(National Accreditation Board for Testing & Calibration laboratories) approved 

laboratories and from Quality Control, MERI laboratories of the WRD . Contractor shall 

provide periodical quality assurance report (Weekly/fortnightly/monthly) to Engineer in 

Charge along with proofs in support of quality of material brought for the work the 

process/ execution of work is as per specification. 

15.5 Contractor shall submit the account of all materials brought for the work, which are 

necessary for execution of work and any other data necessary to assess the quality of work.  

15.6 If he fails to fulfill the requirement, the required manpower for testing and field 

laboratory with required equipments will be deployed by the Engineer in charge and the 

charges will be recovered from the contractor (Provisions of Clause 4 will be applicable) 

or the agreement will be revoked. 
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15.7 PERSONEL FOR QUALITY ASSURENCE 

Sr. 

No. 
Personnel with Qualification Nos. 

1 

Quality Assurance Engineer 

(Civil Engineering Graduate with 2 Year experience in QA 

testing and report generation work) 

One 

2 

Laboratory Assistants 

(Twelve th Pass with Science subject with 2 year 

experience in testing of material) 

Two to Four  

(As per work) 

3 
Laboratory Attendants  

  

Two to Four  

(One for each L.A.) 

3.51 EQUIPMENTS  

Sr. 

No. 
Equipment‟s Apparatus for Tests 

1 
Earth Work – 

Field testing Equipment‟s 

Field density, Moisture Content, Sieves for Sand & 

Metal.  

2 Concrete Work -  
Silt, Gradation, Moisture Content, Slump, &            

Cube Modules. 

15.9  The tender rates are inclusive of quality control testing charges. 

  16.  Hire of Construction Equipment‟s: 

Construction equipment owned by the Corporation, if available and can be given on hire 

conveniently, will be made available on specific request, to the contractor at rates that will be 

prescribed by Corporation from time to time. Supervision charges will also be levied as 

prescribed by the Corporation from time to time, the contractor shall execute the agreement 

bond as prescribe by the corporation and shall agree to the specific rates of hire and 

supervision charges in force on the day of transaction in writing before machinery is taken 

out of the Corporation‟s yard by him. The contractor shall pay irrevocable bank guarantee for 

the value equal to 25% of the cost of similar new machinery for a period equal to period of 

hire plus three months. Some such items of equipment are indicated below: 

Rated Equipment 

i)  Tanker 

ii)  Diesel road rollers 

iii)  Tippers 

iv)  Dozers 

v)  Loader 

The machinery shall be entirely in the custody of the Corporation. It shall be issued to the 

Contractor at the yard where they are stationed. The machinery will not be allowed to leave 
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the work area on any account. All machinery so hired will be entirely operated and 

maintained by the Corporation in consideration of the hire charges to be paid by the 

contractor. If any equipment is to be used in excess of 8 (eight) hours per day, permission of 

the Engineer-in-charge shall be obtained in advance. 

Reckoning of working hours will start from the time the machinery leaves Corporation yard, 

where it has to return to it daily, and in other cases, when the machinery actually starts 

working. Closing time of working will be when it returns to the Corporation yard or actually 

ceases working for day, respectively. 

Log books shall be maintained by the Engineer or his authorized representative for each piece 

of equipment in the form laid down by the Engineer. The Contractor or his duly authorized 

agent shall verify and sign in the log book or on the machinery duty slip in lieu thereof, daily. 

If the contractor‟s representative fails to sign the log book, the entries made by the 

Corporation‟s representative shall be binding on the contractor. Any complaint or 

representation regarding the recorded working hours must be submitted in writing within 24 

(twenty- four) hours of the close of the shift. The Engineer‟s decision regarding such disputes 

pertaining to working hour shall be final and binding on the Contractor. Complaints or 

representations made after lapse of 24 (twenty-four) hours limit shall not be considered. The 

log books shall form the basis for raising debits against the Contractor. 

All expenses in respect of oil, fuel, grease, cotton waste etc. shall be borne by the 

Corporation. Crew for operating the equipment shall be provided by the Corporation. 

All minor and major repairs shall be carried out by the Corporation, to keep the equipment in 

working condition. However, in case of any breakage, damages, slips etc. which may occur 

due to the negligence of contractor‟s labour, equipment or staff or by reason, for which 

Corporation personnel are not responsible, the cost of such damages shall be recovered from 

the contractor. The decision regarding fixing of responsibility for any damages shall rest with 

the Engineer-in-charge and decision given by him shall be binding on the Contractor. 

Equipment shall be given on hire only when these can be spared. No claim on account to 

sickness or non availability of machinery shall be entertained. 

In case of damage to the equipment during haulage to site of work from Corporation stores 

servicing yard, full cost of repairs shall be recovered from the contractor when damage is due 

to rough handling. That damage to trucks/tippers due to bad haulage roads will also be 

recovered from the contractor. Decision of the Engineer-in-charge regarding of repairs and 

cause of damage shall be final and binding on the contractor. 

A truck, tipper, tanker and any other equipment may be hired for a single day at a time and 
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the minimum charges to be levied will be 8 (eight) hours plus mileage or for 8 (eight) hours 

when mileage is not applicable. 
  

Compressor and concrete mixers shall not be hired for less than a day time and minimum 

charges for hire will be that for four hours per day. Crusher shall not be hired for a period less 

than month at a time. The minimum charges for hire will be those for 25 (twenty five) days 

and 8 (eight hours per day) 

17.  Bills and Payments: 

As per Payment milestone Guidelines and directives from Directorate of 

Irrigation  Research & Development (DIRD), Pune Water Resource Department 

 

18.  Security Deposit 

The security deposit accumulated from deductions from the running account bills may from 

time to time and at any time, on application by and at the cost of the Contractor, be converted 

into an irrevocable BG from any branch of nationalized bank in state of Maharashtra in the 

name of Executive Engineer. Should the market value of the securities fall, for any reason 

whatsoever below that specified, the contractor shall make good the same in cash or as may 

otherwise be acceptable whenever called upon to do so or to replace the security by other 

acceptable to the Engineer-in-charge. 

The contractor shall bear all charges for commission and brokerage incidental to this. 

 19.  No Interest on money due the contractor. 

No omission by the Engineer to pay the amount due upon measurements or otherwise shall 

vitiate or make void the contract nor shall the contractor be entitled to interest on any 

guarantee bond or payment in arrears nor no any balance which may on the final settlement 

of his account be found due to him.  

 

20.  Other Contractor for the work: 

Corporation has the right to split-up the project work detailed in the Work and Site 

Conditions, into distinct items and this contract shall apply only to those items which shall 

have been specified in this contract. 

Should Corporation enter into other contactors for specified items of the project work, each 

contractor shall co-operate with others to the fullest extent and shall allow others every 

facility and cooperation for execution of their works simultaneously and satisfactorily, as 

intended in the designs, specifications and drawings. 
  

Should there be a dispute or disagreement between the contractors for any cause whatsoever, 
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the same shall be referred to the Engineer-in-charge whose decision regarding the co-

ordination, co-operation and facilities to be provided by any of the contractors to others shall 

be final and binding on all parties and such a decision or decisions shall not vitiate any 

contract nor absolve the contractor of his responsibilities under the contract nor form the 

grounds for any claim of compensation.  

 

21.  Contract document and matters to be treated as confidential: 

All documents, correspondence, decision and other matters concerning the contract shall be 

considered as of confidential and restricted nature by the contractor and he shall not divulge 

there to any unauthorized person.  

 

22.  Access to the Contractor‟s Books 

Whenever it is considered necessary to the Engineer-in-charge to ascertain the actual cost of 

execution of any particular item of work or supply of plant or material he shall direct the 

Contractor to produce the relevant documents, such a pay-rolls, records or personnel, 

invoices of materials and any/all other data and documents relevant to the item or necessary 

to determine its cost etc. and the contractor shall when so required furnish information to the 

aforesaid items in the mode and manner that may be specified.  

 

23.  Breach on part of Corporation Not to Annual contract. 

No breach or non-observation on the part of corporation of any of the conditions contained 

herein shall annual this contract or discharge the „contractor from the observance and 

performance thereof, but on application to the Engineer-in-charge, an extension of time  

may be given to the Contractor in respect of such breach or non-observance by the 

Corporation, which shall be governed by Clause 6 of B -1 form. 

The Contractor shall not, however, be entitled to consideration or any extension of time for 

any item of the work unless the contractor shall have made an application in writing to the 

Engineer-in- charge within one month of the arising of the cause needing such extension, but 

the Engineer-in- charge may at his discretion, which shall be conclusive, waive the condition 

regarding this period of one month.  
 

24.  Local Laws  

All local laws in force at the time of entering into the contract and those enacted thereafter 

shall be binding on the Contractor and he shall abide by the same. 

All import and excise duties, sales tax, local panchayat tax and other taxes shall be borne by 

the Contractor and they shall be deemed to have been covered by his quoted tender rates, 
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except that the contractor shall not be liable to any land tax for the land handed over to him 

for the operation in connection with this contract or for his colony or appurtenant works 

constructed by him for the purpose of this contract. 

  

The contractor shall also be liable to all relevant provisions of the Indian Income Tax Act, 

and other Tax laws and labour laws which may be applicable to him from time to time. 

          The contractor shall protect and indemnify Corporation against all claims or liabilities 

arising from one based on the violation of such laws, ordinances and regulations, by laws by 

him or his employee. 

25.  Personnel of Contractor: 

The Contractor shall, at all times, maintain on the work, a staff a duly qualified engineers and 

supervisors of sufficient experience of similar other jobs, to assure that the quality of work 

turned out shall be as intended in the specifications. The Contractor shall also maintain at the 

work, a Works Manager of sufficient status, experience and office, and duly authorize him to 

deal with all aspects of the day-to-day work. All communications to and commitments by this 

Works Manager shall be absolutely binding on the Contractor. 

            The Contractor shall supply to the Engineer-in-charge details of names, qualifications 

and experience in regard to all supervisory staff employed by the Contractor and notify 

charges when made, and satisfy the Engineer-in-charge regarding the quality and sufficiency 

of staff thus employed. 

The Engineer-in-charge will have the unquestionable right to ask for changes in the quality 

and number of contractor‟s staff. The contractor shall on the written directives of the 

Engineer-in-charge, remove from the works any person employed thereon, who may in the  

opinion of the Engineer-in- charge be incompetent or has misconduct himself. Such person 

shall not be employed again, on the work, without the written permission of the Engineer-in-

charge.  

26.  Death, Bankruptcy etc.: 

     If the contractor shall die or commit any act of bankruptcy or being a corporation, 

commences winding up except for reconstruction purpose or carry on its business under a 

receiver, the executors , successors or other representatives in law of the contractor or any 

such receiver, liquidator or any person whom the Corporation and shall for one month, during 

which he shall take all reasonable steps to prevent a stoppage of work, have the option of 

carrying out this contract subject to his or their providing such guarantee as may be required 

by the Corporation, but not exceeding value of the work for the time being remaining 
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unexecuted. 

In the event of stoppage of work, the period of the option under this clause shall be fourteen 

days only. Should the above option be not exercised, the contract may be terminated by 

Corporation, by a notice in writing to Contractor or his successor. The power and provision 

reserved to Corporation in this contractor of taking of the work out of the contractor‟s hand 

shall immediately become operative. Copy of such notice shall be pasted on work site and 

advertised in newspaper 

 

27.  Notices, How to be given: 

Where any legal or other notice or any other document or any other direction is to be given to 

or served upon the Contractor, it shall be deemed to be duly given or served, if it shall have 

been either delivered to him personally or to his recognized agent or Works Manager 

(including in the case of company, the Secretary of such Company) or delivered at or sent 

through the post, addressed to the last known place of business, or abode or the Contractor, a 

notice or other documents which shall be so given to or so served on any one of the partners 

in such firms, shall be deemed to have been given or served on all of them. 

 

 27.A Work Order Book: 

The contractor shall maintain bound work order book at work site as the Engineer-in-charge 

may direct. This work order book shall have machine numbered pages in triplicate. The 

contractor shall make them available to the Engineer-in-charge or his representative, 

whenever called for. 

Executive Engineer or his representative may record order about works, in this book, leaving 

the original copy in the book and removing the second and third copy with him, the 

contractor or his authorized representative, shall also sign this work order, in token of its 

acceptance. 

             All orders recorded in these work order book, shall be deemed to have been served 

on the contractor. On completion of the work all the work order books may be handed over to 

the Executive Engineer. 

In the event of refusal the Contractor‟s representative on the spot to sign the work order book, 

Engineer-in-charge shall take the necessary further steps in respect of further communication 

and control, modification or stoppage of work as deemed fit at the entire responsibility of the 

contractor.  
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28.  Passing of Foundation etc.: 

After the completion of the work of excavation, the same will be checked and passed by the 

Executive Engineer. No masonry or concrete or back filling shall be laid unless the 

foundation is so passed. No concreting shall commence unless the centering and the 

reinforcement is checked and passed by the Engineer-in-charge. 
 

29.  Reference to Standard Specification: 

The specifications of the work as enclosed with the contract document are drawn with a 

specific reference to site conditions and do not every where include the details of the standard 

tests and procedures which are already laid down and available in the current Indian Standard 

Specification. Wherever such details are not specified in this contract, the provision under 

current Indian Standard Specifications and / or the Standard Specifications (1970) of the 

Government of Maharashtra shall be deemed to be applicable. 

 

30.  Communications and Notices by Contractors: 

All communications and / or notices pertaining to work and concerning matters, such as 

passing and approving of foundation, reinforcement and framework, measurements, mark 

outs, etc. shall not be addressed by the Contractor to an Officer below the rank Sub-

Divisional Officer. All such notices communications, etc. shall be addressed in good time so 

as not to hold up the work.  
 

31.  Non-Compliance of Contract Conditions: 

If the contractor shall neglect or fail to proceed with the works, with due diligence or he 

violates any of the provisions of the contract, the Engineer-in-charge may give notice to the 

contractor, identifying deficiencies in performance and demanding corrective action. The 

Engineer-in-charge, shall also clearly state in the notice the nature of action that shall be 

taken, if contractor fails to fulfill by necessary corrective action. 

Depending on nature of default the Engineer-in-chargé at his discretion, shall have two 

options regarding action to be taken in case of default by contractor. He shall withhold any of 

the payments due to the contractor or shall terminate the contract in whole or in part. But 

Engineer-in-charge shall, clearly mention in his notice, the action that shall be taken if the 

contractor fails to take the corrective action. The period of 14 days shall be given to the 

contractor to take such corrective action after the issue of such notice. 

No claims for compensation of any sort, from contractor will be entertained for withholding 

the bills indefinitely till specified requirements are complied by the contractor. 
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After the issue of the notice about default by the contractor, the contractor shall not remove, 

from the site any plant, equipment and‟ materials. The Corporation shall have a lien on all 

such plants, equipment‟s and materials, from the date of such notice, till deficiencies have 

been corrected.  
 

32.  Extra items: 

Extra items of work shall not vitiate the contract. The contractor shall be bound to execute 

extra items of work as directed by the Engineer-in-charge. The rates for extra items will be 

governed by the provisions of clause 14 and 30 of conditions of contract. 

However no extra items can be started without prior written permission for the Engineer- in- 

charge. 

             Price Escalation will not be payable for the extra items. 
  

33.  Price Variation Clause: - 

If during the operative period of the contract as defined in condition (i) below, there shall be 

any variation in the Consumer Price Index (New Series) for Industrial workers for 

Chhatrapati Sambhajinagar centre as per the Labour Gazette published by the 

Commissioner of Labour, Government of Maharashtra and/or in the whole sale Price Index 

for all commodities prepared by the Office of Economic Advisor, Government of India, 

Ministry of Commerce and Industries. Department of Industrial Policy and promotion or in 

the price of petrol/ Oil and Lubricants and major construction materials like bitumen, cement, 

steel, various types of pipes, etc. then subject to the other conditions mentioned below, price 

adjustment on account of. 
 

1)  Labour Component 

2)  Material Component 

3)  Petrol, Oil and Lubricants Component 

4)  Steel Component  

5)  Cement Component 

6)   D.I. Pipe Component 

  

             Calculated as per the formula herein after appearing shall be made. Apart from these, 

no other adjustments shall be made to the contract price for any reasons whatsoever, 

component percentage as given below are as of the total cost of work put to tender. Total of 

Labour, Material, and POL Components shall be 100 and other components shall be as per 

actual. 
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 1)  Labour Component      -        K1 (21%) 

2)  Material Component                -         K2 ( 72%) 

3)  Petrol, Oil and Lubricants Component  -         K3 (07%) 

4) Bitumen Component    - Actual   

5)  Steel Component    - Actual 

6)  Cement Component    - Actual 

7)  D.I. Pipe Component    - Actual 

       

1. Formula for Labour Component: 
  

V1 =            0.85P   [K1  ×    L1 –Lo] 

                                    100            Lo 

Where,  

  

V1 =  Amount of price variation in Rupees to be allowed for Labour component  

P =  Cost of Work done during the quarter under consideration  

minus  

  the cost of Cement,  HYSD and Mild steel, Bitumen, C.I. & D.l. Pipes  calculated at 

the basic star rates as applicable for the tender, consumed during the quarter under 

consideration. 

     STAR RATE 

    1)  Cement Rs.273.44/- Per Bag 

    2) Steel  Rs.55909.61/- Per MT 

K1 =  Percentage of Labour Component as indicated above 

L0 =  Basic Consumer price index for Chhatrapati Sambhajinagar centre shall be average 

consumer price index for the quarter preceding the month in which the last date 

prescribed for receipt of tender, falls. 

L1 =  Average consumer price index for Chhatrapati Sambhajinagar centre for the 

quarter under consideration. 

  

 

2.  Formula for Materials Component: 
  

V2 =    0.85P   [ K 2      ×    M1 - M0] 

                                    [100                M0     ] 
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Where, 

  

V2 =  Amount of price variation in Rupees to be allowed for Materials Component. 

P =  same as worked out for Labour Component. 

K2 =  Percentage of Materials Component as indicated above. 

M0 =  All India wholesale price Index for all commodities   as published by the Office of 

Economic Advisor, Government of India, Ministry of Commerce and Industries. 

Department of Industrial Policy and promotion prevalent 30 days prior to the last date 

of submission of bid.   

M1 =  Average of monthly all India wholesale price Index for all commodities as published 

by the Office of Economic Advisor, Government of India, Ministry of Commerce and 

Industries. Department of Industrial Policy and promotion for the quarter under 

consideration.      

                                                            

3.  Formula for Petrol, Oil and Lubricant Component: 
  

            V3     =    0.85P       [  K 3    ×  P1 - P0] 

                                           [ 100          P0       ] 

Where, 

V3 =  Amount of price variation in Rupees to be allowed for POL Component.                     

P =      same as worked out for Labour Component. 

K3 =  Percentage of Petrol, Oil and Lubricant Component. 

P0 =  Average price of HSD at Mumbai during the quarter preceding the month in which 

the last date prescribed for receipt of tender, falls. 

P1 =  Average price of HSD at Mumbai during the quarter under consideration. 

 

4.  Formula for Bitumen Component. 
 

V4  =  QB (B1 -  B0) 
 

      Where, 
 

V4 =  Amount of price variation in Rupees to be Allowed for Bitumen Component. 
 
           QB =  Quantity of Bitumen (Grade....) in metric tonnes under in the permanent works and  

approved enabling works during the quarter under consideration. 
 

B1  =   Current, average ex-refinery price per metric tonne of  Bitumen (Grade….) under 
 consideration including taxes (octroi, excise, sales tax) during the quarter 
under consideration. 
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B0 =    Basic rate of Bitumen in rupees per metric tonne as considered for working out value of 
P or average ex–refinery price in rupees per metric tonne  including taxes (Octroi, 
excise, sales tax) of Bitumen for the grade of bitumen under consideration prevailing 
quarter preceding for month in which the last date prescribed for receipt of tender, 
falls, whichever is higher. 

  

5. Formula for HYSD and Mild Steel Component: 
  

       V5     =   So   (SI1  -  SI0) 

                                                    ×      T 

                                       SI0 
 

Where, 

V5  =  Amount of price variation in Rupees to be allowed for steel Component.                     

So  =    Basic rate of TMT steel in rupees per metric tonne as considered for working out  

  value of P 

SI0 =  All India wholesale price index for “Steel” as published by the Office of Economic 

Advisor, Government of India, Ministry of Commerce and Industries. Department of 

Industrial Policy and promotion prevalent 30 days prior to the last date of submission 

of bids.  

SI1 =  Average of monthly All India wholesale price index for “Steel” as published by the 

Office of Economic Advisor, Government of India, Ministry of Commerce and 

Industries. Department of Industrial Policy and promotion for the quarter under 

consideration.    

T =   Tonnage of steel used in the permanent works for the quarter under consideration. 

  

6.  Formula for cement Component: 
                  

               V6     =    C0   ( CI1  -  CI0 )   

                                 ×      T 

           CI0 

Where, 
  

V6 =  Amount of price variation in Rupees to be allowed for cement Component.                     

Co =    Basic rate of cement in rupees per metric tonne as considered for working out value  

  of P 

CI0 =  Average of cement index as per RBI Bulletin during the quarter preceding the month 

in which the last date prescribed for receipt of tender, falls. 

CI1 =  Average cement index as per RBI Bulletin during the quarter under consideration. 

T =  Tonnage of cement used in the permanent works for the quarter under consideration. 
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7.  Formula for C.I. / D.I Pipe Component: 
  

             V7 =   Q d   (D1  -  Do)                                                        

                                                               

Where, 

V6 =  Amount of price variation in Rupees to be allowed for CI / DI Pipe  Component.                     

Do =     Basic rate of Pig Iron in rupees per metric tone as considered for working out value of 

P 

 DI0 =     All India wholesale price index for “ Pig Iron” as published by the Office of 

Economic Advisor, Government of India, Ministry of Commerce and Industries. 

Department of Industrial Policy and promotion prevalent 30 days prior to the last 

date of submission of bids. 

DI1 =  Average of monthly All India wholesale price index for “Pig Iron” as published by the 

Office of Economic Advisor, Government of India, Ministry of Commerce and 

Industries. Department of Industrial Policy and promotion for the quarter under 

consideration. 

T =  Tonnage of C.I. / DI Pipes used in the permanent works for the quarter under 

consideration. 

  

The following conditions shall prevail: 

i)  The Operative Period of the contract shall mean the period commencing from the date 

of work order issued to the Contractor and ending on the date on which the time allowed for 

the completion of the works specified in the contract for work expires, taking into 

consideration the extension of time, if any, for completion of the work granted by Engineer 

under the relevant clause of the conditions of contract in cases other than those where such 

extension is necessitated on account of default of the contractor. The decision of the Engineer 

as regards the Operative Period of the contract shall be final and binding on the contractor. 

Where compensation for liquidated damages is levied on the contractor on account of delay 

in completion or inadequate balance of work from the date of levy of such compensation 

shall be worked out by pegging the indices L1, M1, C1, P1, B1, Sl1, & Cl1, to the levels 

corresponding to the date from which such compensation is levied. 

ii)  This price variation clause shall be applicable to all contracts in B1 / B2 & C form but 

shall not apply to piece works. The price variation shall be determined during each quarter as 

per formula given above in this clause. 

iii)  The escalation is payable for the extra items since the rates for them are to be fixed   
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without yearly rate revision. 

iv)  This clause is operative in both ways, i.e. if the price variation as calculated above is 

on the plus side, payment on account to the price variation shall be allowed to the contractor 

and if it is on the negative side the Corporation shall be entitled to recover the same from the 

contractor and the amount shall be deductible from any amount due and payable under the 

contract. 

v) To the extent that full compensation for any rise or fall in costs to the contractor is not 

entirely covered by the provision of this or other clauses in the contract, the unit rate and 

prices included in the contract shall be deemed to include amounts to cover the contingency 

of such other actual rise or fall in costs.       

  

34.  ---DELETED--- 
  

35.  Co-ordination with other contractors 

The contractors should note that there will be other agencies including Corporation, working 

in the same area for works other that included in this contract. The contractor shall co-operate 

with these agencies to the fullest extent and shall allow them reasonable facility and 

cordination for execution of works simultaneously and satisfactorily as intended in the 

contract conditions, specifications and drawings.  

              Should there be a dispute or disagreement between the contractor and other Agencies 

for any cause what so ever, the same shall be referred to the Engineer-in-charge whose 

decision regarding Co-ordination and facilities to be provided by all the contractors to others 

shall be final and binding on all parties and such decision shall not vitiate any contract or 

absolve the contractor of his responsibility under the contract and shall not form ground for 

any claim or compensation.  

36.  Undertaking under Contract Labour Act 

The contractor shall furnish the undertaking towards implementation of contract Labour Act 

as given in Form No. IX.  

37.  Photographs of the works 

The contractor will not be allowed to take photographs showing field work or the general 

location of the work. The Engineer, may however, at his discretion, allow a few construction 

photographs to be taken for the purpose of the contractor‟s record. Prior approval of the 

Engineer-in-charge should be obtained in such cases and also in case such photographs are to 

be exhibited in public literature and calendars etc. in all such cases, negatives of the photos 

shall be submitted to the Engineer, after taking approved number of copies and the negative 
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will become the absolute property of the Corporation.  

38.  Fencing, Lighting & Ventilation 

a) The Contractor shall be responsible for the proper lighting, fencing, guarding and 

necessary health and safety measures while executing all works under this contract and for 

proper provision of temporary roadways, guards, footways, fences, caution notices, etc. as far 

as the same may be rendered  

Necessary by reasons of the work, for the accommodation of Workmen, foot passengers or 

other traffic and of owners and occupiers of adjacent property and of the public and shall 

remain responsible for any accidents that may occur on account of his failure to take proper 

and timely precaution. 

 b) Maintenance of Services 

After all the work Under this contract is completed and accepted as such, in case the 

Engineer-in-charge so directs, the contractor shall maintain the lighting, ventilation, 

communication facilities etc. up to date determined by the Engineer-in-charge, but not longer 

than for a period of twelve months. All reasonable charges for such maintenance otherwise 

not required by the Contractor for his purposes under the contract will be borne by 

Corporation As regards the reasonableness of such charges, the decision of the Engineer-in-

charge shall be final and binding on the Contractor.  

39.  Liability for accidents of Persons 

It shall be contractor‟s responsibility to protect against accidents on the work site. He shall 

indemnify the Corporation against any claims for damage to the property, injury to workers 

or any other persons, deaths etc. 

On the occurrence of an accident resulting in death or which is so serious as to be likely to 

result in death, the contractor shall within 24 hours, report in writing to the Engineer-in-

charge, the facts stating clearly about the circumstances in which accident has occurred and 

the subsequent action taken. Other minor accidents causing minor injuries and loss to 

property should be communicated in writing, promptly to the Engineer-in-charge. In all cases 

the contractor shall indemnify the Corporation against all losses or damage resulting directly 

or indirectly from the contractor‟s failure to report in the manner aforesaid to otherwise 

arising from such occurrences. This includes penalties or fines, if any, payable by the 

Corporation as a consequence of failure to give notice under Workmen‟s Compensation Act 

or failure to confirm to the provisions of the said Act in regard to such accidents. 

In the event of accident in respect of which compensation may become payable under the 

Workmen‟s Compensation Act. VIII of 1923 including all subsequent modifications thereof, 
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Engineer-in- charge may retain the sums of money as may in the opinion of Engineer-in-

charge be sufficient to meet such liability out of the amounts payable to the contractor. These 

sums shall be recovered from the immediate payment due to the contractor in one installment 

or in more than one installment. The decision of the Engineer-in-charge regarding this shall 

be final and binding on the contractor. On receipt of award from the Labour Commissioner, 

the balance amount shall be reimbursed to or recovered from the contractor. 

It should be noted that though the Corporation is a Principal employer, the complete 

responsibility of compensation shall be on the contractor. 

40.  The contractor to supply and be responsible for the sufficiency of the means 

employed. 

The Contractor shall supply and take upon himself the entire responsibility of the sufficiency 

the scaffolding, timbering, machinery, tools, and implements and generally of all the means 

irrespective of whether such means may or may not have been approved of or recommended 

by the Engineer-in-charge and the Contractor must accept and discharge all risks of 

Accidents or damages from whatever cause they may arise, until the completion of this 

contract. 

41  Covering of work 

The Contractor shall give not less than seven days notice in writing to the Engineer-in-charge 

of the work which is proposed to be covered up or placed beyond the reach of measurements 

so that the measurements may be taken before the work is covered up or placed beyond the 

reach of measurements. No work shall be covered up or placed beyond the reach of 

measurement, before ensuring that the measurements of work to be covered up are recorded. 

Any work covered up or placed beyond the reach of measurements without such notice have 

been given and consent  

obtained the same shall be uncovered at the Contractor‟s Expenses and in Default thereof no 

payment or allowance shall be made for such work or for materials with which the same was 

executed. 

42.  Quantities of work: 

The Quantities of work under the various items in the Schedule „B‟, Part - I, Schedule of 

quantities and bid rates as estimated by Corporation, have been provided as could be 

reasonable anticipated and should be taken as indicative only. The amount of work will 

depend upon the actual conditions that will be encountered in the construction and the results 

of detailed designs which will continue to be defined as more field data end information 

comes to hand. If the work is started by the Corporation, the quantities put to tender shall be 
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reduced to the extent the work is done by the Corporation up to the date of starting the work 

by the contractor. No claims due to reduction in quantity on his account will be entertained.  

43.  Accuracy of lines, levels and Grades setting out: 

a)  The contractor shall be responsible for the true and proper setting out of the work and 

for the correctness of the position, levels, dimension, and alignment of all parts of the work 

and for the provisions of all necessary instruments, appliances and labour in connection with 

this. 

b)  For the purpose of setting out, one permanent bench mark shall be established by the 

Corporation near the site, the value of which shall be given to the contractor, by the Engineer-

in-charge on demand by the contractor. Similarly, the reference line in the form of centre line 

of junction wall and of some other components, if found by the Engineer-in-charge for 

complete setting out of the structure shall be given. All the setting out shall be with reference 

to this bench mark and reference line. 

c)  If at any time during the progress of works the error shall appear or arise in the 

position, level, dimension or alignment of any part of the work, the contractor shall rectify 

such error to the satisfaction of Engineer-in-charge without any extra cost to the Corporation. 

d)  The periodical checking of these by Corporation staff shall not absolve the contractor 

of his responsibility regarding accuracy. In case of deviation, the contractor shall make good 

to the discrepancy at his own cost and without any compensation for the additional work 

involved. Wherever such discrepancies, if any are found to arise between the work of 

different contractors at the junction of their works, the relative liability to set right their 

respective discrepancies shall be fixed by the Engineer-in-charge whose decision shall be 

final & binding on the contractor concerned the engineer-in-charge shall further have the 

unquestioned right to rectify the discrepancies and recover the costs from the contractor or 

contractors according to proportions as he may consider reasonable. 

e)  It is the responsibility of contractor to preserve the bench mark and the reference 

points established for setting out. 

44.  Excavated Material 

All the materials available from excavation will be the property of Corporation and shall be 

disposed off only as directed by the Engineer-in-charge. The materials of approved quality 

available from the excavation including that carried out by the Corporation may be used by 

the contractor in the items of works included in Schedule „B‟ or for ancillary or preparatory 

work, free of cost Prior approval of Engineer-in-charge of such use shall, however, be taken. 

The Contractor shall make proper arrangements for sorting out and stacking material of 
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approved quality that he proposes to use as aforesaid. Corporation will be free to make use 

other materials not required or not likely to be required for use by the contractor as will be 

determined by the Engineer-in-charge. 

The excavated material not be used by the contractor as above or stacked for his use, but 

remaining unused to site after completion of works, shall be disposed off by the contractor at 

his own cost in a manner and at place shown the drawings or as and where the Engineer-in-

charge may direct. 

The contractor should utilize material available from excavated stuff for backfilling.  

45.  Safety Measures: 

The Contractor shall arrange for the‟ safety in his operations as required including the 

provisions in the safety manual published by the Central Water and Power Commission New 

Delhi. (Jan, 1962 Ed) In case the contractor fails to make such arrangements the Engineer-in-

charge shall be entitled to cause them to be provided and to recover the cost thereof from the 

contractor. The following are some of the measures listed, but the same are not exhaustive 

and the contractor shall add to and suggest improvement to these precautions on his own 

where necessary and should comply with the directions issued by the Engineer-in-charge in 

this behalf from time to time and at all times. 

Providing protective head guard to workers in the works like deep excavation to protect them 

against fall of overburden materials. 

Getting the workers in such jobs periodically examined for chest trouble due to too much 

breathing in fine dust. 

Taking such normal precautions like fencing and lighting to excavations or trenches, not 

allowing, nails or metal parts or useless timber spread around, marking danger area for 

blasting whistles etc. 

Providing sufficient suitable and safe, accesses to all work, spots including ladders, 

gangways, platforms, etc. avoiding naked wires, etc. such would electrocute the worker. 

Taking necessary steps towards training the workers concerned on the use of machinery 

before they are allowed to handle them independently and taking all necessary precautions in 

and around areas where machines hoists and similar units are working. 

 

46.  Maintenance: 

 After the works are completed in all respects in accordance with the contract condition, a 

completion certificate will be issued by the Engineer-in-charge. 

 From the date of issue of the completion certificate, till the expiry of 12 calendar months, the 
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Contractor shall be liable for the replacement of any part of plant or work found to be 

defective form the causes arising from faulty materials or workmanship or other causes, for 

making good any damage arising there from. 

47.  Sundays and Holidays: 

 No work shall be done on, weekly local holidays or on other Government holidays duly 

gazette or on. Holidays observed by local usage without the prior sanction of the Engineer-in-

charge. Withholding of such sanction shall not form any grounds for compensation of time 

limit. 
  

 If on the other hand, the Engineer-in-charge directs that the work shall be proceeded with on 

days and during hours otherwise not permissible under this contract, the Contractor shall 

proceed with the works as directed, without, in any way violating this contract or forming any 

grounds for compensation or claim. 

The Contractor shall, in his dealing with labour at all times during the period of this contract, 

have due regard to local festivals, religious and other customs and all relevant laws. 

 48.  Bank Guarantee: 

1. Bank guarantee shall be given on the stamp paper of Rs. 100/- in the form prescribed by 

the Corporation. The bank guarantees for security deposit and additional performance 

security deposit if any, shall be valid for the entire period of contract, including defect 

liability period. It will be the responsibility of the contractor to get validity of Bank 

Guarantee extended at least minimum Seven (7) days before prior to expiry date from time 

to time, failing which the Bank guarantees shall be en cashed by the Corporation minimum 

Seven (7) days before expiry date of Bank guarantees and cash accrued will be at the disposal 

of the Corporation, without interest. 

2. If the bidder is going to submit Security deposit/ Additional Performance Security Deposit 

in the form of bank guarantee, then original bank guarantee must be submitted by the bank to 

the Executive Engineer through registered post.  

3. In the exceptional case, if bank has given bank guarantee to the bidder then, the bidder 

should request to concerned bank to submit unstamped duplicate copy to the Executive 

Engineer. 

4. In the case, if bank guarantee received from the bidder but unstamped duplicate copy is not 

received from bank in such case the verification of bank guarantee will be done by sending 

the copy of bank guarantee to concerned bank by registered post. Work order will not be 

issued till verification of bank guarantee from the concerned bank. 
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49.  Handing over of work: 

All the work and materials, before finally taken over by Corporation will be the entire 

liability of the contractor for guarding, maintaining and making good any damages of any 

magnitude. Interim payments made for such work will not alter this position. The handing 

over by the contractor and taking over by the Executive Engineer or his authorized 

representative will be always in writing of which copies will go to the Executive Engineer or 

his authorized representative and the contractor. It is however, understood that before taking 

over such work, Corporation will not put it into regular use as distinct from casual or 

incidental one, except as specifically mentioned elsewhere or as mutually agreed to.  

50.  Instrumentation 

In case, it is proposed to have any instrumentation, in work, the instruments and their 

accessories will be procured and installed by the Corporation as per programmed framed by 

the Engineer-in-charge. Care should be taken by the Contractor to protect these instruments 

as well as their connection during various constructions operations. 

The Contractor shall also extend all facilities for installation and observation of these 

instruments. All the operations required for facilitating the installation of the instruments 

shall stand included in the relevant items of tender. No claim however shall be entertained 

due to any delay or obstruction that might be created due to installation or observation.  

 

51.  Inspection of Works: 

The Engineer or his duly authorized representative shall have at all times full power to 

inspect the work, whenever in progress either on the site, in the contractor‟s premises or the 

work site. Further, contractor shall not without written authorization, permit entry on site of 

work of any person except authorized representative of the Corporation or the Engineer or the 

Contractor‟s staff and labour directly engaged on and in connection with the work. 

The contractor shall, at his cost, provide all necessary facilities for proper inspection and 

supervision of the work gangways, platforms, scaffolding and ladders, etc. of suitable 

dimensions and sufficiently strong at appropriate locations and all accesses to passage etc. 

shall be well light and maintained in good order. The Engineer‟s decision about the 

sufficiency and adequacy thereof shall be final. 

The contractor shall, during working hours, maintain supervisor of sufficient training and 

experience to supervise various items and operations of the work and the said supervisors 

shall remain present during inspections of the Engineer. All orders and directions given to 

such supervisors or other staff of the contractor shall be deemed to have been given to the 
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contractor directly. Further the Engineer may, by due notice to the contractor, he shall then 

remain present on any specified inspection and the contractor, he shall then remain present on 

any specified inspection and the contractor shall comply with such directions. 

 52.  Opening out works: 

Should the Engineer consider, if necessary, in order to satisfy himself as to the quality of 

work the contractor shall at any time during the continuance of the contract pull down or cut. 

into any part of the work, and make such opening into and to such an extent through the same 

as the Engineer may direct and the contractor shall make good the same at his cost and to the 

satisfaction of the Engineer.  

53.  Removal of Imperfect work: 

If it shall appear, that the work has been executed with unsound, imperfect or of an inferior 

quality or otherwise not in accordance with contract documents, the contractor shall at his 

own cost rectify, reform, remove or reconstruct the same, wherein whole or in part as may be, 

directed by the Engineer, whether or not, the value of any such work of material shall have 

been included in any payment made to the contractor. The Executive Engineer may if he 

thinks fit, allow provided further that the rates fixed by the Engineer, be not acceptable to the 

contractor, he shall have the option to replace the defective work or materials with once in 

accordance with the specified standards.  

54.  Jurisdiction of court for disputes: 

Disputes, if any, arising out of this contract shall be subject to the jurisdiction of the High 

Court of Mumbai, Bench Nagpur. 
  

55.  Mode of payment of the quantities of excavation, masonry and concrete items 

executed in excess of 125%. 

Clause No. 38 of B-1 Tender Form pertains to payment of quantities of different items 

of Schedule „B‟ in excess of 125 % of the tendered quantities. It is to be clarified that in the 

case of item of excavation in soft strata and hard strata, in the present tender, this clause will 

become applicable only if the total quantity of excavation (i.e. quantity executed in excess of 

125% of total i.e. quantity given in schedule “B” of excavation in soft strata plus quantity 

given for excavation in hard strata) exceeds 125% during execution. For payment of quantity 

executed in excess of 125% of total quantity of excavation following procedure will apply. 
  

Case 1: Where quantity of excavation executed exceed 125% of total of tendered quantity of 

items of excavation in soft strata and in hard strata, but quantity executed of any one of the 

individual items is less than or equal to the tendered quantity for that item. All the excess 
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quantity beyond 125% total tendered quantity in items of excavation in soft strata and hard 

strata; taken together, will be paid by revising the rate of only that item where excess has 

occurred. 
  

Case 2: Where total quantity of excavation executed for both items (excavation in soft strata 

and in hard strata) exceeds 125% of the total tendered quantity of items of excavation 

quantity in excess of 125% of total tendered quantity will be distributed in Ratio of: 

  

_________ Executed quantity of individual item of excavation,___________                                    

       Total executed quantity of items of excavation in soft strata and hard strata. 
  

And will be paid by revising the rate of individual item as per clause 38(2), subject to the 

provision that the revision of rate will be applicable only for the quantity of individual item 

executed beyond the tender quantity. 

  

In case of executed quantity is less than 75% of the total quantity of excavation in soft strata 

and hard strata, these will be treated on similar lines as in case (1) and (2) above. 

  

Case 3: Where total quantity of all masonry items taken together exceeds 125% of the total 

tendered quantities of all masonry items quantity in excess of 125% of total tendered quantity 

will be distributed in the Ratio of : 

  

                        Executed quantity of individual item of masonry,                                   . 

               Total executed quantity of all masonry items taken together. 
  

And will be paid by revising the rate of individual item as per clause 38(2), subject to the  

provision that the revision of rate will be applicable only for the quantity of individual item 

executed beyond the tender quantity. 

  

In case of executed quantity is less than 75% of the total quantity of all masonry item taken 

together, these will be treated on similar lines as in case (1) and (2) above. 

  

Case 4: Where total quantity of all concrete items taken together exceeds 125% of the total 

tendered quantities of all concrete items quantity in excess of 125% of total tendered quantity 

will be distributed in the Ratio of : 

  

                        Executed quantity of individual item of concrete,                                   . 

                    Total executed quantity all concrete items taken together. 

  

And will be paid by revising the rate of individual item as per clause 38(2), subject to the 
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provision that the revision of rate will be applicable only for the quantity of individual item 

executed beyond the tender quantity. 

In case of executed quantity is less than 75% of the total quantity of all concrete items taken 

together. These will be treated on similar limes as in case (1) and (2) above. For payment of 

quantities in excess of 125% of tendered quantity for items other than excavation masonry 

and concrete items provision of clause 38 (2) & (B) of B-1 Tender Form will be applicable. 

56.  Mode of payment of excavation quantities in running bill and final bill. 

Payment of work done under items of excavation in soft strata and hard strata will be made of 

90% of the contract rate in R.A. Bills for all excavated quantities till the final designed cross 

section of component as decided by the Engineer-in-charge is reached. The component cross 

section as per design shall be deemed to have been reached only if no work remains to be 

executed between the two adjacent cross sections. 100% of payment at contract rate in R.A. 

Bills may be released only after the work of excavation is completed between two adjacent 

cross sections.  

57.  Excavation by Controlled Blasting and Chiseling: 

The location where excavation by controlled blasting and chiseling is to be done is shown 

below. At other location the excavation is to be done by ordinary blasting. 

A. Controlled blasting- 

 The rate  of excavation  by  controlled  blasting  is  allowed  at  following  site condition- 

i. The roads having heavy traffic within 100-meter radius of work. 

ii. The habitation and public buildings with 200-meter radius of work.  

iii. The electric lines within 100-meter radius of work. 

B. Chiseling- The rate of excavation by chiseling is allowed at location where permanent and 

important structure is within 30-meter radius from work. 

57.1. Where rate of chiseling and controlled blasting is allowed, the contractor shall be 

responsible for damage to any type of property or life.   If any damage is occurred 

due   to a c t i v i t y  of excavation the contractor has to pay the compensation to the 

concerned party.  If he fails, the compensation will be paid by the Corporation and 

recovered from contractor. 

57.2. If the excavation by controlled blasting or chiseling is required to be done at chainages 

and locations other than mentioned above, then contractor shall write to the Engineer-

in-Charge.  The Engineer-in-Charge will inspect the site and if the work is within the 

prescribed zone of controlled blasting or chiseling, he will submit the proposal for 

obtaining permission of higher authority. 

In such case the contractor shall execute the item of excavation only after approval of 

controlled blasting or chiseling zone by Chief Engineer.  Otherwise, the quantity 

executed will be paid at the rate of ordinary blasting. 
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57.3. Contractor shall Note that the rate of controlled blasting will be paid only if he has 

done the work of excavation by taking proper precaution and methods.  If the work in 

controlled blasting zone is executed by ordinary blasting without any special efforts 

then payment of excavation will be made at the rate of ordinary blasting, though the 

work lies within approved zone of controlled blasting or chiseling. 

57.4. The contractor shall maintain account as the proof to prove that the excavation is done 

by controlled blasting or chiseling e.g.- 

a. For proof of controlled blasting -No of drills, their depth, charge loaded, other 

precautions taken and quantity executed. 

b.For proof of chiseling - Method of chiseling, equipment and machinery used and 

their hours of working, quantity executed. 

58. Shifting Of Electric Line: 

In case shifting of electric line is necessary, Engineer-in-Charge will initiate the proposals to 

concerned authorities. It will be the responsibility of contractor to make good for early 

clearance of the proposal form the concerned department with all specifications and 

conditions so that there should be no delay in completion of the work. The contractor should 

take all necessary precautions during execution of the work, since there is high voltage 

transmission line overhead. The contractor will be responsible for all consequences due to 

negligence. Contractor should pay the required cost of shifting these lines to the concerned 

authorities.  The same will be reimbursed to the contractor by Corporation as per availability 

of funds.  

59.     Defects Liability:- 

Within a period of 12 Months completion of work, if any repair due to the defect in 

construction, the same will be carried out by the contractor at his own cost. 

The security deposit amount as mentioned in clause 1 of condition of contract is only payable 

after one month completion of this period. 
 

60.   No Claims for Delay in Payments: 

1. Payment will be made to the contractor as per availability of funds with GMIDC.  

Contractor shall have to make himself well informed about the financial status of GMIDC 

and also about funds availability status for this work. 

2. Contractor shall not claim any amount in view of condition No. 1 above for any delay in 

payments, increase in period of contract, interest, price index increase etc.  Measurements 

shall be recorded in the same month when works are carried out. Contractor shall not claim 

any price escalation based on basis of date of payment of the bill & price index on the date of 

measurement shall only be applicable irrespective of date of payment. 

3. In case of financial crisis of any other reasons GMIDC reserves the right to withdraw 

above works under contract clause No. 15. 

61.  Insurance Charges : 

As per Clause No 56 of Section VI Genral Conditions. 
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62.  Labour Welfare Cess : 

The amount of labour welfare cess at the rate of 1% will be recovered from contractor 

through every Running / final bill as per directions given by the Govt. of Maharashtra vide 

Marathi Resolution No. „UDHYOG, URJA VA KAMGAR VIBHAG SHASHAN NIRNAY   

KRAMANK B. C. A. 2009 / PRA. KRA. 108 / KAMGAR 7A, DINANK-17 JUNE 2010”.  

63. The contractor shall make arrangements to supply fuel for domestic use to all the labours 

engaged on site and prevent the labours from cutting trees for the purpose of fuel. If the 

contractor‟s labour found to cut the trees the contractor shall be held responsible for the 

same and shall be punished as per the provision in Forest Conservation Act, 1980. 

64. Planning For Execution of Work 

The contractor must carry out the work in planned manner as directed by Engineer incharge. 

65.  Stamp Duty   

As Applicable 

67. Interpretation Of Clauses 

If it is found that interpretation of any one or more clauses considered together are inter-

opposite or vague, the decision of the engineer-incharge shall be final and biding to all. 

68. Handing Over the Work 

After completion of work the system is handed over the department with satisfactory 

irrigation through the system and defect liability period of the system for total One years 

after completion of work. 

69.  Mode of Payment Of Excavation Quantities In Running & Final Bills 

Payment of work done under items of excavation in soft strata and hard strata will be made 

at 90% of the contract rate in R.A. Bills for all excavated quantities till the final designed 

cross section of components as decided by the Engineer in charge is reached. The 

component cross section as per design shall be deemed to have been reached only if no work 

remains to be executed between the two adjacent cross sections. 100% of payment at 

contract rate in R.A. Bill may be released only after the work of excavation is completed 

between two adjacent cross sections. 
 

70.  No Cutting of Trees For The Purpose of Fuel Is Permitted   

The contractor shall make arrangements to supply fuel for domestic use to all the labours 

engaged on site and prevent the labours from cutting trees for the purpose of fuel. If the 

contractor‟s labour found to be cut the trees the contractor shall be responsible for the same 

and shall be punished as per the provisions in Forest Conservation Act 1980. 
 

71. Field Visit and Geo-Tagging:- 

Contractor shall visit the site, Other important locations and ascertain the availability & 

sufficiency of material before quoting the offer.  It is mandatory for the contractor or his 

authorized representative to visit the site and geo tag his visit at the predefined locations 

specified by Engineer-in-Charge or the key dates schedule.   

 The predefined locations for geo tagging are as follows  :- 

Locations Latitude Longitude 

Location -1 20° 06‟ 35”N 76° 10‟ 22”E   

Location -2 20° 13‟ 52”N 76° 12‟ 50”E   

Location -3 20° 14‟ 56”N 76° 15‟ 54”E   
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 The bidder shall upload the Geo Tagged photographs alongwith “FORM-3” in 

Envelope No.1 if not uploaded bid will be treated as non-responsive and will not be 

evaluated.  
 

72. The terms and conditions of the general note of CSR and Rate Analysis used for making 

the estimate shall be applicable to this contract. 
 

73. Submission of Bills   

The contractor shall be liable for submission of R.A. Bills of work done duly 

accompanied with work done certificate / NOC Proforma / Photographic record of the 

concerned work. 
 

74. Reduction in rates of items of concrete. 

The rates of items of concrete are inclusive of batching plant and transit mixer. It 

self-loading mixer is used with prior approval of Superintending Engineer then the 

rate shall be reduced by 2% If conventional mixer is used with prior approval of 

Superintending Engineer then the rate shall be reduced by 5%. 
 

75. Rates of concrete is inclusive of SCADA, if contractors fails to provide SCADA system 

at site concrete rates will be reduced as per provision in CSR. 

 
 

76.Own arrangement for water, power, light and explosives : 

The Contractor will make his own arrangements for supply of water, light and power to his 

works and labour camps. The Contractor will also make his own arrangement for 

procurement of explosives (if required) and its license from competent authority. The 

department shall not be responsible for any delay in arranging power supply from Maharshtra 

State Electricity Board and explosive license etc. by the Contractor. No claim and time 

extension shall be entertained on these account. Contractor is laible to do work in three shift 

(morning ,afternoon, and night) to complete necessary work within schedule time along with 

necessary safety measure. 

 

77. No claim against idleness: 

 The work of Rehabilitation of affected villages of Nandur Madhmeshwar Project is in final 

stage.   Contractor should quote the rate accordingly and no claim of any nature due to 

idleness of men labour and machinery shall be entertained.  
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Guidelines and directives from 

Directorate of Irrigation Research 

& Development (DIRD), Pune 

Water Resource Department 
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Payment Milestone 

 

As per letter by Ministry of WRD  Govt of  Maharashtra dated 25/08/2022 

Payment milestone is as follows 

 

First Year – 40% 

Second Year – 25% 

Third Year – 35% 

 

Condition for Payment 

As per Government resolution No. CDA-2023/(223/23) Ministry of Works, Mumbai, 400032 

dated 24th April, 2025, it is mandatory for each water user association to obtain at least 50% 

marks based on the evaluation conducted for the award and thereafter the final 25% payment 

shall be payable. 

 

Deliverables 

 This is an indicative list of deliverables to be undertaken over a period of 36 months (3 

years) by the implementing agencies. The list may be modified in consultation with the 

concerned officers of the IDCs. 

 

Sr. 

No 
Deliverables 

Timeline 

(Days) 

T0 = Work 

Order date 

1. Inception Report covering Annual Work Plan for the 

01st year 

T1 = T0 + 30 

2. Annual Work Plan At the 

beginning of 

every year 

3. Baseline Survey Report with cadastral maps covering 

irrigation assets in the command area 

T2 = T1 + 60 

4. Socio-Economic Survey Report of the command area T3 = T2 + 60 

5. Gap Analysis Report based on the above Baseline 

Survey and Socio-Economic survey 

T4 = T3 + 30 

6. Copies of Registration for WUA formation as per 
MMISF Act 

T5 = T4 + 90 

7. Copies of relevant documents proclaiming 

constitution of    Management Committees as per 

MMISF Act 
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8. Training Event Reports including trainings conducted for 

WUA MCs: 

Time-stamped photographs/ recordings of training 

events,Attendance sheets Feedback forms Training 

Materials/content Training Completion Certificate 

T6 = T5 + 90 

9. Quarterly activity reports covering all events 
undertaken in the respective quarters and supporting 
Documentation 

Every quarter 

10. Hand-holding training Reports including trainings 

conducted for WUA MCs, sub-committees & 

Sinchayee Saathi 

a. Time-stamped photographs of training events, 

b. Attendance sheets and 

c. Feedback forms 

d. Transfer of relevant documents like Annual 

plans, reports, maps, etc. to WUAs. 

At the end of 

2nd year of 

contract period 

11. Annual Evaluation Reports covering: 

a. Key learnings from the activities conducted in the 

year. 

b. Impact on the area irrigated, area productivity, 

water use efficiency, revenue, water distribution, 

handling administration & infrastructure etc. in the 

Command area in 2nd & 3rd year. 

At the end o feach 

year 

12. Project Closure Report with key challenges, learnings 

and mitigation measures, etc. 

At the end   of 

the project 
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Payment Milestones to be adopted by the IDCs. 

Sr. 

No 

Deliverables Coverage Billable Fee (As % 

of 

Contract Value) * 

Proposed 

timeline 

T0 : Issue 

of work 

order 

1 st year of the contract 
1 Inception Report  

covering Annual  
Work Plan 

List of manpower to be  
deployed, work  
assignment area, Work  
Plan etc. 

10 % post submission 
&  
approval of the 
Baseline  
Survey Report, Gap  
Analysis Report 

T0 + 4 

Months 

2 Baseline Survey  
Report 

Time-stamped  
photographs of field  
visits, Interview  
sessions or meetings,  
cadastral maps, etc. 

3 Socio-Economic  
Survey Report 

Time-stamped  
photographs of field  
visits, Interview  
sessions or meetings,  
etc. 

4 Gap Analysis  
Report 

Cadastral maps, data  
acquired from  
department, etc. 

5 WUA formation  
as per MMISF Act 

Copies of Registration  
for WUA formation 

10% post constitution 
of Management  
Committees (MCs) &  
approval of relevant  
documents 
proclaiming  
constitution of MCs 

T0 + 9  
Months 

6 Constitution of 
Management  
Committees as  
per MMISF Act 

Copies of relevant  
documents proclaiming  
constitution of  
Management  
Committees 

7 Training Event 
Reports including  
trainings conducted for  
WUA MCs along with  
quarterly activity report 
for each quarter 

a.  Time-stamped  
      photographs of  
      training events,  
b.  Attendance  
      sheets and  
c. Feedback forms 

10% for last quarter 
in the 1st year post  
approval of all elevant  
documents ubmitted. 

T0 + 12  
Months 

8 Annual Performance  
Report (key learnings 
from the activities 
conducted during the 
year) 

 10 % post submission 
& approval of the 
Annual Evaluation 
Report (At the end of 
1st year) 

T0+13  
Months 

End of the 1st year 40%  
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2 nd year onwards… 
1 Annual Work Plan List of manpower to be  

deployed, work  
assignment area, etc. 

1.5 % every year at 
the beginning of year 

T0+13  
Months 

2 Quarterly activity  
and Outcome  
Evaluation  
Reports 

a. Time-stamped  
photographs of  
training events,  
b. Attendance  
sheets and  
c. Feedback forms 

2.5 % for every 
quarter (10% in a 
year) 

 

3 Handholding of WUAs,  
Management 
Committees, sub 

committees, Sinchayee  
Saathi, etc. 

a. Time-stamped  
photographs of  
training events,  
b. Attendance  
sheets and 
c. Feedback forms  
d. Transfer of  
relevant documents  
like Annual plans,  
reports, maps, etc.  
to WUAs 

3.5% post approval of 
all relevant ocuments  
submitted.  
(At the end of 2nd year 
of the contract) 

T0+25  
Months 

4 Annual Performance  
Report 

 25 % every year at 
the end of 2nd & 3rd 

year. Payment to be 
released post 
submission &  
approval of the 
Annual  
Evaluation Report. 

T0+25  
months  
T0+37  
Months 

End of the 2nd year 25%  

For 3rd year all deliverable will be same as mentioned above in 2nd year 

except  Point No. 3 which will be over in 2nd year. The 3rd year also includes 

Project Closure Report at the end of the Contract Period. 
5 Project Closure  

Report 
 3.5 % at the end of  

Contract period 
T0+37  
Months 

End of 3rd year 35%  
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Scope of Work 

 Broad Scope of Work 

            The Implementation Agency shall be responsible for providing services 

described in this Section of the RFP in the area allotted by the Corporation. It 

should facilitate continued interaction among the WUAs and provide the 

feedback about their  activities  and operations to the Corporation. 

            The indicative broad scope of work  covers digital  mapping of villages, 

beneficiaries  & all assets, formation of WUAs as per MMISF Act-2005, hand-

holding of irrigation management to WUAs, capacity building,  awareness  

programs,  training  and workshops on organization management, water 

allocation, irrigation management, agricultural practices, marketing and 

promotional activities for members of WUAs. 

            The Scope of Work is bifurcated in six modules and it   is expected   to   

be completed over 36 months (3 years). The indicative scope of work covers 

various activities like WUA & Management Committee formation, WUA 

administration & management, etc. are defined and prescribed in  Maharashtra 

Management of Irrigation Systems   by Farmers   (MMISF) Act -2005. It is 

expected that the Implementation Agencies shall undertake all activities as per 

provisions & requirements mentioned in MMISF Act-2005. 
  

         Under the proposed Scope of Work, the agency shall conduct specific 

responsibilities which are given below: 

1) Module-1: Creation of Cadastral maps (GIS) of all assets 

 Conduct field survey to capture data on the status of all assets and 

canal networks in the command area. 

 Digital mapping of data captured on assets and canal  network  under  the 

jurisdiction of WUAs to create cadastral maps in GIS format covering 

village boundaries, WUAs, farmers and current status of soil survey, crop 

pattern  &  status, Well survey, irrigation networks and facilities, 

beneficiaries, etc. 

 Preparation of a detailed socio-economic study of the command 

area and remedial measures for the advancement of the 

communities. 

 Coordinate and compare captured data on beneficiaries, villages, WUAs, 

existing structures, etc. with the revenue department. If found any 

discrepancies within   the data, the Implementation Agency shall report it to 

the authorities immediately. 
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2) Module-2: Formation, Coordination and Management of WUAs as 

described in MMISF Act-2005 

 Provide awareness to land owners and farmers on the necessity of forming 

WUA. 

 Mobilization of farmers and conduct planned meetings, awareness programs 

and excursions to areas where PIM is implemented. Share success stories 

with farmers to motivate them to form and constitute WUAs in their 

command areas. 

 Formation and constitution of new WUAs (where, 51% of irrigators  are  

brought together to form an association and form a managing committee 

through elections) as per the MMISF Act-2005. 

 Support formation of Management Committee and conduct elections of 

WUA through a participatory process as per the MMISF Act-2005. 

 Undertake election to constitute a Management Committee to supervise 

management activities of WUAs.  This includes preparation  of electoral 

rolls,  publications,  invitation of objections, and finalization of electoral 

rolls as per the MMISF Act-2005. 

 In case of an existing registered WUAs, federate them to a higher tier  level  

(Project Level and Canal Level) and support in positioning of  the  

Management  Committees ofthe different level WUAs as per the MMISF 

Act-2005. 

 Provide trainings to members of Management Committee of WUAs in the 

implementation of institutional and irrigation management. 

 Support and mentor WUA and Management Committee in the 

implementation of management and ad-hoc activities. 

 Organize meetings with members of WUAs and proper recording the 

proceedings ofthe meetings as per the MMISF Act-2005. 

 Formation of sub-committees within WUAs and support functioning of sub 

committees as per the MMISF Act-2005. 

 Encourage participation of vulnerable groups in WUA activities. 

 Preparation of necessary documents i.e. registration, elections, briefings and 

submission for the approval of the concerned officers of Corporation 

 Agencies shall identify village-level youths; train  them  to  understand 

community needs, scope of the project, etc. and deploy at least 1 village-

level youth as a field coordinator (Sinchayee Saathi) for one village. These 

trained youths shall work with members of WUAs in their village and 

eventually shall become an active member of WUAs. 
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 Trained youths or Sinchayee Saathi shall be involved as a field 

coordinator  in  the project and shall coordinate with Jal Sevaks and 

Jal Nayaks at village-level. 

3) Module-3: Hand-holding WUAs for Irrigation Management 

 Provide literature and hand holding training on equitable water 

distribution and irrigation management to WUAs 

 Hand-holding training to members of sub committees on water 

distribution, their roles & responsibilities, account and records 

keeping etc. 

 Hand-holding support for Warabandhi, annual water budget, water 

use charges, water charges collection, etc. 

 Hand-holding training & support to village level youths (Sinchayee 

Saathi) to become a permanent member of WUAs and  coordinate  

various  water  management  issues with WUA members, IDCs, Jal 

Sevaks and Jal Nayaks. 

 Transfer & submission of relevant documents like Annual plans, 

reports, maps, etc. to WUAs. 

4)  Module-4: Undertaking Participatory Irrigation Management (PIM) 

activities 

 Create awareness regarding promotion of micro irrigation, sprinklers, 

solar drip irrigation, etc. 

 Encourage participation of farmers in micro-irrigation scheme and 

related irrigation schemes of the government. 

 Facilitate issuance of water entitlements  to WUAs  by  the  

Corporation  .Provide training on the operation & maintenance of the 

canal network, water  distribution, Water cess, handling 

infrastructure, etc. 

 Conduct Command Area Development activities like pilots and 

extension of better management practices and low-cost technologies 

through collaborations with Public, Private & Civil Society 

partnerships. 

 Identify highest paying market actors or private partners and 

establish market and institutional linkages with FPOs, small and 

large-size consumers. 

5) Module-5: Promotion, Awareness and Capacity Building of Water Users 

Associations 

 Provide trainings to members of a managing committee of a WUA 

after its formation.Identify champions within each WUA & provide 

training to these identified champions. 
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 Preparation of an annual work plan, budget estimates, Gender Action 

Plan, etc. 

 Preparation of operational plans, financial plans, opening and 

updating relevant bank accounts, registers and records as per the 

MMISF Act-2005. 

 Resolution of disputes among members at different community level 

activities. 

 Organize, coordinate and support exposure visits and marketing 

surveys for exposure visits to agricultural institutions. 

 Strengthen linkage between farmers and agricultural organization 

through exposure visits to understand agricultural activities and latest 

technologies, etc. 

 Create awareness amongst farmers regarding various departmental 

schemes and services available for them. 

 Convergence with various departmental schemes to enhance the 

impact of the organization. 

 Coordination with various departments Agriculture

 Development, Rural Development, Water Supply and 

Sanitation, Corporation, etc. 

 Register all members of WUA for various SMS services and 

government portals foravailing various benefits. 

 Create awareness amongst farmers on group maintenance & 

accessing services(machinery, farm pond, etc.). 

 Map actors in irrigation and agriculture sector and establish open 

forum for them toexchange new ideas and information on the market. 

 Create awareness on climate change issues and mechanisms to 

address/minimize climate change impacts. 

6) Module-6: Institutionalizing Gender Mainstreaming in Agriculture and Water 

Sector 

 Undertake a specific study on women participation and role  in  PIM 

system and conduct programs to  promote  women  participation  in  

the institutional management of WUAs, irrigation management and 

agriculture. 

 Preparation of Gender Action Plan for members of WUA and support 

implementationof Gender Action Plan in WUA 

 Encourage women participation & adequate representation in the 

process of elections. 

 Encourage women participation in funds management, dispute 

resolution, knowledge management and adoption of innovative 

technologies. 

 Develop work plan on capacity building initiatives, exposure visits 

on agricultural technologies through SHGs. 
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 Disseminate information on agricultural produces, water 

management, agro-based services, market trends, 

promotional activities to women members. 

 

 Duration of the Work Assignment/s given by Corporation: The 

duration of the work assignments is expected to be around 36 

months (3 years) fromthe date of signing an agreement with 

respective Corporation Under this empanelment. 

 

 

Manpower Deployment 
Provision, deployment and supervision of manpower is required for the 

Implementation Agencies. The Implementation Agency shall be responsible for: 

 Provision of manpower possessing the qualifications prescribed in 

the RFP and as per the requirements of the Corporation; 

 Training of the manpower to carry-out activities and responsibilities 

specified in the scope of work; 

 Payment of salaries and benefits to the manpower; 

 Meeting all statutory obligations arising out of engaging the 

manpower; 

 Meeting all the liabilities arising out of the acts of the manpower 

During the contract, if it becomes necessary to replace any of the Key 

Personnel, the Implementation Agency shall forthwith with due approval from 

the Corporation, provide as a replacement, a person of equivalent or better 

qualifications and experience than the resource being replaced / or proposed in 

the proposal. 

 The Implementation Agency shall carry out an evaluation of the 

performance of each member of the Personnel in connection with the 

Services at least once in each Contract Year. The Implementation 

Agency shall consider the feedbacks provided by the Corporation on 

the performance of the personnel and is responsible to conduct due- 

diligence and bring changes in the performance of the personnel. 

 In case the resource has resigned, then the Implementation Agency must 

inform Corporation within two weeks of such resignation. The 

Implementation Agency shall promptly initiatea search for a 

replacement to ensure that the role of any member of the Personnel is 

not vacant for any longer than 15 days, subject to reasonable extensions 

as approved by the Corporation 

 The team proposed in the proposal should be on the rolls of the 

Implementation Agencies at the time of submission of the proposal.  
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For any gency muschange of the resource or any resource being 

proposed for services, the Implementation At submit the CV of the 

resource, at least 2 weeks in advance for Corporation to decide on the 

replacement. 

Roles & responsibilities of the Implementation Agencies 

 

The Implementation Agency is responsible for an effective functioning 

of WUAs at all levels and make them operational and sustainable in a 

long run. 

challenges & requirements for preparation of the Inception Report and Annual 

Work Plan. 

feedback about theiractivities and operations to the Corporation 

Corporation to update Corporation‟s data with the current captured 

data on all assets. 

-economic study of the command area and 

remedial measuresfor the advancement of the communities. 

nings, awareness programs, 

etc. 

deliverables and the agreed work plan for capacity building of 

beneficiaries. 

facilitate 

interactions between these experts and members of WUAs in awareness 

and training programs. 

farmers. 

 workshop 

materials to beneficiaries. 
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resolutions, policy posters, pamphlets etc. from the Corporation for 

the distribution. 

Corporation and members of managing committee of WUA 

 

agreed  work plan and submit these reports  to the concerned officers of 

Corporation with feedback forms, attendance sheet, photographs of the programs, 

etc. 

 

data, electoralplans, registration papers, execution plans, quarterly 

reports, etc. during the contract period 

performance to achievethe intended outcomes of the project. 
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The Annual Performance Report should include the following 

activities: 

Sr. 

No 

Expected 

Outputs  of 

the work 

assignment/s 

Expected Outcomes of thework 

assignment/s 

Billable Fee (As 

%of Contract 

Value)   * (10 %

 of total 

contract value) 

1

. 
Record keeping for         

WUA members as 

per MMISF 
Act-2005 

Increase in area under 

irrigation. Consider,Area under 

irrigation  shall increase as following. 

Y0  Y2  Y3  

x  Y=X+1

0%  

*(X)  

Z=Y+1

0  

%*(Y)  

For Example: If the area under irrigation 

is 70% (baseline), then the implementing 

agency shall increase the area under 

irrigation by 10% of the baseline (=77%) 

in the second year. At the end of third 

year, the implementing agency shall 

increase the area underirrigation by 10% 

of 77% 

(=84%). 
 

Note: The Implementing Agencies are 

required to calculate the status of area 

irrigated at the start of the project and 

highlight it in the Inception report. 

Their observations in the Inception 

Report should be in agreement and 

approved by the concerned officers of 

the Corporation. 

 

  Please note the realistic increase in the 

area under irrigation to be achieved in 

the2nd and 3rd year by the 

implementing agency shall be assessed 

and defined by the Corporations and 

these realistic and achievable figures 

shall be indicated in the contract 

agreement with the selected agency. 

5 % post 

submission of 

copies of Irrigation 

log book 
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2

. 

Management 

Committee (MC) 

Training 

&   Annual   MC 
Meetings    as per 
MMISF Act- 2005 

Increase in Annual Revenue through 

recovery of water tariffs. Recovery should 

be as below: 

Y0  Y2  Y3     

X  Y=X+1

0%  

*(X)  

Z=Y+1

0%  

*(Y)  

   

For Example: If the recovery rate of 

water charges is 80%, then the 

implementing agency shall increase the 

recovery by 10% of 80%= 88%. At the 

end of third year, the implementing 

agencies shall increase the recovery by 

10% of 88%=96%. Note: The 

Implementing agencies are required to 

calculate the status of collection of water 

charges (recovery rate) in the command 

area and highlight it in the Inception 

report.Their observations should be in 

agreement and approved by the 

concerned officers of the Corporation. 

 

Please note the realistic recovery rates to 

be achieved in the 2nd and 3rd year by 

the implementing agency shall be 

assessed and defined by the Corporations 

and these achievable recovery rates shall 

be indicated in the contract agreement 

with the selected 

agency. 

5% post 

submission of 

copies of 

Water Charges 
recovery register 

3

. 

Annual General 

bBody 

Meetings    as per 

MMISF Act- 

2005 

Proceedings of Annual General Body 

Meetings 
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4. Annual  Crop 

Planning, Water 

Budgeting, 

Annual Work 

Plan, Financial 

estimates   & 

Operational Plans 

3 % post submission of copies of relevant 

plans 

 

5. Irrigation log- 

book along with 

register of 

area irrigated 

2 % post submission of copies of relevant 

documents 

 

6. Annual Audit, 

Water Accounts 

& 

Inquiry Reports as 

per MMISF 

Act-2005 

2 % post submission of copies of relevant 

reports 

 

7. Water charges 

Recovery register 

2 % post submission of copies of 

relevant documents 

 

 

              Payments against all invoices will be made after satisfactory completion of 

deliverables and approval of the concerned authority in respective Corporations. Field 

visit or inspection can be undertaken by the authorized officers of Corporations at any 

point of time. Any discrepancy found in the reports submitted to the Corporation, 

necessary measures will be taken in this regard by Corporation. 

 

Payment Terms 

 

                CBAs request for payment shall be made in writing, accompanied by an invoice 

describing, as appropriate, performance delivered along with necessary 

reports/documents. 

                Payments shall be made by the Corporation after submission of a validinvoice 

by the CBA 

               If any additional copies of invoices and deliverables are requested, thesame 

should be provided to the Corporation. 

 All the payments shall be made only in INR. 
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Ceiling on cumulative Hectare coverage for Empanelled Agencies 

 

             CBAs may take up single or multiple work assignments within the empanelment 

period, depending on the category of empanelment, capabilities reflected on past work 

orders of the agency and as per the field requirements of that Corporation. 

The ceiling on the cumulative Hectare coverage across multiple work assignments 

under this empanelment is as follows: 

 

 

Category Ceiling under this RFP Empanelment (Hectares) 

A 25000 

B 12000 

 

 

                             The ceiling in terms of agencies with single or multiple work orders 

shall be permitted to execute the work in 36 months (3 years). No agency shall be 

awarded work assignment/s beyond the ceiling area under the empanelment. 

 

 

 

 

 

 

 



(165) 

Godavari Marathwada Irrigation Development Corporation 

Contractor               No. of Corrections                 SDE        Executive Engineer 

 



(166) 

Godavari Marathwada Irrigation Development Corporation 

Contractor               No. of Corrections                 SDE        Executive Engineer 

 

 

 

 

 



(167) 

Godavari Marathwada Irrigation Development Corporation 

Contractor               No. of Corrections                 SDE        Executive Engineer 

 

 

 



(168) 

Godavari Marathwada Irrigation Development Corporation 

Contractor               No. of Corrections                 SDE        Executive Engineer 

 

 

 



(169) 

Godavari Marathwada Irrigation Development Corporation 

Contractor               No. of Corrections                 SDE        Executive Engineer 

 

 

 

 

 


