



State Management Unit

Deen Dayal Upadhyaya Grameen Kaushalya Yojana

Rural Development Department, Government of Maharashtra

State Management Unit, Gram Vikas Bhavan, Sector 21, Kharghar, Navi Mumbai 410210, Maharashtra

Email- cooddugkymaharashtra@gmail.com



DDUGKY/2025-26/O.W. No. 50 /DDUGKY

Date: 30/03/2026

CORRIGENDUM – 6

Subject: - Regarding Extension of EOI Submission Date

Reference: -

1. Expression of Interest (EOI) No: EOI/DDUGKY/2025-26/01, Dated on 07/ 07 /2025
2. Corrigendum-1, DDUGKY/2025-26/ 166 / DDUGKY Dated on 05 / 08 / 2025
3. Corrigendum-2, DDUGKY/2025-26/ 194 / DDUGKY Dated on 29 / 08 / 2025
4. Corrigendum-3, DDUGKY/2025-26/ 208 / DDUGKY Dated on 15 / 09 / 2025
5. Corrigendum-4, DDUGKY/2025-26/ 230 / DDUGKY Dated on 15 / 10 / 2025
6. Corrigendum-5, DDUGKY/2025-26/ 287 / DDUGKY Dated on 31 / 12 / 2025

In continuation of the Expression of Interest (EOI) invited for empanelment of Project Implementing Agencies (PIAs) for implementation of Deen Dayal Upadhyaya Grameen Kaushalya Yojana (DDUGKY) 2.0 in the State of Maharashtra, it is stated that although sufficient proposals have been received against the proposed targets, the targets for the future years are yet to be received. Accordingly, it is envisaged that additional PIAs may be required for effective implementation of the programme in the State

Accordingly, to facilitate wider participation and to avoid restricting the empanelment of additional eligible PIAs that may be required in future, the last date for submission of EOIs is hereby extended up to 30th April 2026.

The revised schedule is as under:

Sl. No	Activity Description	Date
1	Previous last date for submission of EOI	31st March 2026
2	Extended last date for submission of EOI	30th April 2026

All other terms and conditions shall remain unchanged as stipulated in the original EOI and subsequent Corrigendum Nos. 1, 2, 3, 4 and 5.

⚠ ATTENTION: Mandatory Use of Updated Bank Account Details for Fee Submission

It has already been informed in the vide Corrigendum-5 that, with effect from 31st December 2025, the Initial Screening and Qualitative Appraisal Fee shall be Submitted to the bank account details mentioned below. All Project Implementing Agencies (PIAs) shall ensure compliance with the same.

- **Name of Account:** COO DEEN DAYAL UPADHYAYA GRAMIN KAUSHALY A YOJANA
- **Account Number:** 60449263418
- **Bank & Branch:** Bank of Maharashtra, Mantralaya, Mumbai
- **IFSC Code:** MAHB0001388

(Tushar Mali)

Chief Operating Officer
State Management Unit

Deen Dayal Upadhyaya Grameen Kaushalya Yojana
Government of Maharashtra



State Management Unit

Deen Dayal Upadhyaya Grameen Kaushalya Yojana

Rural Development Department, Government of Maharashtra

State Management Unit, Gram Vikas Bhavan, Sector 21, Kharghar, Navi Mumbai 410210, Maharashtra

Email- cooddugkymaharashtra@gmail.com



DDUGKY/2025-26/O.W. No.287/DDUGKY

Date: 31/12/2025

CORRIGENDUM – 5

Subject: - Regarding Extension of EOI Submission Date

Reference: -

1. Expression of Interest (EOI) No: EOI/DDUGKY/2025-26/01, Dated on 07/ 07 /2025
2. Corrigendum-1, DDUGKY/2025-26/ 166/ DDUGKY Dated on 05 / 08 / 2025
3. Corrigendum-2, DDUGKY/2025-26/ 194 / DDUGKY Dated on 29 / 08 / 2025
4. Corrigendum-3, DDUGKY/2025-26/ 208 / DDUGKY Dated on 15 / 09 / 2025
5. Corrigendum-4, DDUGKY/2025-26/ 230 / DDUGKY Dated on 15 / 10 / 2025

It is hereby informed that the deadline for submission of the *Expression of Interest (EOI)* for **Empanelment of Project Implementing Agencies (PIAs) for implementation of Deen Dayal Upadhyaya Grameen Kaushalya Yojana (DDUGKY) 2.0 in Maharashtra** has been extended.

As of **31st December 2025**, the State Management Unit (SMU) – DDUGKY, Maharashtra, has received more than an adequate number of proposals against the targets already allotted by the Ministry of Rural Development (MoRD).

However, considering the possibility of future extensions and allocation of new targets in the forthcoming years, the last date for submission of EOIs is hereby extended up to **31st March 2026**. This extension will enable the State to ensure readiness for any additional requirements, current year's shortfall (if any) and future prospects concerning the implementation targets under DDUGKY 2.0.

The proposal/application process for DDUGKY Maharashtra 2.0 is not restricted only to the years 2025–26 and 2026–27. Keeping future requirements in view, the timeline for submission is hereby extended till 31st March 2026. However, proposals submitted during this extended period shall not be construed as eligible for consideration in the first PAC or for the current financial year, or for the subsequent financial year.

Such proposals shall be examined through the same prescribed scrutiny process as mentioned in schemes guidelines/SOP etc. and may be taken up for consideration only as and when a particular requirement is identified by the State.

The revised deadline for submission is indicated below. All other terms and conditions shall remain the same as stipulated in the referenced EOI and Corrigendum-1,2, 3 and 4.

Sl. No.	Activity Description	Revised Date
1	Previous last date for Submission of EOI	31 st December 2025
2	Extended Last Date for Submission of EOI	31st March 2026

Change in Bank Account Number

It is hereby informed that, with immediate effect from the publication of this corrigendum, the Initial Screening and Qualitative Appraisal Fee should be submitted to the bank account details given below. Project Implementing Agencies are requested not to use the previously shared account.

Name of Account:	COO DEEN DAYAL UPADHYAYA GRAMIN KAUSHALY A YOJANA
Account no.	60449263418
Bank & Branch	Bank of Maharashtra, MANTRALAYA MUMBAI
IFSC Code	MAHB0001388



(Tushar Mali)
Chief Operating Officer
State Management Unit
Deen Dayal Upadhyaya Grameen Kaushalya Yojana
Government of Maharashtra



State Management Unit

Deen Dayal Upadhyaya Grameen Kaushalya Yojana

Rural Development Department, Government of Maharashtra

State Management Unit, Gram Vikas Bhavan, Sector 21, Kharghar, Navi Mumbai 410210, Maharashtra

Email- cooddugkymaharashtra@gmail.com



DDUGKY/2025-26/230/ DDUGKY

Date: 15 / 10 / 2025

CORRIGENDUM – 4

Subject: - Regarding Extension of EOI Submission Date

Reference: -

1. Expression of Interest (EOI) No: EOI/DDUGKY/2025-26/01, Dated on 07/ 07 /2025
2. Corrigendum-1, DDUGKY/2025-26/ 166/ DDUGKY Date: 05 / 08 / 2025
3. Corrigendum-2, DDUGKY/2025-26/ 194 / DDUGKY Date: 29 / 08 / 2025
4. Corrigendum-3, DDUGKY/2025-26/ 208 / DDUGKY Date: 15 / 09 / 2025

It is hereby informed that the deadline for submission of the *Expression of Interest (EOI)* for **Empanelment of Project Implementing Agencies (PIAs) for implementation of Deen Dayal Upadhyaya Grameen Kaushalya Yojana (DDUGKY) 2.0 in Maharashtra** has been extended.

As of **15th October 2025**, the State Management Unit (SMU) – DDUGKY, Maharashtra, has received more than an adequate number of proposals against the targets already allotted by the Ministry of Rural Development (MoRD).

However, considering the possibility of future extensions and allocation of new targets in the forthcoming years, the last date for submission of EOIs is hereby extended up to **31st December 2025**. This extension will enable the State to ensure readiness for any additional requirements, current year's shortfall (if any) and future prospects concerning the implementation targets under DDUGKY 2.0.

The revised deadline for submission is indicated below. All other terms and conditions shall remain the same as stipulated in the referenced EOI and Corrigendum-1,2 and 3.

Sl. No.	Activity Description	Revised Date
1	Previous last date for Submission of EOI	15 th October 2025
2	Extended Last Date for Submission of EOI	31st December 2025

(Tushar Mali)

Chief Operating Officer
State Management Unit

Deen Dayal Upadhyaya Grameen Kaushalya Yojana
Government of Maharashtra



State Management Unit

Deen Dayal Upadhyaya Grameen Kaushalya Yojana



Rural Development Department, Government of Maharashtra

State Management Unit, Gram Vikas Bhavan, Sector 21, Kharghar, Navi Mumbai 410210, Maharashtra

Email- cooddugkymaharashtra@gmail.com

DDUGKY/2025-26/208/ DDUGKY

Date: 15 / 09 / 2025

CORRIGENDUM – 3

Subject: - Regarding Extension of EOI Submission Date

Reference: - 1. Expression of Interest (EOI) No: EOI/DDUGKY/2025-26/01,

Dated on: 7th July 2025.

2. Corrigendum-1, DDUGKY/2025-26/166/ DDUGKY

Date: 05 / 08 / 2025.

3. Corrigendum-2, DDUGKY/2025-26/194/ DDUGKY

Date: 29 / 08 / 2025.

It is hereby informed that the deadline for submission of the Expression of Interest (EOI) for “Empanelment of Project Implementing Agencies (PIAs) for Implementation of Deen Dayal Upadhyaya Grameen Kaushalya Yojana-DDUGKY 2.0 in Maharashtra” has been extended.

The revised deadline for submission is indicated below.

The Expressions of Interest (EOIs) received up to 15th September 2025 shall be taken into consideration for the purpose of Round I – Pre-PAC Meeting. Proposals received after 15th September 2025 shall be examined and reviewed on a weekly basis, until the State requirement for allocation is fulfilled under DDU-GKY Maharashtra 2.0. However, it is mandatory to fill the date of extension on the portal, hence the same has been indicated in the table below. It is further clarified that the extension beyond the date mentioned herein may or may not be granted, subject to the decision of the Competent Authority.

Sl. No.	Activity Description	Revised Date
1	Previous last date for Submission of EOI	15th September 2025
2	Extended Last Date for Submission of EOI	15th October 2025

All other terms and conditions shall remain the same as stipulated in the referenced EOI, Corrigendum-1 and Corrigendum 2.

(Tushar Mali)

Chief Operating Officer
State Management Unit

Deen Dayal Upadhyaya Grameen Kaushalya Yojana
Government of Maharashtra



State Management Unit

Deen Dayal Upadhyaya Grameen Kaushalya Yojana



Rural Development Department, Government of Maharashtra

State Management Unit, Gram Vikas Bhavan, Sector 21, Kharghar, Navi Mumbai 410210, Maharashtra

Email- cooddugkymaharashtra@gmail.com

DDUGKY/2025-26/194/ DDUGKY

Date: 29 / 08 / 2025

CORRIGENDUM – 2

Subject: - Regarding Extension of EOI Submission Date

Reference: - 1. Expression of Interest (EOI) No: EOI/DDUGKY/2025-26/01,

Dated on: 7th July 2025

2. Corrigendum-1, DDUGKY/2025-26/ 166/ DDUGKY

Date: 05 / 08 / 2025

It is hereby informed that the deadline for submission of the Expression of Interest (EOI) for “Empanelment of Project Implementing Agencies (PIAs) for Implementation of Deen Dayal Upadhyaya Grameen Kaushalya Yojana-DDUGKY 2.0 in Maharashtra” has been extended. The revised deadline for submission is indicated below. All other terms and conditions shall remain the same as stipulated in the referenced EOI and Corrigendum-1.

Sl. No.	Activity Description	Revised Date
1	Previous last date for Submission of EOI	31 st August 2025
2	Extended Last Date for Submission of EOI	15th September 2025

(Tushar Mali)

Chief Operating Officer
State Management Unit

Deen Dayal Upadhyaya Grameen Kaushalya Yojana
Government of Maharashtra



State Management Unit

Deen Dayal Upadhyaya Grameen Kaushalya Yojana



Rural Development Department, Government of Maharashtra

State Management Unit, Gram Vikas Bhavan, Sector 21, Kharghar, Navi Mumbai 410210, Maharashtra

Email- cooddugkymaharashtra@gmail.com

DDUGKY/2025-26/ 166/ DDUGKY

Date: 05 / 08 / 2025

CORRIGENDUM to the EoI

Subject: Regarding Initial Screening and Qualitative Appraisal fee along with terms and condition.

- Preface:** This is to state that in reference to the Expression of Interest (EoI) bearing No. EOI/DDUGKY/2025-26/01 dated 07th July 2025, the process for empanelment of eligible Project Implementing Agencies is being undertaken for implementation of Deen Dayal Upadhyaya Grameen Kaushalya Yojana (DDUGKY) 2.0 in the State of Maharashtra. The said empanelment is intended for selection of competent PIAs to undertake training and placement activities for poor rural youth, as per the guidelines and standard operating procedures prescribed under the scheme. It may also be noted that all the terms and conditions mentioned in the EoI shall remain unchanged.
- Time Extension for application:** As mentioned in the EoI, there is no specified last date for submission of project proposals. However, proposals submitted and presented in the pre-PAC meeting up to the day preceding the submission of the PAC agenda shall be considered for inclusion in that PAC. The PAC meetings shall be convened by the State Management Unit as and when required during the tenure of the scheme.

The forthcoming PAC meeting is expected/proposed to be scheduled in the last week of August or the first week of September. Accordingly, the portal will display 31st August 2025 as the last date for submission of proposals for consideration in the said PAC. However, subsequent PAC meetings may be convened as required, during the lifetime of the scheme. This is further subject to the availability of targets at the State level, extension of the scheme by MoRD, and adherence to the applicable Guidelines/SOPs/Notifications/Circulars/Orders/Letters issued by MoRD and the State/SMU from time to time.

- The fees structure** for the submission of proposals and QA will remain same as per guidelines/SOP/notifications/circulars/orders/letters issued by the MoRD as well as state/SMU. Kindly till any modification you can refer the EOI published as mentioned above.

3.1 The Fee and account details for Initial screening and Qualitative Appraisal fees submission is as below:

Initial screening Fee	Qualitative Appraisal Fee
Fee- 25,000 + 4500 (18% GST)	Fee- 1,25,000 + 22,500 (18% GST)
Total Fee = 29,500/-	Total Fee = 1,47,500/-

3.2 The account details for submission of the above-mentioned fees is as follows:

Account Holder's Name	COO DEEN DAYAL UPADHYAYA GRAMIN KAUSHALYA YOJANA
Account Number	60407008127
Bank Name	Bank of Maharashtra
IFSC Code	MAHB0001388
Branch Address	MANTRALAYA, NARIMAN POINT, MUMBAI, MAHARASHTRA, 400032

4. You are hereby advised and directed to thoroughly go through the Guidelines/SOPs/Notifications/Circulars/Orders/Letters issued by the Ministry of Rural Development, Government of India as well as by the State/State Management Unit till date. You may also visit the SMU-DDUGKY office located at Kharghar and are encouraged to seek technical guidance from the Technical Support Agencies. The dedicated sessions for the same are conducted every Monday and Wednesday at 11:00 a.m. In case of a public holiday on the scheduled day, the session shall be held on the next working day.
5. PIAs are required to intimate their visit to the office at least two calendar days in advance.
6. It is hereby informed that, in the State of Maharashtra, all works/activities pertaining to Project Application Appraisal (PAA) shall be undertaken through the State-designated Technical Support Agencies (TSAs), in accordance with the Guidelines/SOPs/Notifications/Circulars/Orders/Letters issued by the Ministry of Rural Development, Government of India and the State/State Management Unit from time to time.
7. As per the provisions contained in the scheme guidelines, a penalty may be levied in respect of Project Application Appraisal (PAA) and Quality Appraisal (QA) processes, in the event of delays beyond the stipulated timelines. The quantum of penalty shall range from 0% to 10% and shall be determined on a case-to-case basis. In case the Project Implementing Agency (PIA) intends to raise a claim in this regard, the procedure prescribed by the State, as detailed below, shall be applicable.

7.1 The following terms and conditions shall be applicable during the application process: After receiving the PRN from the Ministry of Rural Development (MoRD), GOI, the applicant is required to apply to the respective State as per the Expression of Interest (EoI) and the concerned corrigendum floated on the MoRD portal (<https://kaushal.rural.gov.in>). After submission of the application, the subsequent stages involve Initial Screening and Qualitative Appraisal. For these stages, the following terms and conditions shall **be applicable as per guidelines published by the MoRD, GOI.**

7.2 About the timelines/penalty: As per DDUGKY 2.0 SOP-Standard Instruction 1.7 Adherence of timelines while appraising project proposals.- *An application, for which Initial Screening is not completed in 10 calendar days and Qualitative Appraisal is not completed in 30 calendar days, shall be deemed to be lapsed, and the states/UTs or its designated Project Appraisal Agency shall refund the entire project application fees/ Appraisal fees (as applicable) to the applicant PIA, and /or a Penalty up to 10% of Application fees/ Appraisal fees (as applicable). Imposition and recovery of penalty dues shall be the responsibility of state.*

7.3 State Specific Terms, Conditions and process flow in concern to penalty:

7.3.1 If the Project Appraisal Agency (PAA) fails to complete the Initial Screening and Qualitative Appraisal within the stipulated timeline as mentioned in the DDUGKY 2.0 SOP -Standard Instruction 1.7, as well as on the Kaushal Rural Portal, the refund of the applicable fee shall be processed directly, without the requirement of any appeal.

7.3.2 Process flow of appeal if any:

7.3.2.1 However, if the Project Implementing Agency (PIA) submits an application for penalty with respect to Initial Screening (IS) and Qualitative Appraisal (QA) within 7 calendar days from the last date of prescribed timeline, only such applications/appeals shall be considered for penalty claims.

7.3.2.2 Upon receipt of such application/appeal, the Project Appraisal Agency (PAA) shall be required to submit their clarification within 7 days. (The 7-day period shall be calculated from the date of issuance of the order by the State Management Unit (SMU)- DDUGKY)

7.3.2.3 The Deputy Chief Operating Officer, SMU-DDUGKY, authorized to scrutinize the application and the clarification received from the Project Appraisal Agency (PAA) within 30 days from the date of receipt of the clarification and will issue an appropriate order to the concerned parties (i.e., the concerned PAA).

7.3.2.4 Upon issuance of the penalty order, the PAA shall be required to refund the applicable fee along with the penalty amount within 30 days from the date of the penalty notice.

7.3.2.5 In case the PIA or PAA intends to file an appeal against the penalty order issued by the Deputy Chief Operating Officer, such appeal must be submitted within 7 days from the date of receipt of the penalty order. Those appeals will be considered by the Chief Operating Officer, SMU-DDUGKY.

7.3.2.6 The Chief Operating Officer, SMU–DDUGKY is the competent authority for the same to expedite. The process of decision and timeline will vary case by case.

7.3.2.7 If such a penalty application is submitted, it will be reviewed. However, if the delay was due to reasons beyond the control of the PAA (e.g., technical issues or other justified circumstances), then 0% penalty shall be applicable.

7.3.2.8 Where the Project Appraisal Agency (PAA) is found responsible for the delay, the penalty may be imposed up to 0 % to 10%. The decision in this regard shall be at the discretion of the Deputy Chief Operating Officer (Dy. COO), SMU–DDUGKY, on a case-to-case basis. The appeal of the same shall also be applicable under the powers vested with the Chief Operating Officer (COO), SMU–DDUGKY. Process flow is as mentioned in this point as mentioned above.

8 Disclaimer:

Deen Dayal Upadhyaya Grameen Kaushalya Yojana (DDUGKY) is a fully technical scheme, which is 100% portal-based scheme, implemented and monitored through the Ministry of Rural Development (MoRD)'s designated portal. Based on the experience from DDUGKY Version 1.0, it has been observed that in many cases, lack of understanding of technical processes and terminologies led to issues such as project delays, system errors, defaults, and even legal disputes etc.

Taking cognizance of these challenges, the State Management Unit (SMU) – DDUGKY, Maharashtra, has established a dedicated technical support mechanism to provide regular handholding and streamline technical assistance for smoother implementation.

8.1 Accordingly, technical support sessions are held every Monday and Wednesday at 11:00 AM at the SMU–DDUGKY office. (In case of a public holiday on these days, the next working day will be considered.)

8.2 Interested stakeholders are required to confirm their participation via email by 6:00 PM on the last working day prior to the scheduled session.

8.3 for any query you can email or visit the SMU-DDUGKY in personal.

8.4 check regular for updates on the <https://kaushal.rural.gov.in/#/home> and <https://mis.ddugkymaharashtra.in/Home>.



(Tushar Mali)

**Chief Operating Officer
State Management Unit**

**Deen Dayal Upadhyaya Grameen Kaushalya Yojana
Government of Maharashtra**